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INVITATION FOR BIDS

Date: 01 May, 2026
Loan No and Title: 57042-001; Title: Assam Sustainable Wetland and Integrated Fisheries
Transformation (SWIFT) Project

Contract No.: ARIAS /ADB-SWIFT/CW10-52

Title: Conservation, Restoration and Rejuvenation works of the ‘Inti Beel’ under Kokrajhar
District under the Assam SWIFT Project

Deadline for Submission of Bids: 22 May 2026

1.

()

(b)

()

(d)

The Government of Assam through Government of India has applied for financing from the
Asian Development Bank (ADB) toward the cost of Assam Sustainable Wetland and
Integrated Fisheries Transformation (SWIFT) Project. Part of this financing will be used for
payments under the Contract named above. Bidding is open to Bidders from eligible source
countries of ADB.

. The ARIAS Society (“the Employer”) invites bids from eligible Bidders for the Construction

and Completion of Conservation, Restoration and Rejuvenation works of the ‘Inti Beel’’ of
Kokrajhar District under the Assam SWIFT Project (“the Works”).

. Open competitive bidding will be conducted in accordance with ADB’s Procurement Directive

for ADB Borrowers: Goods, Works, Nonconsulting and Consulting Services (2026, as
amended from time to time and is open to all Bidders from eligible countries as described in
the Bidding Document.

. Only eligible Bidders with the following key qualifications defined in the Bidding Document

may participate in this bidding:

Average Annual Construction Turnover for last five (5) years (2020-21 to 2024-25) equal to
or more than INR 1.75 Crore (Indian Rupees One Crore Seventy Five Lakh only),

Successfully or substantially completed at least one civil works contract within the last
seven (7) years, where the value of the Bidder’s participation exceeds INR 87 Lakh (Rupees
Eighty Seven Lakh only) only),

Has experience in Construction of Civil works related to water resources management
structures.

Meet other requirements as indicated in the bid document.

However, for complete eligibility and qualification requirements, Section-3 of the bidding
document shall be referred.

. To obtain further information and inspect the bidding documents, Bidders should contact:

The ARIAS Society, Agriculture Complex, Khanapara, G.S. Road, Guwahati - 781022
(Assam, India) [Tel:+91361-2332004; email: swift-spd@arias.in]
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6.

The bidding document is available online on http://assamtenders.gov.in from10:00 A.M. of
01 May, 2026 to 02:00 P.M. of 22 May, 2026 for a non-refundable fee of Rs. 3506/- (Rupees
Three Thousand Five Hundred and Six only) to be submitted online on
http:/ /www.assamtenders.gov.in along with the bid. The bidders would be responsible for
ensuring that any addendum available on the website is also downloaded and incorporated.

. For submission of the bid, the bidder is required to have Digital Signature Certificate (DSC)

from one of the Certifying Authorities authorised by Government of India for issuing DSC.
Aspiring bidders who have not obtained the user ID and password for participating in e-
procurement in this Project, may obtain the same from the
website:http:/ /assamtenders.gov.in.

. Bids must be submitted online on http://www.assamtenders.gov.in on or before 02:00 P.M.

of 22 May, 2026 and the ‘Technical Part’ of the bids will be opened online at 02:15 P.M. of
22 May, 2026. The “Financial Part” shall remain unopened in the e-procurement system
until the second public Bid opening for the financial part. Any bid or modifications to bid
(including discount) received outside e-procurement system will not be considered. If the
office happens to be closed on the date of opening of the bids as specified, the bids will be
opened on the next working day at the same time. The electronic bidding system would not
allow any late submission of bids.

. All Bids must be accompanied by a Bid Security for the amount of Rs. 3,50,500.00 (Rupees

Three Lakh Fifty Thousand Five Hundred only) which can be deposited online on
http:/ /www.assamtenders.gov.in as per OM No.FEB.269/2017/27 dated 21.08.2019. In
case, the bidder wishes to submit Bid Security in the form of a Bank Guarantee, the bidder
is required to submit the same in hard copy (original) in addition to uploading the scanned
copy as a part of the online bid submission. The Bank Guarantee shall have to be valid for
28 days beyond the validity of the bid. Exemption for Bid Security for SC / ST or any other
organisation / agency shall not be applicable. The Bid Security amount is fixed as shown in
the bid document. Bids from bidders with lesser amount of Bid Security shall be rejected
outright.

10.A pre-bid meeting will be held on 11:00 A.M. of 11 May, 2026 at the ARIAS Society,

11.

Agriculture Complex, Khanapara, G.S. Road, Guwahati - 781022 (Assam, India) to clarify
the issues and to answer questions on any matter that may be raised at that stage as stated
in ITB of ‘Instructions to Bidders’ of the bidding document. Bidders are advised to download
the bidding document prior to the pre-bid meeting in order for bidders to have a good
understanding of the scope of work under this contract for discussion and clarification at
the pre-bid meeting.

Other details can be seen in the bidding document. The Employer shall not be liable for any
delays due to system failure beyond its control. Even though the system will attempt to
notify the bidders of any bid updates, the Employer shall not be liable for any information
not received by the bidder. It is the bidders’ responsibility to verify the website for the latest
information related to this bid.

12.Bids will be opened online at 02:15 P.M. of 22 May, 2026 i.e. promptly after the deadline

for bid submission in the presence of Bidders’ representatives who choose to attend.

Sd/-
State Project Director
ARIAS Society
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Section 1: Instructions to
Bidders

This section specifies the procedures to be followed by Bidders when preparing and submitting
their Bids. Information is also provided on the submission, opening, evaluation of bids, and
award of contract.

Table of Clauses
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A.

1.
1.1

1.2

2.
21

2.2

3.
3.1

General

Scope of Bid

In connection with the Invitation for Bids (IFB) indicated in the Bid Data Sheet (BDS), the
Employer, as indicated in the BDS, issues this Bidding Document for the procurement
of the Works as specified in Section 6 (Employer’s Requirements). The name,
identification, and number of contracts of this bidding are provided in the BDS.

Throughout this Bidding Document,

(a) the term “in writing” means communicated in written form and delivered against
receipt;
(b) except where the context requires otherwise, words indicating the singular also

include the plural and words indicating the plural also include the singular; and
(c) “day” means calendar day.

Source of Funds

The Borrower or Recipient (hereinafter called “Borrower”) indicated in the BDS has
applied for or received financing (hereinafter called “funds”) from the Asian
Development Bank (hereinafter called “ADB”) toward the cost of the project named in
the BDS. The Borrower intends to apply a portion of the funds to eligible payments
under the contract(s) for which this Bidding Document is issued.

Payments by ADB will be made only at the request of the Borrower and upon approval by
ADB in accordance with the terms and conditions of the Financing Agreement between the
Borrower and ADB (hereinafter called “Financing Agreement”), and will be subject in all
respects to the terms and conditions of that Financing Agreement. No party other than the
Borrower shall derive any rights from the Financing Agreement or have any claim to the
funds.

Fraud and Corruption

ADB requires Borrowers (including beneficiaries of ADB-financed activity) and their
personnel, as well as firms and individuals participating in an ADB-financed activity,
including but not limited to, Bidders, Suppliers, and Contractors, agents, subcontractors,
sub consultants, service providers, sub suppliers, manufacturers (including their
respective officers, directors, employees and personnel) under ADB-financed contracts to
observe the highest standard of ethics during the procurement and execution of such
contracts in accordance with ADB’s Anticorruption Policy (1998, as amended from time to
time). In pursuance of this policy, ADB

(a) defines, for the purposes of this provision, the terms set forth below as follows:

(i) “corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, anything of value to influence improperly the actions
of another party;

(i) “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

(iii) “coercive practice” means impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

(iv) “collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly
the actions of another party;

(v) “abuse” means theft, waste, or improper use of assets related to ADB-
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3.2

3.3

(b)

(©

(d)

(e)

related activity, either committed intentionally or through reckless
disregard; and

(vi) “integrity violation” means any act, as defined under ADB’s Investigation and
Enforcement Framework (as amended from time to time),, which violates ADB’s
Anticorruption Policy, including to (v) above and the following: failure to
disclose and manage conflict of interest!. obstructive practice, violations of
debarment, retaliation against whistleblowers or witnesses, and other
violations of ADB’s Anticorruption Policy, including failure to adhere to the
highest ethical standard.

will reject a proposal for award if it determines that the Bidder recommended
for award or any of its officers, directors, employees, personnel,
subconsultants, subcontractors, service providers, suppliers or manufacturers
has, directly or through an agent, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices or other integrity violations in competing for
the Contract;

will cancel the portion of the financing allocated to a contract if it determines
at any time that representatives of the Borrower or of a beneficiary of ADB
financing engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices or other integrity violations during the procurement or the execution
of that contract, without the Borrower having taken timely and appropriate
action satisfactory to ADB to remedy the situation, including by failing to
inform ADB in a timely manner at the time they knew of the integrity
violations;

will impose enforcement and disclosure actions on a firm or an individual, at
any time, in accordance with ADB’s Anticorruption Policy and Investigation and
Enforcement Framework,, including declaring ineligible, either indefinitely or for a
stated period of time, to participate? in ADB-financed, -administered, or -
supported activities or to benefit from an ADB-financed, -administered, or -
supported contract, financially or otherwise, if it at any time determines
that the firm or individual has, directly or through an agent, engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practices or other
integrity violations; and

will have the right to require that a provision be included in Bidding document
and in contracts financed, administered, or supported by ADB, requiring
Bidders, suppliers, and contractors, consultants, manufacturers, service
providers and other third parties engaged or involved in ADB-related activities,
and their respective officers, directors, employees and personnel, to permit
ADB or its representative to inspect the site and their assets, accounts and
records and other documents relating to the bid submission and contract
performance and to have them audited by auditors appointed by ADB.

All Bidders, consultants, contractors, suppliers, manufacturers, service providers, and
other third parties engaged or involved in ADB-related activities, and their respective
officers, directors, employees and personnel, are required to cooperate fully in any
investigation when requested by ADB to do so. As determined on a case by case basis by
ADB, such cooperation is set out in detail in the Investigation and Enforcement
Framework.

All Bidders, consultants, contractors and suppliers shall require their officers, directors,
employees, personnel, and agents to ensure that, in its contracts with its subconsultants,

' Conflict of interest” means any situation in which a party has interests that could improperly influence that party’s
performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws and

regulations.

2 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity
(different names are used depending on the particular Bidding Document).
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3.4

3.5

4,
4.1

4.2

4.3

Subcontractors and other third parties engaged or involved in ADB-related activities, such
subconsultants, Subcontractors and other third parties similarly are required to cooperate
fully in any investigation when requested by ADB to do so.

The Employer hereby puts the Bidder on notice that the Bidder or any Joint Venture
partner of the Bidder (if any) may not be able to receive any payments under the Contract
if the Bidder or any of its Joint Venture partners, as appropriate, is, or is owned (in whole
or in part) by a person or entity subject to applicable sanctions.

Furthermore, Bidders shall be aware of the provisions stated in GCC 28.3 and 73.2(i).

Eligible Bidders

A Bidder may be a natural person, private entity, or government-owned enterprises subject
to ITB 4.5—or any combination of them with a formal intent to enter into an agreement or
under an existing agreement in the form of a Joint Venture. In the case of a Joint Venture:

(@) all partners shall be jointly and severally liable; and

(b) the Joint Venture shall nominate a Representative who shall have the
authority to conduct all business for and on behalf of any and all the
parties of the Joint Venture during the bidding process and, in the
event the Joint Venture is awarded the Contract, during contract
execution.

A Bidder, and all parties constituting the Bidder, shall have the nationality of an eligible
country, in accordance with Section 5 (Eligible Countries). A Bidder shall be deemed to
have the nationality of a country if the Bidder is a citizen or is constituted, incorporated,
or registered, and operates in conformity with the provisions of the laws of that country.
This criterion shall also apply to the determination of the nationality of proposed
Subcontractors or Suppliers for any part of the Contract including related services.

A Bidder shall not have a conflict of interest. All Bidders found to have a conflict of interest
shall be disqualified. A Bidder may be considered to be in a conflict of interest with one or
more parties in this bidding process if any of, including but not limited to, the following
apply:

(a) they have controlling shareholders in common; or

(b) they receive or have received any direct or indirect subsidy from any
of them; or

(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through common

third parties, that puts them in a position to have access to material
information about or improperly influence the bid of another Bidder,
or influence the decisions of the Employer regarding this bidding
process; or

(e) a Bidder participates in more than one bid in this bidding process,
either individually or as a partner in a Joint Venture, except for
alternative offers permitted under ITB 13 of the Bidding Document.
This will result in the disqualification of all Bids in which it is
involved. However, subject to any finding of a conflict of interest in
terms of ITB 4.3 (a)—(d) above, this does not limit the participation of a
Bidder as a Subcontractor in another Bid or of a firm as a
Subcontractor in more than one Bid; or

1) a Bidder, Joint Venture partner, associate, parent company, or any
affiliated entity, participated as a Consultant in the preparation of the
design or technical specifications of the works that are the subject of
the Bid; or

(9) a Bidder was affiliated with a firm or entity that has been hired (or is
proposed to be hired) by the Employer or Borrower as Project Manager
for the Contract; or
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4.4

4.5

4.6

4.7

4.8

5.2

(h) a Bidder would be providing goods, works, or nonconsulting services
resulting from or directly related to consulting services for the
preparation or implementation of the project specified in the BDS ITB
2.1 that it provided or were provided by any affiliate that directly or
indirectly controls, is controlled by, or is under common control with
that firm; or

(1) a Bidder that has a financial or familial relationship with the
Employer’s personnel including personnel of project
implementing/executing agency, or of a recipient of a part of the loan
who: (i) are directly or indirectly involved in the preparation of the
Bidding Document or specifications of the contract, and/or the bid
evaluation process of such contract; or (ii) would be involved in the
implementation or supervision of such contract unless the conflict
stemming from such relationship has been resolved in a manner
acceptable to ADB throughout the procurement process and
execution of the contract.

A firm will not be eligible to participate in any procurement activities under an ADB-
financed, -administered, or -supported project while under suspension or debarment by
ADB pursuant to its Anticorruption Policy (see ITB 3), whether such debarment was
directly imposed by ADB, or enforced by ADB pursuant to the Agreement for Mutual
Enforcement of Debarment Decisions. A bid from a suspended or debarred firm will be
rejected and such bid may be in breach of debarment conditions, thereby subject to
further ADB’s investigation.

Government-owned enterprises in the Employer’s country shall be eligible only if they can
establish that they (i are legally and financially autonomous, (ii) operate under
commercial law, and (iii) are not a dependent agency of the Employer.

A Bidder shall not be under suspension from Bidding by the Employer as the result of the
execution of a Bid-Securing Declaration.

Bidders shall provide such evidence of their continued eligibility satisfactory to the
Employer, as the Employer shall reasonably request.

Bidders shall be excluded if, by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VII of the Charter of the United Nations, the
Borrower’s country prohibits any import of goods from, or payments to, a particular
country, person, or entity in respect of goods or services originating in that country. Where
the Borrower’s country prohibits payments to a particular person or entity or for particular
goods or services by such an act of compliance, that firm shall be excluded.

Eligible Materials, Equipment, and Services

The materials, equipment, and services to be supplied under the Contract shall have their
origin in eligible source countries as defined in ITB 4.2 and all expenditures under the
Contract will be limited to such materials, equipment, and services. At the Employer’s
request, Bidders may be required to provide evidence of the origin of materials, equipment,
and services.

For purposes of ITB 5.1 above, “origin” means the place where the materials and
equipment are mined, grown, produced, or manufactured, and from which the services are
provided. Materials and equipment are produced when, through manufacturing,
processing, or substantial or major assembling of components, a commercially recognized
product results that differs substantially in its basic characteristics or in purpose or utility
from its components.

Contents of Bidding Document

Sections of Bidding Document
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6.1

6.2
6.3

6.4

7.2

7.3

7.4

7.5

The Bidding Document consists of Parts I, II, and III, which include all the sections
indicated below, and should be read in conjunction with any addenda issued in
accordance with ITB 8.

PART I Bidding Procedures
+ Section 1 Instructions to Bidders (ITB)
+ Section 2 Bid Data Sheet (BDS)
* Section 3 Evaluation and Qualification Criteria (EQC)
+ Section 4 Bidding Forms (BDF)
+ Section 5 Eligible Countries (ELC)
PART II Requirements
+ Section 6 Employer’s Requirements (ERQ)
PART III Conditions of Contract and Contract Forms
+ Section 7 General Conditions of Contract (GCC)
+ Section 8 Particular Conditions of Contract (PCC) including attachments
+ Section 9 Contract Forms (COF)
The IFB issued by the Employer is not part of the Bidding Document.

The Employer is not responsible for the completeness of the Bidding Document and their
addenda, if they were not obtained directly from the source stated by the Employer in the
IFB.

The Bidder is expected to examine all instructions, forms, terms, and specifications in the
Bidding Document. Failure to furnish all information or documentation required by the
Bidding Document may result in the rejection of the bid.

Clarification of Bidding Document, Site Visit, Pre-Bid Meeting

A prospective Bidder requiring any clarification on the Bidding Document shall contact the
Employer in writing at the Employer’s address indicated in the BDS or raise his inquiries
during the pre-bid meeting if provided for in accordance with ITB 7.4. The Employer will
respond in writing to any request for clarification, provided that such request is received
prior to the deadline for submission of bids, within a period given in the BDS. The
Employer shall forward copies of its response to all Bidders who have acquired the Bidding
Document in accordance with ITB 6.3, including a description of the inquiry but without
identifying its source. Should the Employer deem it necessary to amend the Bidding
Document as a result of a request for clarification, it shall do so following the procedure
under ITB 8 and ITB 23.2.

The Bidder is advised to visit and examine the Site of Works and its surroundings and
obtain for itself, on its own risk and responsibility, all information that may be necessary
for preparing the Bid and entering into a contract for the construction of the Works. The
costs of visiting the Site shall be at the Bidder’s own expense.

The Bidder and any of its personnel or agents will be granted permission by the Employer
to enter its premises and lands for the purpose of such visit, but only upon the express
condition that the Bidder, its personnel, and agents will release and indemnify the
Employer and its personnel and agents from and against all liability in respect thereof,
and will be responsible for death or personal injury, loss of or damage to property, and any
other loss, damage, costs, and expenses incurred as a result of the inspection.

The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided
for in the BDS. The purpose of the meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

The Bidder is requested to submit any questions in writing, to reach the Employer not
later than 1 week before the meeting.
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7.6

7.7

8.2

8.3

10.
10.1

1.
11.1

11.2

11.3

Minutes of the pre-bid meeting, including the text of the questions raised—without
identifying the source—and the responses given, together with any responses prepared
after the meeting, will be transmitted promptly to all Bidders who have acquired the
Bidding Document in accordance with ITB 6.3. Any modification to the Bidding Document
that may become necessary as a result of the pre-bid meeting shall be made by the
Employer exclusively through the issue of an addendum pursuant to ITB 8 and not
through the minutes of the pre-bid meeting.

Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder.

Amendment of Bidding Document

At any time prior to the deadline for submission of Bids, the Employer may amend the
Bidding Document by issuing addenda.

Any addendum issued shall be part of the Bidding Document and shall be communicated
in writing to all who have obtained the Bidding Document from the Employer in
accordance with ITB 6.3.

To give prospective Bidders reasonable time in which to take an addendum into account in
preparing their Bids, the Employer may, at its discretion, extend the deadline for the
submission of Bids, pursuant to ITB 23.2.

Preparation of Bids

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its Bid,
and the Employer shall in no case be responsible or liable for those costs, regardless of
the conduct or outcome of the bidding process.

Language of Bid

The Bid, as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer, shall be written in the language specified in the BDS.
Supporting documents and printed literature that are part of the Bid may be in
another language provided they are accompanied by an accurate translation of the
relevant passages in the language specified in the BDS, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

Documents Comprising the Bid

The Bid shall comprise two envelopes submitted simultaneously, one called the Technical
Bid containing the documents listed in ITB 11.2 and the other the Price Bid containing the
documents listed in ITB 11.3, both envelopes enclosed together in an outer single
envelope.

The Technical Bid shall comprise the following:

(a) Letter of Technical Bid;

(b) Bid Security or Bid-Securing Declaration, in accordance with ITB 20;
(c) alternative Bids, if permissible, in accordance with ITB 13;
(

d) written confirmation authorizing the signatory of the Bid to commit the
Bidder, in accordance with ITB 21.2;

(e) documentary evidence in accordance with ITB 15, establishing the Bidder’s
qualifications to perform the contract if its Bid is accepted;

(f) Technical Proposal in accordance with ITB 16; and
(g) any other document required in the BDS.
The Price Bid Shall Comprise the following;
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(a) Letter of Price Bid,;
(b) completed Price Schedules, in accordance with ITB 12 and ITB 17;

(c) alternative price Bids, at Bidder’s option and if permissible, in accordance with
ITB 13; and

(d) any other document required in the BDS.

In addition to the requirements under ITB 11.1, Bids submitted by a Joint Venture shall
include a copy of the Joint Venture Agreement entered into by all partners. Alternatively, a
Letter of Intent to execute a Joint Venture Agreement in the event of a successful Bid shall
be signed by all partners and submitted with the Bid, together with a copy of the proposed
agreement.

Letters of Bid and Schedules

The Letters of Technical Bid and Price Bid, and Schedules, and all documents listed under
Clause 11, shall be prepared using the relevant forms in Section 4 (Bidding Forms), if so
provided. The forms must be completed without any alterations to the text, and no
substitutes shall be accepted. All blank spaces shall be filled in with the information
requested and as required in the BDS.

Alternative Bids

Unless otherwise indicated in the BDS, alternative Bids shall not be considered. If
permitted, the evaluation method will be as specified in Section 3 (Evaluation and
Quualification Criteria).

Unless otherwise indicated in the BDS, alternative times for completion shall not be
considered. If permitted, the evaluation method will be as specified in Section 3
(Evaluation and Qualification Criteria).

Unless otherwise indicated in the BDS, alternative technical solutions shall not be
considered. If permitted to submit alternative technical solutions for specified parts of the
Works, such parts will be identified in the BDS and described in Section 6 (Works’
Requirements). The method for their evaluation will be stipulated in Section 3 (Evaluation
and Qualification Criteria.

Except as provided under ITB 13.3 above, Bidders wishing to offer technical alternatives to
the requirements of the Bidding Document must first price the Employer’s design as
described in the Bidding Document and shall further provide all information necessary for
a complete evaluation of the alternative by the Employer, including drawings, design
calculations, technical specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives, if any, of the Most
Advantageous Bid conforming to the basic technical requirements shall be considered by
the Employer.).

Subcontractors

Unless otherwise stated in the BDS, the Employer does not intend for the contractor to
execute any specific elements of the Works through nominated Subcontractors.

If Subcontractors are proposed for any of the key activities listed in Section 3 (Evaluation
and Qualification Criteria) 2.4.2, they shall be considered as “Specialist
Subcontractors” and shall meet qualification requirements for the relevant key
activities.

Documents Establishing the Qualifications of the Bidder

To establish its qualifications to perform the Contract in accordance with Section 3
(Evaluation and Qualification Criteria), the Bidder shall provide the information requested
in the corresponding information sheets included in Section 4 (Bidding Forms).

Domestic Bidders, individually or in Joint Ventures, applying for eligibility for domestic
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18.

preference shall supply all information required to satisfy the criteria for eligibility as
described in ITB 36.

Documents Comprising the Technical Proposal

The Bidder shall furnish a Technical Proposal including a statement of work methods,
equipment, personnel, schedule as well as the bidder’s, environmental, health, and safety
management plan (EHSMP) and other environmental. Health, and safety (EHS)
management documents required in the BDS commensurate with the proposed scope of
works, and any other information stipulated in Section 4 (Bidding Forms), in sufficient
detail to demonstrate the adequacy of the Bidders’ proposal to meet the work requirements
and the completion time.

Bid Prices and Discounts

The prices and discounts quoted by the Bidder in the Letter of Price Bid and in the
Schedules shall conform to the requirements specified below.

The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by filling in
prices for all items of the Works, as identified in Section 4 (Bidding Forms). In case of
admeasurement contracts, the Bidder shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. Items against which no rate or price is entered
by the Bidder will not be paid for by the Employer when executed and shall be deemed
covered by the rates for other items and prices in the Bill of Quantities. Unit rates and
prices for all items of the Works described in the Bill of Quantities shall be expressed in
positive values. If unit rates and prices are expressed in negative values, the bid will be
rejected.

The price to be quoted in the Letter of Price Bid shall be the total price of the Bid,
excluding any discounts offered. Absence of the total bid price in the Letter of Bid may
result in the rejection of the Bid.

The Bidder shall quote any discounts and the methodology for their application in the
Letter of Price Bid, in accordance with ITB 12.1.

The prices shall be either fixed or adjustable as specified in the BDS.

(a) In the case of Fixed Price, prices quoted by the Bidder shall be fixed during the
Bidder’s performance of the contract and not subject to variation on any account. A
Bid submitted with an adjustable price will be treated as nonresponsive and rejected.

(b) In the case of Adjustable Price, prices quoted by the Bidder shall be subject to
adjustment during the performance of the contract to reflect changes in the cost
elements such as labor, material, transport, and contractor’s equipment in
accordance with the provisions of the Conditions of Contract. A Bid submitted with a
fixed price will be treated as nonresponsive and be rejected. The Bidder shall furnish
the indexes and weightings for the price adjustment formulas in the Tables of
Adjustment Data included in Section 4 (Bidding Forms) and the Employer may require
the Bidder to justify its proposed indexes and weightings. Any bid that omits indexes
and weightings shall be subject to clarification with the Bidder.

If so indicated in ITB 1.1, bids are invited for individual contracts or for any combination
of contracts (packages). Bidders wishing to offer any price reduction for the award of more
than one Contract shall specify in their bid the price reductions applicable to each
package, or alternatively, to individual Contracts within the package. Price reductions or
discounts shall be submitted in accordance with ITB 17.4, provided the Bids for all
contracts are submitted and opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause, as of the date 28 days prior to the deadline for submission of bids, shall be
included in the rates and prices and the total bid price submitted by the Bidder.

Currencies of Bid and Payment
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The currency(ies) of the Bid and payment shall be as specified in the BDS.

Bidders may be required by the Employer to justify, to the Employer’s satisfaction, their
local and foreign currency requirements, and to substantiate that the amounts included in
the prices shown in the appropriate form(s) of Section 4, in which case a detailed
breakdown of the foreign currency requirements shall be provided by Bidders.

Period of Validity of Bids

Bids shall remain valid for the bid validity period specified in the BDS. The bid validity
period starts from the date fixed for the bid submission deadline date prescribed by the
Employer in accordance with ITB 23.1. A bid valid for a shorter period shall be rejected by
the Employer as nonresponsive.

In exceptional circumstances, prior to the expiration of the bid validity period, the
Employer may request Bidders to extend the period of validity of their Bids. The request
and the responses shall be made in writing. If a bid security is requested in accordance
with ITB 20, it shall also be extended 28 days beyond the deadline of the extended bid
validity period. A Bidder may refuse the request without forfeiting its bid security. A Bidder
granting the request shall not be required or permitted to modify its Bid.

Bid Security/ Bid-Securing Declaration

Unless otherwise specified in the BDS, the Bidder shall furnish as part of its Bid, in
original form, either a Bid-Securing Declaration or a bid security as specified in the BDS.
In the case of a bid security, the amount and currency shall be as specified in the BDS.

If a Bid-Securing Declaration is required pursuant to ITB 20.1, it shall use the form
included in Section 4 (Bidding Forms). The Employer will declare a Bidder ineligible to be
awarded a Contract for a specified period of time, as indicated in the BDS, if a Bid-
Securing Declaration is executed.

If a bid security is specified pursuant to ITB 20.1, the bid security shall be, at the Bidder’s
option, in any of the following forms:

(a) an unconditional bank guarantee (hard copy of the bank guarantee or in the
form of SWIFT message MT760), or

(b) an irrevocable letter of credit, or

(c) a cashier’s or certified check all from a reputable source from an eligible

country as described in Section S (Eligible Countries). In the case of a
bank guarantee, the bid security shall be submitted either using the Bid
Security Form included in Section 4 (Bidding Forms) or another form
acceptable to the Employer. The form must include the complete name of
the Bidder. The bid security shall be valid for 28 days beyond the original
validity period of the bid, or beyond any period of extension if requested
under ITB 19.2.

Unless otherwise specified in the BDS, any Bid not accompanied by a substantially
compliant bid security or Bid-Securing Declaration, if one is required in accordance with
ITB 20.1, shall be rejected by the Employer as nonresponsive.

If a bid security is specified pursuant to ITB 20.1, the bid security of substantially
nonresponsive Technical Bids shall be returned before opening the Price Bids. The bid
security of unsuccessful Bidders at Price Bid Evaluation shall be returned promptly upon
the successful Bidder’s furnishing of the Performance Security pursuant to ITB 47.

If a bid security is specified pursuant to ITB 20.1, the bid security of the successful
Bidder shall be returned promptly once the successful Bidder has signed the Contract
and furnished the required Performance Security.

.The bid security may be forfeited or the Bid-Securing Declaration executed, if

(a) notwithstanding ITB 25.3, a Bidder withdraws its bid during the period of bid
validity specified by the Bidder on the Letter of Bid, except as provided in ITB
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(b) the successful Bidder fails to
(i) sign the Contract in accordance with ITB 46;
(i) furnish a Performance Security in accordance with ITB 47;
(i) accept arithmetical corrections in accordance with ITB 33; or
(iv) furnish a domestic preference security, if applicable.

If the bid security is required as per ITB 20.1, the bid security of a Joint Venture shall be
in the name of the Joint Venture that submits the Bid. If the Joint Venture has not been
legally constituted at the time of bidding, the bid security shall be in the name of any or
all of the Joint Venture partners. If the Bid- Securing Declaration is required as per ITB
20.1, the Bid-Securing Declaration of a Joint Venture shall be in the name of the Joint
Venture that submits the Bid. If the Joint Venture has not been legally constituted at the
time of bidding, the Bid-Securing Declaration shall be in the names of all future partners
as named in the letter of intent mentioned in ITB 4.1.

Format and Signing of Bid

The Bidder shall prepare one original set of documents comprising the Technical Bid and
one original set of the Price Bid as described in ITB 11 and clearly mark it “ORIGINAL-
TECHNICAL BID and ORIGINAL PRICE BID.” Alternative Bids, if permitted in accordance
with ITB 13, shall be clearly marked “ALTERNATIVE.” In addition, the Bidder shall submit
copies of the Technical and Price Bid in the number specified in the BDS, and clearly mark
each of them “COPY.” In the event of any discrepancy between the original and the copies,
the original shall prevail.

The original and all copies of the Bid shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Bidder. This authorization
shall consist of a written confirmation as specified in the BDS and shall be attached to the
Bid. The name and position held by each person signing the authorization must be typed
or printed below the signature. If a Bidder submits a deficient authorization, the Bid shall
not be rejected in the first instance. The Employer shall request the Bidder to submit an
acceptable authorization within the number of days as specified in the BDS. Failure to
provide an acceptable authorization within the period stated in the Employer’s request
shall cause the rejection of the Bid. If either the Letter of Technical Bid or Price Bid or the
Bid-Securing Declaration (if applicable) is not signed, the Bid shall be rejected.

Any amendments such as interlineations, erasures, or overwriting shall be valid only if
they are signed or initialed by the person signing the Bid.

Submission and Opening of Bids

Sealing and Marking of Bids

Bidders shall submit their Bids as specified in the BDS. Procedures for submission,
sealing, and marking are as follows:

(a) Bidders submitting Bids by mail or by hand shall enclose the original of the
Technical Bid, the original of the Price Bid, and each copy of the Technical Bid and
each copy of the Price Bid, in separate sealed envelopes, duly marking the
envelopes as “ORIGINAL - TECHNICAL BID,” “ORIGINAL - PRICE BID,” and “COPY
NO... - TECHNICAL BID” and “COPY NO.... - PRICE BID.” These envelopes, the
first containing the originals and the others containing copies, shall then be
enclosed in one single envelope per set. If permitted in accordance with ITB 13,
alternative Bids shall be similarly sealed, marked and included in the sets. The
rest of the procedure shall be in accordance with ITB 22.2 and ITB 22.5.

(b) Bidders submitting Bids electronically shall follow the electronic bid submission
procedures specified in the BDS.
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The inner and outer envelopes shall
(a) bear the name and address of the Bidder;
(b) be addressed to the Employer as provided in BDS 23.1;
(c) bear the specific identification of this bidding process indicated in BDS 1.1; and
(d) bear a warning not to open before the time and date for bid opening.

The outer envelopes and the inner envelopes containing the Technical Bid shall bear a
warning not to open before the time and date for the opening of Technical Bid, in
accordance with ITB 25.1.

The inner envelopes containing the Price Bid shall bear a warning not to open until
advised by the Employer in accordance with ITB 26.7.

If all envelopes are not sealed and marked as required, the Employer will assume no
responsibility for the misplacement or premature opening of the Bid.

Deadline for Submission of Bids

Bids must be received by the Employer at the address and no later than the date and time
indicated in the BDS.

The Employer may, at its discretion, extend the deadline for the submission of Bids by
amending the Bidding Document in accordance with ITB 8, in which case all rights and
obligations of the Employer and Bidders previously subject to the deadline shall thereafter
be subject to the deadline as extended.

Late Bids

The Employer shall not consider any Bid that arrives after the deadline for submission of
bids, in accordance with ITB 23. Any Bid received by the Employer after the deadline
for submission of Bids shall be declared late, rejected, and returned unopened to the
Bidder.

Withdrawal, Substitution, and Modification of Bids

A Bidder may withdraw, substitute, or modify its Technical Bid or Price Bid after it has
been submitted by sending a written notice, duly signed by an authorized representative,
and shall include a copy of the authorization in accordance with ITB 21.2 (except for
withdrawal notices, which do not require copies). The corresponding substitution or
modification of the Bid must accompany the respective written notice. All notices must be
(a) prepared and submitted in accordance with ITB 21 and ITB 22 (except for
withdrawal notices, which do not require copies), and in addition, the respective
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,”
“MODIFICATION;” and
(b) received by the Employer prior to the deadline prescribed for submission of
Bids, in accordance with ITB 23.
Bids requested to be withdrawn in accordance with ITB 25.1 shall be returned unopened
to the Bidders.
No Bid may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Bids and the expiration of the period of bid validity specified by the Bidder
on the Letters of Technical Bid and Price Bid or any extension thereof.

Bid Opening

The Employer shall open the Technical Bids in public at the address, on the date, and time
specified in the BDS in the presence of Bidders’ designated representatives and
anyone who choose to attend. Any specific electronic bid opening procedures required
if electronic bidding is permitted in accordance with ITB 22.1, shall be as specified in
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the BDS. The Price Bids will remain unopened and will be held in custody of the Employer
until the specified time of their opening. If the Technical Bid and the Price Bid are
submitted together in one envelope, the Employer may reject the entire Bid. Alternatively,
the Price Bid may be immediately resealed for later evaluation.
First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope
with the corresponding Bid shall not be opened, but returned to the Bidder. No bid
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid
authorization to request the withdrawal and is read out at bid opening.
Second, outer envelopes marked “SUBSTITUTION” shall be opened. The inner envelopes
containing the Substitution Technical Bid and/or Substitution Price Bid shall be
exchanged for the corresponding envelopes being substituted, which are to be returned to
the Bidder unopened. Only the Substitution Technical Bid, if any, shall be opened, read
out, and recorded. Substitution Price Bid will remain unopened in accordance with ITB
26.1. No envelope shall be substituted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out and recorded at
bid opening.
Next, outer envelopes marked “MODIFICATION” shall be opened. No Technical Bid and/or
Price Bid shall be modified unless the corresponding modification notice contains a valid
authorization to request the modification and is read out and recorded at the opening of
Technical Bids. Only the Technical Bids, both Original as well as Modification, are to be
opened, read out, and recorded at the opening. Price Bids, both Original as well as
Modification, will remain unopened in accordance with ITB 26.1.
All other envelopes holding the Technical Bids shall be opened one at a time, and the
following read out and recorded:

(a) the name of the Bidder;

(b) whether there is a modification or substitution;

(c) the presence of a bid security or Bid-Securing Declaration, if required; and

(d) any other details as the Employer may consider appropriate.
Only Technical Bids and alternative Technical Bids read out and recorded at bid opening
shall be considered for evaluation. Unless otherwise specified in the BDS, all pages of the
Letter of Technical Bid are to be initialed by at least three representatives of the Employer
attending bid opening. No Bid shall be rejected at the opening of Technical Bids except for
late bids, in accordance with ITB 23.1.
The Employer shall prepare a record of the Technical bid opening, which shall include, as
a minimum, the name of the Bidder and whether there is a withdrawal, substitution, or
modification; alternative bids; and the presence or absence of a bid security or Bid-
Securing Declaration, if one was required. The Bidders’ representatives who are present
shall be requested to sign the record. The omission of a Bidder’s signature on the record
shall not invalidate the contents and effect of the record. A copy of the record shall be
distributed to all Bidders who submitted Bids on time, and posted online when electronic
bidding is permitted.
At the end of the evaluation of the Technical Bids, the Employer will invite bidders who
have submitted substantially responsive Technical Bids and who have been determined as
being qualified for award to attend the opening of the Price Bids. The date, time, and
location of the opening of Price Bids will be advised in writing by the Employer. Bidders
shall be given reasonable notice of the opening of Price Bids.
The Employer will notify in writing Bidders who have been rejected for submitting
nonresponsive Technical Bids and return their Price Bids unopened together with their bid
securities, before opening the Price Bids of the substantially responsive Bidders.
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The Employer shall conduct the opening of Price Bids of all Bidders who submitted
substantially responsive Technical Bids, and who passed the minimum MPC threshold, if
applicable, in the presence of Bidders  representatives who choose to attend at the
address, on the date, and time specified by the Employer. The Bidder’s representatives
who are present shall be requested to sign a register evidencing their attendance.
All envelopes containing Price Bids shall be opened one at a time and the following read
out and recorded:

(a) the name of the Bidder;

(b) whether there is a modification or substitution;

(c) the Bid Prices, including any discounts and alternative offers; and

(d) any other details as the Employer may consider appropriate.
Only Price Bids discounts, and alternative offers read out and recorded during the opening
of Price Bids shall be considered for evaluation. Unless otherwise specified in the BDS, all
pages of the Letter of Price Bid and Bill of Quantities are to be initialed by at least three
representatives of the Employer attending bid opening. No Bid shall be rejected at the
opening of Price Bids.
The Employer shall prepare a record of the opening of Price Bids that shall include, as a
minimum, the name of the Bidder, the Bid Price (per lot if applicable), any discounts, and
alternative offers. The Bidders’ representatives who are present shall be requested to sign
the record. The omission of a Bidder’s signature on the record shall not invalidate the
contents and effect of the record. A copy of the record shall be distributed to all Bidders
who submitted Bids on time, and posted online when electronic bidding is permitted.

Evaluation and Comparison of Bids

Confidentiality

Information relating to the examination, qualification, evaluation, and comparison of Bids
and recommendation of contract award, shall not be disclosed to Bidders or any other
persons not officially concerned with such process until information on the Contract
award is communicated to all Bidders.

Any attempt by a Bidder to influence the Employer in the evaluation of the Bids or
Contract award decisions may result in the rejection of its Bid.

Notwithstanding ITB 27.2, from the time of bid opening to the time of Contract award, if
any Bidder wishes to contact the Employer on any matter related to the bidding process, it
may do so in writing.

Clarification of Bids

To assist in the examination, evaluation, and comparison of the Technical Bids and Price
Bids, and qualification of the Bidders, the Employer may, at its discretion, ask any Bidder
for a clarification of its Bid. Any clarification submitted by a Bidder that is not in response
to a request by the Employer shall not be considered. The Employer’s request for
clarification and the response shall be in writing. No change in the substance of the
Technical Bid or prices in the Price Bid shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of
the Price Bids, in accordance with ITB 34.

If a Bidder does not provide clarifications of its Bid by the date and time set in the
Employer’s request for clarification, its Bid may be rejected.

Qualification of the Bidder
The Employer shall determine to its satisfaction whether the Bidder meets the qualifying
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criteria specified in Section 3 (Evaluation and Qualification Criteria).

The determination shall be based upon an examination of the documentary evidence of the
Bidder’s qualifications submitted by the Bidder, pursuant to ITB 15.1. Unless permitted in
the BDS, the determination shall not take into consideration the qualifications of other
firms such as the Bidder’s subsidiaries, parent entities, or affiliates.

An affirmative determination shall be a prerequisite for proceeding the next step of the
evaluation process under ITB 31. The Employer reserves the right to reject the bid of any
Bidder found to be in circumstances described in GCC 73.2(c). A negative determination
shall result in disqualification of the Bid in which event the Employer shall return the
unopened Price Bid to the Bidder.

Deviations, Reservations, and Omissions
During the evaluation of Bids, the following definitions apply:

(@) “Deviation” is a departure from the requirements specified in the Bidding
Document;

(b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the Bidding Document; and

() “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

Determination of Responsiveness

The Employer shall examine the Technical Bid to confirm that all documents and
technical documentation requested in ITB 11.2 have been provided, and to determine the
completeness of each document submitted.

The Employer shall confirm that the following documents and information have been
provided in the Technical Bid. If any of these documents or information is missing, the
offer shall be rejected.

(a) Letter of Technical Bid;

(b) written confirmation of authorization to commit the Bidder;

(c) Bid Security or Bid-Securing Declaration, if applicable; and

(d) Technical Proposal in accordance with ITB 16.
The Employer’s determination of a Bid’s responsiveness is to be based on the contents of
the Bid itself, as defined in ITB 11.

A substantially responsive Technical Bid is one that meets the requirements of the
Bidding Document without material deviation, reservation, or omission. A material
deviation, reservation, or omission is one that,

(a) if accepted, would

(i) affect in any substantial way the scope, quality, or performance of the
Works specified in the Contract; or

(i) limit in any substantial way, inconsistent with the Bidding Document, the
Employer’s rights or the Bidder’s obligations under the proposed Contract;
or

(b) if rectified, would unfairly affect the competitive position of other Bidders
presenting substantially responsive Bids.

The Employer shall examine the technical aspects of the Bid submitted in accordance
with ITB 16, Technical Proposal, in particular, to confirm that all requirements of
Section 6 (Employer’s Requirements) have been met without any material deviation,
reservation, or omission.

If a Bid is not substantially responsive to the requirements of the Bidding Document, it
shall be rejected by the Employer and may not subsequently be made responsive by
correction of the material deviation, reservation, or omission.
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Nonmaterial Nonconformities

Provided that a Bid is substantially responsive, the Employer may waive any
nonconformities in the Bid that do not constitute a material deviation, reservation, or
omission.

Provided that a Technical Bid is substantially responsive, the Employer may request that
the Bidder submit the necessary information or documentation, within a reasonable period
of time, to rectify nonmaterial nonconformities in the Technical Bid related to
documentation requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price of the Bid. Failure of the
Bidder to comply with the request may result in the rejection of its Bid.

Provided that a Technical Bid is substantially responsive, the Employer shall rectify
quantifiable nonmaterial nonconformities related to the Bid Price. To this effect, the Bid
Price may be adjusted, for comparison purposes only, to reflect the price of a missing or
nonconforming item or component. The adjustment shall be made using the methods
indicated in Section 3 (Evaluation and Qualification Criteria).

Correction of Arithmetical Errors

During the evaluation of Price Bids,, the Employer shall correct arithmetical errors on the
following basis:

(@) Only for admeasurement contracts, if there is a discrepancy between the unit price
and the total price that is obtained by multiplying the unit price and quantity, the
unit price shall prevail and the total price shall be corrected, unless in the opinion
of the Employer there is an obvious misplacement of the decimal point in the unit
price, in which case the total price as quoted shall govern and the unit price shall
be corrected.

(b) If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected.

(c) If there is a discrepancy between the bid price in the Summary of Bill of Quantities
and the bid amount in item (c) of the Letter of Bid, the bid price in the Summary of
Bill of Quantities will prevail and the bid amount in item (c) of the Letter of Bid will
be corrected.

(d) If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to (a), (b) and (c) above.

If the Bidder that submitted the Most Advantageous Bid does not accept the correction of
errors, its bid shall be disqualified and its bid security may be forfeited, or its Bid-Securing
Declaration executed.

Conversion to Single Currency

For evaluation and comparison purposes, the currency(ies) of the Bid shall be converted
into a single currency as specified in the BDS.

Domestic Preference
Unless otherwise specified in the BDS, domestic preference shall not apply.

Financial Evaluation

Provided that a Bid is substantially responsive with the technical evaluation in accordance
with Section 3 (Evaluation and Qualification Criteria), the Employer will proceed with the
detailed evaluation of financial aspects. The Employer shall use the criteria and
methodologies listed in this Clause. No other evaluation criteria or methodologies shall be
permitted.
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36.2

36.3

36.4

37.
37.1

38.
38.1

38.2

38.3

38.4

To evaluate the Price Bid, the Employer shall consider the following:

(a) the bid price, excluding Provisional Sums and the provision, if any, for contingencies
in the Grand Summary, but including Daywork items, where priced competitively;

(b) price adjustment for correction of arithmetic errors in accordance with ITB 33.1;
(c) price adjustment due to discounts offered in accordance with ITB 17.4;
(d) price adjustment for nonmaterial nonconformities in accordance with ITB 32.3;

(e) converting the amount resulting from applying (a) to (c) above, if relevant, to a single
currency in accordance with ITB 34;

(f) assessment whether the bid is abnormally low in accordance with ITB 39; and

(g) application of all the evaluation factors indicated in Section 3 (Evaluation and
Qualification Criteria).

The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be taken into account in the
bid evaluation.

If this Bidding Document allows Bidders to submit separate bids for different contracts (or
lots), and the award to a single Bidder of multiple contracts (or lots), the methodology to
determine the Most Advantageous Bid combinations, including any discounts offered in
the Letter of Price Bid and Schedule, is specified in Section 3 (Evaluation and Qualification
Criteria).

Lowest Evaluated Bid

The Employer will proceed with the comparison of the Bids prices amongst the
substantially responsive bids. The Bid with the lowest price will be determined as the Most
Advantageous Bid.

Abnormally Low Bids

An abnormally low bid is one where the bid price, in combination with other elements of
the bid, appears to be so low that it raises concerns as to the capability of the Bidder to
perform the contract for the offered bid price.

When the offered bid price of the Most Advantageous Bid appears to be abnormally low,
the Employer shall undertake a three-step review process as follows:

(a) identify abnormally low costs and unit rates by comparing them with the
engineer’s estimates, other substantially responsive bids, or recently awarded
similar contracts;

(b) clarify and analyze the bidder’s resource inputs and pricing, including
overheads, contingencies and profit margins; and

(c) decide whether to accept or reject the bid.

With regard to ITB 38.2 (b) above, the Employer will seek a written explanation from the
bidder of the reasons for the offered bid price, including a detailed analysis of costs and
unit prices, by reference to the scope, proposed methodology, schedule, and allocation of
risks and responsibilities. This may also include information regarding the economy of the
manufacturing process; the services to be provided, or the construction method to be
used; the technical solutions to be adopted; and any exceptionally favorable conditions
available to the bidder for the works, equipment or services proposed.

After examining the explanation given and the detailed price analyses presented by the
bidder, the Employer may:

(a) accept the bid, if the evidence provided satisfactorily accounts for the low
bid price and costs, in which case the bid is not considered abnormally
low;

(b) reject the bid if the evidence provided does not satisfactorily account for
the low bid price, and make a similar determination for the next ranked
bid, if required.
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39.
39.1

39.2

40.
40.1

41.
41.1

42,
42.1

42.2

43.

43.1

43.2

43.3

Unbalanced or Front-Loaded Bids

If the Bid, which results in the Most Advantageous Bid , is seriously unbalanced or front
loaded in the opinion of the Employer, the Employer may require the Bidder to produce
detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the
internal consistency of those prices with the construction methods and schedule proposed,
as well as the pricing and sources of materials, equipment and labor.

After the evaluation of the information and detailed price analyses presented by the

Bidder, the Employer may as appropriate:

(a) accept the Bid; or

(b) accept the Bid, but require that the total amount of the Performance Security be
increased at the expense of the Bidder to a level sufficient to protect the Employer
against financial loss in the event of default of the successful Bidder under the
Contract subject to ITB 47.2; or

(c) reject the Bid and make a similar determination for the next ranked bid

Employer’s Right to Accept Any Bid, and to Reject Any or All Bids

The Employer reserves the right to accept or reject any Bid, and to annul the bidding
process and reject all Bids at any time prior to contract award, without thereby incurring
any liability to Bidders. In case of annulment, all Bids submitted and specifically, bid
securities, shall be promptly returned to the Bidders.

Award of Contract

Award Criteria

The Employer shall award the Contract to the Bidder whose offer has been determined in
line with ITB 37 to ITB 39 above to be the Most Advantageous Bid and is substantially
responsive to the Bidding Document, provided further that the Bidder is determined to be
qualified to perform the Contract satisfactorily.

Notice of Intention for Award of Contract

If standstill provisions apply as specified in the BDS 44, the standstill period shall be
defined in the BDS to specify the duration subsequent to notification of intention for
award of contract (before making the actual contract award) within which any
unsuccessful Bidder can challenge the proposed award

Prior to the expiration of the period of bid validity the Employer shall transmit the Notice
of Intention for Award of Contract using the form included in Section 9 (Contract Forms) to
the successful Bidder, in writing.

Invitation to Finalization of the Draft Contract Before Notification of
Award3
Prior to the expiration of the period of bid validity, the Employer shall invite the successful

Bidder to finalize the provisions of the draft contract, before issuing the Notification of
Award through issuance of the Letter of Acceptance.

Invitation for finalization of the draft contract shall be done through the issuance of the
corresponding form in Section 9 (Contract Forms) to the successful Bidder, in writing.

This step must be finalized as soon as possible, but no later than 14 days.

% The Employer may issue this invitation to finalization of the draft contract provisions. In parallel with the notice of intention for
award of contract i.e. at the commencement of the standstill period, if applicable
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44,
44.1

44.2

44.3

44 4

45.
45.1

45.2

45.3

46.
46.1

46.2

47.

Standstill Period

The purpose of a standstill period is to allow unsuccessful bidders an opportunity to
challenge an intended contract award decision before the actual notification of award. If
standstill provisions apply this shall be defined in the BDS to specify the duration
subsequent to notification of intention for award of contract (before issuing the Notification
of Award as per ITB 46) within which any unsuccessful bidder can challenge the proposed
award.

If standstill period applies, unsuccessful bidders may request a debriefing request during
the standstill period.

In the event there are any complaints during the standstill period, prior to issuance of the
Notification of Award, it will be a condition that the Employer satisfactorily addresses the
complaint. However, continuation of a complaint shall not be a ground for the Employer
not to proceed in accordance with ITB 45.

If the standstill period does not apply, upon notification of award through the issuance of
a Letter of Acceptance under ITB 45.1, unsuccessful Bidders may request in writing to the
Employer for a debriefing seeking explanations on the grounds on which their Bids were
not selected. The Employer shall promptly respond in writing and/or in a debriefing
meeting to any unsuccessful Bidder who, after publication of contract award, requests a
debriefing.

Notification of Award

Prior to the expiration of the period of bid validity; and upon satisfactorily addressing any
complaints received during the standstill period, if applicable, and after finalization of the
draft contract provisions, the Employer shall transmit the Notification of Award through
the issuance of a Letter of Acceptance using the form included in Section 9 (Contract
Forms) to the successful Bidder, in writing, that its Bid has been accepted, together with
the finalized contract, and a request to submit the Beneficial Ownership Disclosure Form
providing additional information on its beneficial ownership. The Beneficial Ownership
Disclosure Form shall be submitted within 14 days of receiving this request

Until the formal contract is executed by the contracting parties, the notification of award
through the issuance of a Letter of Acceptance shall constitute a binding Contract between
the Employer and the Contractor.

Within 2 weeks of the award of contract the Borrower shall publish in an English language
newspaper or widely known and freely accessible website the results identifying the bid
and lot or package numbers, as applicable and the following information:

i. name of each Bidder who submitted a Bid,;
ii.  bid prices as read out at bid opening;
iii. name and evaluated prices of each Bid that was evaluated;

iv. name(s) of Bidders whose bids were rejected and the reasons for their
rejection; and

v. name of the winning Bidder, and the price it offered, as well as the duration
and summary scope of the contract awarded.

vi.  successful Bidder’s Beneficial Ownership Disclosure Form.

Signing of Contract

The Employer shall send the successful Bidder the Contract Agreement together with or
promptly after the issuance of Letter of Acceptance.

Unless agreed otherwise between the parties, within 28 days of receipt of Contract
Agreement, the successful Bidder shall sign, date, and return it to the Employer.

Performance Security

Package no- CW10-52 Page 23 of 167



47.1

47.2

47.3

48.
48.1

Within 28 days of the receipt of notification of award through issuance of Letter of
Acceptance from the Employer, the successful Bidder shall furnish the Performance
Security in accordance with the Conditions of Contract, subject to ITB 39, using for that
purpose the Performance Security Form included in Section 9 (Contract Forms), or
another form acceptable to the Employer. If the bank issuing Performance Security is
located outside the Employer’s country, it shall be counter-guaranteed or encashable by a
bank in the Employer’s country.

Failure of the successful Bidder to submit the abovementioned Performance Security or to
sign the Contract Agreement shall constitute sufficient grounds for the annulment of the
award and forfeiture of the bid security or execution of the Bid-Securing Declaration. In
that event, the Employer may award the Contract to the next ranked Bidder whose offer is
substantially responsive and Most Advantageous Bid as determined by the Employer to be
qualified to perform the Contract satisfactorily.

The above provision shall also apply to the furnishing of a domestic preference security, if
so required.

Bidding-Related Complaints

The procedures for dealing with Bidding-Related Complaints arising out of this bidding
process are specified in the BDS.
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Section 2: Bid Data Sheet

This section consists of provisions that are specific to each procurement and supplement the
information or requirements included in Section 1 (Instructions to Bidders).

A. General

ITB 1.1 The number of the Invitation for Bids (IFB) is: ARIAS /ADB-SWIFT/CW10-52

ITB 1.1 The Employer is: ARIAS Society, Agriculture Complex, Khanapara, G.S.
Road, Guwahati, Assam-781022, India, Telephone: 0361 - 2332004, E-mail:
swift-spd@arias.in

ITB1.1 The name of the bidding process is: Open Competitive Bidding
The identification number of the bidding process is: ARIAS /ADB-SWIFT/OCB-
65
The number and identification of lots comprising this bidding process is: None
ITB 2.1 The Borrower is: Government of India
ITB2.1 The name of the Project is: Assam Sustainable Wetland and Integrated

Fisheries Transformation (SWIFT) Project (PROJECT NO.: 57042-001)

B. Contents of Bidding Documents

ITB7.1 For clarification purposes only, the Employer’s address is:

Attention: ARIAS Society, Agriculture Complex, Khanapara, G.S. Road,
Guwahati, Assam-781022, India, Telephone: 0361 — 2332004, E-mail: swift-

spd@arias.in

Requests for clarification should be received by the Employer no later than: 10
days prior to the deadline of submission of bids

ITB 7.4 A Pre-Bid meeting shall take place.
Date: 11 May, 2026

Time: 11:00 A.M.

Place: ARIAS Society, Agriculture Complex, Khanapara, G.S. Road,
Guwahati, Assam-781022,India,

A site visit conducted by the Employer will not be organized.

C. Preparation of Bids

ITB 10.1 The language of the Bid is: English

ITB 11.2(g) The Bidder shall submit with its Technical Bid the following additional
documents: Not Applicable

ITB 11.3(b) In accordance with ITB 12 and ITB 14, the following schedules shall be

submitted with the Bid, including the priced Bill of Quantities for
admeasurement contracts The Price Schedules shall be filled up by the bidder
online as per the BOQ format..
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Without Prequalification, for projects without MPC and with SPS

ITB 11.3 (d)

The Bidder shall submit with its Price Bid the following additional documents:
Not Applicable

ITB 12.1

The units and rates in figures entered into the Bill of Quantities and Daywork
Schedule should be should be filled up online.

ITB 13.1

Alternative Bids shall not be permitted.

ITB 13.2

Alternative times for completion shall not be permitted.

ITB 13.4

Alternative technical solutions shall be permitted for the following parts of the
Works: Alternative solutions shall not be permitted

ITB 14.1

The Employer does not intend for the contractor to execute any specific
elements of the Works through nominated Subcontractors.

ITB 16.1

The Bidder shall submit the following additional documents in the Technical
Proposal of its Bid: None

ITB 17.5

The prices quoted by the Bidder shall be fixed

ITB 18.1

The prices shall be quoted by the Bidder and shall be paid in: Indian Rupees
(INR).

ITB 19.1

The bid validity period shall be 120 days.

ITB 20.1

The Bidder shall furnish a bid security in the amount of Rs. 350500/- (Rupees
Three Lakh Fifty Thousand Five Hundred only) through online portal-
http://www.assamtenders.gov.in

However, at the option of the Bidder, the bid security may be submitted in
the form of a irrevocable Bank Guarantee as mentioned in ITB 19.1 issued
in the name of the ‘State Project Director, ARIAS Society’, as per the format
attached to the Bidding Document.

Scanned Copy of the Bank Guarantee shall be uploaded along with Technical
Bid to be submitted by the Bidder and Orginal Hard Copy of Bank Guarantee
shall be submitted to the ‘State Project Director, ARIAS Society, Agriculture
Complex, Khanapara, G.S. Road, Guwahati-781022 (Assam)’ before the
deadline for submission of the Bid.’

ITB 20.2

The ineligibility period will be Not applicable

ITB 20.4

No further instruction.

ITB 21.1

In addition to the original Bid, the number of copies is: Not applicable.

ITB 21.2

The written confirmation of authorization to sign on behalf of the Bidder shall
consist of: “An organizational document, board resolution or its equivalent, or
power of attorney specifying the representative’s authority to sign the Bid on
behalf of, and to legally bind, the Bidder. If the Bidder is an intended or an
existing Joint Venture, the power of attorney should be signed by all partners
and specify the authority of the named representative of the Joint Venture to
sign on behalf of, and legally bind, the intended or existing Joint Venture. If the
Joint Venture has not yet been formed, also include evidence from all proposed
Joint Venture partners of their intent to enter into a Joint Venture in the event
of a contract award in accordance with ITB 11.2.”

ITB21.2

The Bidder shall submit an acceptable authorization within 7 (seven) days.
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D. Submission and Opening of Bids

ITB 22.1

Bidders shall submit their Bids electronically.

ITB 22.1 (b)

1.

The electronic bidding submission procedures shall be:

Special Instructions to the bidders for the e-submission of the bids online
through this eProcurement Portal — https://assamtenders.gov.in

10.

11.

The Bidders must submit bids online following the instructions appearing
on the screen. Detailed guidelines for e-procurement are also available on
the e-procurement portal. Bidder should do Online Enrolment in this
Portal.

Bidder then logs into the portal giving user id / password chosen during
enrollment.

The e-token that is registered should be used by the bidder and should|
not be misused by others.

DSC once mapped to an account cannot be remapped to any other
account. It can only be Deactivated.

The Bidders can update well in advance, the documents such as
certificates, purchase order details etc., under My Documents option and
these can be selected as per tender requirements and then attached along
with bid documents during bid submission. This will ensure lesser upload
of bid documents.

After downloading / getting the schedules, the Bidder should go through
them carefully and then submit the documents as per the bid document,
otherwise, the bid will be rejected.

The BOQ template must not be modified/replaced by the bidder and the]
same should be uploaded after filling the relevant columns, else the
bidder is liable to be rejected for that tender. Bidders are allowed to enter|
the Bidder Name and Values only.

If there are any clarifications, this may be obtained online through the
eProcurement Portal, or through the contact details given in the bid
document. Bidder should take into account of the addendums published
before deadline for submitting the bids online.

Bidder should arrange for the Bid Security in the amount as specified in
the bid using the instruments specified in ITB 19.3 and submit it online

The bidder reads the terms and conditions and accepts the same to
proceed further to submit the bids

The bidders are advised to submit the bid online well in advance before
the prescribed time to avoid any delay or problem during the bid
submission process.
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12.1t is important to note that, the bidder has to Click on the Freeze Bid
Button, to ensure that he/she completes the Bid Submission Process.
Bids which are not Frozen are considered as Incomplete/Invalid bids
and are not considered for opening/evaluation purposes.

13.The Employer will not be held responsible for any sort of delay or the
difficulties faced during the submission of bids online by the bidders due
to local issues.

14.At the time of freezing the bid, the eProcurement system will give a|
successful bid updation message after uploading all the documents
submitted and then a bid summary will be shown with the bid no, date &
time of submission of the bid with all other relevant details. The
documents submitted by the bidders will be digitally signed using the e-
token of the bidder and then submitted.

15. After the bid submission, the bid summary has to be printed and kept as
an acknowledgement as a token of the submission of the bid. The bid
summary will act as a proof of bid submission for a tender floated and will
also act as an entry point to participate in the bid opening event.

16. Successful bid submission from the system means, the bids as uploaded
by the bidder is received and stored in the system. System does not certify|
for its correctness.

17.The bidder should see that the bids submitted should be free from virus
and if the documents could not be opened, due to virus, during bid
opening, the bid is liable to be rejected

18.The time that is displayed from the server clock at the top of the tender
Portal, will be valid for all actions of requesting bid submission, bid
opening etc., in the e-Procurement portal. The Time followed in this portal
is as per Indian Standard Time (IST) which is GMT+5:30. The bidders
should adhere to this time during bid submission.

19. All the data being entered by the bidders would be encrypted at the client
end, and the software uses PKI encryption techniques to ensure the
secrecy of the data. The data entered will not be viewable by unauthorized
persons during bid submission and not viewable by any one until the time
of bid opening. Overall, the submitted bid and attachment become
readable only after the tender opening by the authorized individual.

20.The bidders are requested to submit the bids through online
eProcurement system well before the bid submission end date and
time (as per Server System Clock).

ITB 23.1

For bid submission purposes only: Bids must be submitted online only|
through http://www.assamtenders.gov.in

The Employer’s address is:
)Attention: ARIAS Society, Agriculture Complex, Khanapara, G.S. Road,

Guwahati, Assam-781022,India, Telephone: 0361 - 2332004, E-mail: swift-
spd@arias.in

The deadline for bid submission is:
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Date: 22 May, 2026
Time: 02: 00 PM

ITB 26.1 The Technical bid opening shall take place online on 22 May, 2026 at 02:15
P.M.

Address: ARIAS SOCIETY

Khanapara, Guwahati-22

ITB 26.5 The Letter of Technical Bid shall be Digitally certified by atleast two (2)
representatives of the Employer attending Bid opening.
ITB 26.10 The Letter of Price Bid and Schedules shall be initialed by atleast 2 (two)

representatives of the Employer attending the Bid opening.

E. Evaluation and Comparison of Bids

ITB 29.2 The qualifications of other firms such as the Bidder’s subsidiaries, parent
entities, or affiliates shall not be permitted.

The currency that shall be used for bid evaluation and comparison purposes
ITB 34.1 to convert all bid prices expressed in various currencies into a single currency
is: Indian Rupee

The source of the selling exchange rate shall be: Reserve Bank of India or

agency authorized by Reserve Bank of India.

The date for the selling exchange rate shall be: 28 days prior
to bid submission deadline.

ITB 35.1 Domestic preference shall not apply.

ITB 44.1 Standstill provisions shall apply. The duration of standstill period will be 7 days
from the date of notice of intention for award of contract.

The Employer shall, at the start of the standstill period, notify in writing each
Bidder that submitted a bid, of its intention to award a contract to the
successful bidder at the end of standstill period. The notification using the form
included in Section 9 (Contract Forms) shall include the following information:

(@) the name of each Bidder who submitted a Bid,;

(b) the bid prices as read out at bid opening;
(c) the name and evaluated prices of each Bid that was evaluated;
(d) the name of Bidders whose bids were rejected and the reasons for their

rejection;

(e) the name of the winning Bidder, and the price it offered, as well as the
duration and summary scope of the contract awarded; and

(f) a statement of the reason(s) the bid of the unsuccessful Bidder to whom the
notification is addressed was unsuccessful, unless the price information
under (e) of this paragraph already reveals the reason.

F. Award of Contract

ITB 48.1 The procedures for Bidding-Related Complaints are referenced in the
Procurement Directive for ADB Borrowers. The Bidder should submit its
complaint following these procedures, in writing, to:

For the attention: ARIAS Society, Agriculture Complex, Khanapara,
G.S. Road, Guwahati, Assam-781022,India, Telephone: 0361 —
2332004, E-mail: swift-spdwarias.in
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1.

Qualification

1.1  Eligibilit
Criteria ‘ Compliance Requirements Documents

Joint Venture

Requirement Single Submission
Entity All Par'tners Each One Requirements
Combined Partner Partner
1.1.1 Nationality
Nationality in accordance Must Must meet | Must meet Not Forms
with ITB 4.2. meet requirement | requireme applicable |ELI-1; ELI -2
requireme nt with
nt attachments
1.1.2 Conflict of Interest
No conflicts of interest in Must Must meet | Must meet Not Letter of Bid
accordance with ITB 4.3. meet requirement | requireme applicable
requireme nt
nt
1.1.3 ADB Eligibility
Not having been declared Must Must meet | Must meet Not Letter of Bid
ineligible by ADB, as meet requirement | requireme applicable
described in ITB 4.4. requireme nt
nt
1.1.4 Government-Owned Enterprise
Bidder required to meet Must Must meet | Must meet Not Forms
conditions of ITB 4.5. meet requirement | requireme applicable |ELI-1; ELI -2
requireme nt with
nt attachments
1.1.5 United Nations Eligibility
Not having been excluded by | Must Must meet | Must meet Not Letter of Bid
an act of compliance with a meet requireme | requirement| applicable
United Nations Security requireme | nt
Council resolution in nt

accordance with ITB 4.8.
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1.2

Historical Contract Nonperformance

1.2.1 History of Nonperforming Contracts

Criteria ‘ Compliance Requirements | Documents
Joint Venture L
Submission
Requirement Single All One Requirement
Entity Partners | Each Partner Partner s
Combined
Nonperformance of a contract? Must meet | Must meet | Must meet Not Form CON -1
did not occur as a result of requiremen | requiremen | requirement | applicabl
contractor default since 1 t t b e
January [insert year]|.

a Nonperformance, as decided by the Employer, shall include all contracts where, any of the two conditions+*

below have been met:

1)

obligations (including any environmental, health, and safety (EHS) obligations),

and

a) the contract was terminated for cause by the employer due to the contractor’s default(s) in fulfilling its

b) the contractor did not challenge such termination and/or call of the performance security or employer’s
claims, including referral to the dispute resolution mechanism under the respective contract

or

c) contracts that were so challenged, but fully settled against the contractor.

OR

2)

or

(a) the performance security was called partly or wholly,

(b) claims were made against the contractor by the employer due to the contractor’s default(s), which have
led to works not being completed, i.e. taking-over certificate not having been issued,;

and

(c) the contractor did not challenge the call of the performance security or employer’s claims, including
referral to the dispute resolution mechanism under the respective contract

or

(d) contracts that were so challenged, but fully settled against the contractor as a result of the dispute

resolution mechanisms.

In cases where challenged by the contractor, Nonperformance must be based on all information on fully
settled disputes or litigation, i.e., dispute or litigation that has been resolved in accordance with the dispute
resolution mechanism under the respective contract and where all appeal instances available to the Bidder
have been exhausted.

b This requirement also applies to contracts executed by the Bidder as a Joint Venture partner.

* For example, non-performance should meet condition 1 or condition 2. Condition 1 within itself should meet 1a “and” 1b or
1c; condition 2 within itself should meet 2a or 2b “and 2c or 2d.
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1.2.2 Suspension Based on Execution of Bid-Securing Declaration

Criteria Compliance Requirements Documents
Joint Venture Ri:ﬁir?é:;;r;s
R i ingle Enti
equirement Single Entity All Each One
Partners Partner Partner
Combined
Not under suspension Must meet Must meet | Must Not Letter of Bid
based on execution of a requiremen | requiremen | meet applicab
Bid-Securing Declaration t t requireme | le
pursuant to ITB 4.6. nt
1.2.3 Pending Litigation and Arbitration
Pending litigation and arbitration criterion shall apply.
Criteria ‘ Compliance Requirements Documents
Requirement Single Entity Joint Venture Submission
All Partners Each One Requirements
Combined Partner Partner
All pending litigation, Must meet Not Must meet Not Form CON -1
arbitration or other requirement applicabl requiremen | applicabl
material events impacting e t e
the net worth and/or
liquidity of the bidder, if
any, shall be treated as
resolved against the Bidder
and so shall in total not
represent more than100%
percent of the Bidder’s net
worth calculated as the
difference between total
assets and total liabilities.
1.3 Financial Situation
1.3.1 Historical Financial Performance
Criteria ‘ Compliance Requirements Documents
. Single Entity Joint Venture Submission
Requirement All Each One Requirements
Partner Partner d
Partners
Combined
Submission of audited Must meet Not Must meet Not Form FIN -1
financial statements or, if requirement applicable | requirement | applicable |with attachments
not required by the law of Substantiated
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the Bidder’s country, other
financial statements
acceptable to the Employer,
for the last five (5)
financial years (2020-21,
2021-22, 2022-23, 2023-
24 and 2024-25) to
demonstrate the current
soundness of the Bidder’s

by documents
certified by a
Chartered
Accountant
(CA) with valid
UDIN along
with the
downloaded CA
certificate from

financial position. As a the UDIN
minimum, the Bidder’s net website must be
worth for the last year attached.
calculated as the difference
between total assets and
total liabilities should be
positive.
1.3.2 Average Annual Construction Turnover
Criteria | Compliance Requirements Documents
o . Sinsle Bn Joint Venture Riéﬁ?ﬁéﬁé%?s
equiremen ingle Entity All Each One
Partners Partner Partner
Combined
Minimum average annual Must meet Must Must meet | Must meet Form FIN - 2
construction turnover of requirement | meet 25% of the | 40% of the .
INR 1.75 Crore (Rupees requireme . i Sul:istantlated by
One Crore and Seventy nt requiremen . ocfuments
Five Lakh only) calculated requirement|  certified by a
as total certified payments Chartered
received for contracts in Accountant (CA)
progress or completed, with valid UDIN
within the last 5 financial
years (2020-21, 2021-22,
2022-23, 2023-24 and
2024-25), substantiated
by documents certified by
a Chartered Accountant
(CA) with valid UDIN.
1.3.3 Financial Resources
Criteria ‘ Compliance Requirements Document
s
Joint Venture ..
Requirement . Submissio
Single All Each One R n
Entity Partners Partner Partner equ}[reme
Combine nts
d
For Single Entities Must meet Not Not Not Form FIN —
requiremen| applicabl| applicable | applicable 3 and
The Bidder must demonstrate t e Form FIN —
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that its financial resources
defined in Form FIN - 3, less its
financial obligations for its major
contract commitments as defined
in Form FIN — 4, meet or exceed
the total requirement for the
Subject Contract Rs. 43.82 Lakh
(Forty Two Lakh and Eighty

Two Thousand only)”

For Joint Ventures

(1) One partner must demonstrate
that its financial resources
defined in Form FIN - 3, less
its financial obligations for its
own major contract
commitments as defined in
Form FIN - 4, meet or exceed
its required share of 40 %
from the total requirement for
the Subject Contract.

AND

Not
applicable

Not
applicabl
e

Not
applicable

Must meet
requirement

Form FIN -
3 and
Form FIN —
4

(2) Each partner must
demonstrate that its financial
resources defined in Form FIN
— 3, less its financial
obligations for its own major
contract commitments as
defined in Form FIN — 4, meet
or exceed its required share of
25 % from
the total requirement for the
Subject Contract.

AND

Not
applicable

Not
applicabl
e

Must
meet
requireme
nt

Not
applicable

Form FIN —
3 and
Form FIN —
4

(3) The Joint Venture must
demonstrate that the
combined financial resources
of all partners defined in Form
FIN — 3, less all the partners’
total financial obligations for
the contract commitments as
defined in Form FIN — 4, meet
or exceed the total
requirement for the Subject
Contract of Rs. 43.82 Lakh
(Forty Two Lakh and Eighty

Two Thousand only) *

Not
applicable

Must
meet
requireme
nt

Not
applicable

Not
applicable

Form FIN —
3 and
Form FIN -
4
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1.4

Construction Experience

1.4.1 Contracts of Similar Size and Nature

(a) Similar Size - Must be complied with by the Bidder=

Criteria | Compliance Requirements | Documents
Joint Venture Submissio
Requirement Elnntie All Partners Each One Re urilreme
y Combined Partner Partner qn t

Participation as a contractor, | Must meet Must meet Not Not Form EXP -
Joint Venture partner, or requireme requirement |applicable | applicable 1
Subcontractor, in the nt f

following contracts that have

been satisfactorily completed

between 1st January 2019

last 7 years ¢ and bid

submission deadline: one

contract of minimum Rs.

87 Lakh (Rs. Eighty Seven

Lakh);

Note: 90 % (of the contract) to be considered substantially completed

(b) Similar Nature - Must be complied with by the Bidderd

Participation and successful | Must meet Must meet Not Not Form EXP -
implementation, as a requireme requirement |applicable | applicable 1
contractor, Joint Venture nt

partner, or Subcontractor,

in the following technical

requirements, within the

last 7 years

1 Civil works related to
water resources
management structures
such as Wetland
reclamation/ Sluice gate
construction/
embankment
construction/
Desiltation and
excavation/ Aquatic
weed management/
Fishery-based eco-
restoration
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2. Evaluation

The evaluation methodology shall be to determine the Most Advantageous Bid.

The Most Advantageous Bid is the one that:

(i) is substantially responsive to the bidding document, and

(ii) has the lowest evaluated cost.

2.1 Technical Evaluation

2.1.1 Determination of Substantial Responsiveness

Prior to financial evaluation, a determination of responsiveness shall be carried out in accordance
with ITB 30 and ITB 31. This determination may include the verification of the following criteria:

Criteria Compliance Documents
Single Entity or Joint Submission
Requirement Venture Requirements

Compliance with the requirement for a
defined completion time (when no alternative
completion time is allowed).

Must meet requirement
without material
deviation, reservation, or
omission

Technical Proposal

Responsiveness of the bidder’s
Environmental, Health, and Safety
Management Plan (EHSMP) to the
requirements of the project Environmental
Management Plan (EMP).

Non-compliance will be
rectified before contract
award for the selected
bidder by submitting the
duly filled up EHSMP
formats along with the
Performance Security,
after receiving the LOA or
else the LOA issued shall
be cancelled by the
Employer and the bid
security of the selected
bidder shall be forfeited
by the employer. For
detailed requirement
please see Vol-2 of the
Bidding Document

Technical Proposal

Other compliance requirements indicated in
the Bidding Document.

Must meet requirement
without material
deviation, reservation, or
omission

Technical Proposal

If the technical proposal is declared not substantially responsive to the requirements of the Bidding
Document, the Bid shall be rejected, and it shall not be evaluated further. However, noncompliance
with equipment requirements described in Section 6 (Employer’s Requirements) shall not normally be
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a ground for bid rejection, and such noncompliance will be subject to clarification during bid
evaluation and rectification prior to contract award.

2.1.2 Completion Time

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows: Not
Applicable.

2.1.3 Technical Alternatives

Technical alternatives, if permitted under ITB 13.3, will be evaluated as follows: Not Applicable.

2.2 Financial Evaluation
2.2.1 Detailed Financial Evaluation

It is necessary to conduct a detailed price comparison on the following criteria described below in
addition to the criteria listed in ITB 36.2 (a—g), the evaluated bid price shall be determined using
the following method:

2.2.1.1 Quantifiable Nonconformities and Omissions

Subject to ITB 17.2 and ITB 36.2, the evaluated cost of quantifiable nonconformities including
omissions, is determined as follows: Pursuant to ITB 32.3, the cost of all quantifiable
nonmaterial nonconformities shall be evaluated, including omissions in Daywork where
competitively priced, but excluding omission of prices in the Bill of Quantities. The Employer will
make its own assessment of the cost of any nonmaterial nonconformities and omissions for the
purpose of ensuring fair comparison of Bids.”

2.2.1.2 Domestic Preference

If domestic preference is provided for under ITB 35.1, the following procedure shall apply: Not
Applicable.

2.2.1.3 Life Cycle Costs (for Financial Evaluation) : Shall not apply.

2.3 Multiple Contracts: Not Applicable.
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Section 4: Bidding Forms

This section contains the forms to be completed by the Bidder and submitted as part of its Bid.

Table of Forms

Letter of Technical Bid .......c.couiiiiiii ettt e en e 40
Letter Of PriCe Bid ...o.ouiiiiiiii ettt aa e 43
B SECUITLY - ettt ettt ettt ettt ettt et ettt e ettt e ea e aneans 45
| 25Te BN TTe1biutal=g B Tel E=F =Y i o) o PP PP PP 47
Affiliate ComPAnY GUATAINTEE ...c.utuuiititiii ettt ettt ettt et et et eteen et eenetaaeeneeneeneenenneennes 47
| 2376 Lo (S0 gt @ B P=1 F i (o F=1 o) o PPN 47
R TeTaba ko= U N i e} o To 1TV IR P 59
(i) Construction Management Strategy .......cocveiiiiiiiiiiiiir e 60

(ii) Construction Methods for Key Component.......c.cccooeiiiiiiiiiiiiiiiiiiiiieineneene. 61

(iii) Construction Schedule............oooiiiiiiiii 62

(iv) Quality Assurance and Quality Control...........ccooiiiiiiiiiiiiiii e, 63

(v) Environmental, Health, and Safety Management Plan (EHSMP) ...................... 64

(vi) Anticipated Risks Evaluation ..........c..c..cooceeeiane. Error! Bookmark not defined.

(vii) Personnel and Organizational Chart ..., 66

(viii)  Personnel Form PER ... e 67

(ix) Equipment Form EQU ... e 69

(x) List of Subcontractors........c..coeevveiiiiiiiiiinn.e. Error! Bookmark not defined.

(xi) Local Participation Plan ........c..ccccooiiiinininnnnen. Error! Bookmark not defined.
SCREAULES . et Error! Bookmark not defined.
Schedule of Payment CUTTENCIeS ......cuuvvuieriiiiiieiiiiiiieieeeenenn. Error! Bookmark not defined.
Table(s) of Adjustment Data ........c.ccoeeviiiiiiiiiiiiii e Error! Bookmark not defined.
Activity SChedule ......cooviiiiiiii e Error! Bookmark not defined.
|31 oy O LG E=T e N =T 70
Sample Bill of QUantiti€s......ccc.vuviiiiiiiiiiiiiiiei e Error! Bookmark not defined.
A, Preamble.......coooviiiiiiiiiiiiiiii, Error! Bookmark not defined.

B. WorkItems ......ccooeiiiiiiiiiiiiiiiiinieiieeeae, Error! Bookmark not defined.

C. Daywork Schedule.........cocoevviviiiiininiinininnnn.. Error! Bookmark not defined.
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Letter of Technical Bid

The Bidder must accomplish the Letter of Bid on its letterhead clearly showing the Bidder’s complete name and
address.

To: [insert complete name of the Employer|

We, the undersigned, declare that:

We have examined and have no reservations to the Bidding Document, including Addenda
issued in accordance with Instructions to Bidders (ITB) 8.

We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and
Investigation and Enforcement Framework, both as amended from time to time.

We offer to execute in conformity with the Bidding Document the following Works: [insert
narrative]

Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert
bid validity period as specified in ITB 19.1 of the BDS| days starts from the date fixed for the
bid submission deadline in accordance with ITB 23.1, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period.

Our firm, including any Subcontractors or Suppliers for any part of the Contract, have
nationalities from eligible countries in accordance with ITB 4.2.

Our firm, Joint Venture partners, and Subcontractors or Suppliers, for any part of the
contract who are named in the Bid, do not have any conflict of interest in accordance with
ITB 4.3.

If there is any conflict of interest, please state details:

(i) Parties involved in the conflict of interest:

(i) Details about the conflict of interest:

We are not participating, as a Bidder, either individually or as a partner in a Joint Venture,
in more than one Bid in this bidding process in accordance with ITB 4.3 (e), other than
alternative offers submitted in accordance with ITB 13.

Our firm, Joint Venture partners, members of our respective management and supervisory
boards of directors, proposed personnel, parent company, Subcontractors or Suppliers for
any part of the contract who are named in the bid, consultants, manufacturers, and service
providers, are not subject to, or not controlled by any entity or individual that is subject to a
suspension or a debarment imposed by the ADB or a debarment imposed by the ADB in
accordance with the Agreement for Mutual Enforcement of Debarment Decisions between
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the ADB and other development banks.5

We have checked all the parties mentioned in the declaration above against ADB’s Publicly
Disclosed Debarment or Suspension Subregister accessed via https://sanctions.adb.org/.

Our firm, Joint Venture partners, members of our respective management and supervisory
board of directors, proposed personnel, parent company, Subcontractors or Suppliers for
any part of the contract who are named in the bid, consultants, manufacturers, and service
providers, are not suspended, debarred, declared ineligible, or subject to any international
sanctions by any international organization, multilateral development bank and other donor
agency.

If applicable, please state details:

Our firm, Joint Venture partners, members of our respective management and supervisory
boards of directors, proposed personnel, and parent company, in the last 10 years preceding
the date of this letter of bid, have never been convicted of any criminal offense, or been
subjected to any criminal, civil, or administrative orders, monitorship or enforcement
actions, involving any integrity violation or on grounds comparable to any integrity violation.

If applicable, please state details:

Our firm, Joint Venture partners, members of our respective management and supervisory
boards of directors, proposed personnel, parent company, Subcontractors or Suppliers for
any part of the contract who are named in the bid, consultants, manufacturers, and service
providers, can make and receive payments through the international banking system or
otherwise discharge the Employer’s obligation upon initiation of wire transfer.

If unable to make or receive funds through the international banking system or otherwise
discharge the Employer’s obligation upon initiation of wire transfer, please state the details:

(i) Nature of the restriction:

(i) Jurisdiction of the restriction:

(iii) Other relevant details:

Our firm, Joint Venture partners, members of our respective management and supervisory
boards of directors, proposed personnel, parent company, Subcontractors or Suppliers for
any part of the contract who are named in the bid, consultants, manufacturers, and service
providers are not from a country which is prohibited to export goods or services to, or
receive any payments from the Employer’s country and/or are not prohibited to receive
payments for particular goods or services by the Employer’s country by an act of compliance
with a decision of the United Nations Security Council taken under Chapter VII of the
Charter of the United Nations.

We have paid, or intend to pay, either directly or indirectly, the following commissions,
gratuities, or fees with respect to the bidding process or execution of the Contract:®

Name of Recipient Address Reason Amount

® These institutions include African Development Bank, European Bank for Reconstruction and Development (EBRD), Inter-
American Development Bank (IADB), and the World Bank Group. According to paragraph 9 of the Agreement, other
international financial institutions may join upon the consent of all Participating Institutions and signature of a Letter of
Adherence by the international financial institution substantially in the form provided (Annex B to the Agreement). Upon
adherence, such international financial institution shall become a Participating Institution for purposes of the Agreement.
Bidders are advised to check www.adb.org/integrity for updates..

® If none has been paid or is to be paid, indicate “None.”
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We understand that it is our obligation to notify the Employer of any changes in connection
with the matters described in paragraphs (f), (h), (i), (j), (k), (1), (m), and (n) of this Letter of
Technical Bid.

[We are not a government-owned enterprise] /| [We are a government-owned enterprise, but
meet the requirements of ITB 4.5]7

We have not been suspended nor declared ineligible by the Employer based on execution of
a Bid-Securing Declaration in accordance with ITB 4.6.

At any time following submission of our Bid, we shall permit and shall cause our Joint
Venture partners, directors, key officers, key personnel, associates, parent company,
affiliates, or subsidiaries, including any Subcontractors, consultants, subconsultants,
manufacturers, service providers, or Suppliers for any part of the contract to permit ADB or
its representative to inspect our site, assets, accounts, and records and other documents
relating to the bid submission and to have them audited by auditors appointed by ADB. We
understand that failure of this obligation may constitute obstructive practice that may
result in debarment and/or contract termination.

Regardless of whether the contract will be awarded to us, we shall preserve all accounts,
records, and other documents related to bid submission for at least 5 years from the date of
submission of the bid or the period prescribed in applicable law, whichever is longer.

If we are awarded the contract, we shall preserve all accounts, records, and other
documents related to the procurement and execution of the contract for at least 5 years
after completing the works contemplated in the relevant contracts or the period prescribed
in applicable law, whichever is longer.

If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance
with the requirements set forth in Section 6 (Works’ Requirements) and our technical
proposal, or as otherwise agreed upon with the Employer.

We certify on behalf of the Bidder, that the information provided in the bid has been fully
reviewed, given in good faith, and to the best of our knowledge is true and complete. We
understand that it is our obligation to inform the Employer of any changes to the
information as and when it becomes known to us. We wunderstand that any
misrepresentation that knowingly or recklessly misleads, or attempts to mislead may lead to
the automatic rejection of the Bid or cancellation of the contract, if awarded; and may result
in enforcement and disclosure actions, in accordance with ADB’s Anticorruption Policy and
Investigation and Enforcement Framework, both as amended from time to time.

Name: [insert complete name of person signing the bid]

In the capacity of [insert legal capacity of person signing the bid)|

Signed: [insert signature of person whose name and capacity are shown above]

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder|

Date: [insert date of signing|

7 Use one of the two options as appropriate.
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Letter of Price Bid

(Not to be submitted with the technical bid and to be only submitted online as part of the
Financial Cover at https://assamtenders.gov.in)

The Bidder must accomplish the Letter of Price Bid on its letterhead clearly showing the Bidder’s complete name
and address.

Date:
OCB No.:

Invitation for Bid No.:

To: [insert complete name of the Employer]

We, the undersigned, declare that:

(@) We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (ITB) 8.

(b) We acknowledge that we have read and understand ADB’s Anticorruption Policy
(1998) and Investigation and Enforcement Framework, both as amended from time to
time.

(c) We offer to execute in conformity with the Bidding Documents and the Technical Bid
submitted for the following Works. [insert narrative|

(d) The total price of our Bid, excluding any discounts offered in item (d) below is:

[amount of foreign currency in words], [amount in figures], and [amount of local currency in words],
[amount in figures]

The total bid price from the Summary of Bill of Quantities should be entered by the bidder inside this
box. Absence of the total bid price in the Letter of Price Bid may result in the rejection of the bid.

(e) The discounts offered and the methodology for their application are: [insert discounts
and methodology for their application if any]

(f) Our Bid shall be valid for a period of [insert bid validity period as specified in ITB 19.1
of the BDS| days starts from the date fixed for the bid submission deadline in
accordance with ITB 23.1, and it shall remain binding upon us and may be accepted
at any time before the expiration of that period.

(g) If our Bid is accepted, we commit to obtain a performance security in accordance with
the Bidding Document.

(h) We understand that this bid, together with your written acceptance thereof included
in your notification of award through the issuance of Letter of Acceptance, shall
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constitute a binding contract between us, until a formal contract is prepared and
executed.

() We understand that you are not bound to accept the first-ranked bid or any other bid
that you may receive.

() At any time following submission of our Bid, we shall permit, and shall cause our
Joint Venture partners, directors, key officers, key personnel, associates, parent
company, affiliates or subsidiaries, including any Subcontractors, consultants,
subconsultants, manufacturers, service providers or Suppliers for any part of the
contract to permit ADB or its representative to inspect our site, assets, accounts, and
records and other documents relating to the bid submission and to have them audited
by auditors appointed by ADB. We understand that failure of this obligation may
constitute obstructive practice that may result in debarment and/or contract
termination.

(k) Regardless of whether the contract will be awarded to us, we shall preserve all
accounts, records, and other documents related to bid submission for at least 5 years
from the date of submission of the bid or the period prescribed in applicable law,
whichever is longer.

() If we are awarded the contract, we shall preserve all accounts, records, and other
documents related to the procurement and execution of the contract for at least 5
years after completing the works contemplated in the relevant contracts or the period
prescribed in applicable law, whichever is longer.

(m) We confirm and stand by our commitments and other declarations made in
connection with the submission of our Letter of Technical Bid.

(n) We certify on behalf of the Bidder, that the information provided in the bid has been
fully reviewed, given in good faith, and to the best of our knowledge is true and
complete. We understand that it is our obligation to inform the Employer of any
changes to the information as and when it becomes known to us. We understand that
any misrepresentation that knowingly or recklessly misleads, or attempts to mislead
may lead to the automatic rejection of the Bid or cancellation of the contract, if
awarded; and may result in enforcement and disclosure actions, in accordance with
ADB’s Anticorruption Policy and Investigation and Enforcement Framework (both as
amended from time to time).

Name: [insert complete name of person signing the bid]

In the capacity of [insert legal capacity of person signing the bid]

Signed: [insert signature of person whose name and capacity are shown above]

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]
Date: [insert date of signing|/
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Bid Security®

Bank Guarantee

[Bank’s name, and address of issuing branch or office]®

(At the option of the Bidder the Bid Security may be submitted online through
https://assamtenders.gov.in or through hard copy of the Bank Guarantee in the manner
specified at ITB Clause 19.1)

Beneficiary: ...........coco [Name and address of the
EMPloyer]...cceu e eieeieeeeeeennes

We have been informed that [name of the bidder| (hereinafter called “the Bidder”) has submitted to
you its bid dated [please specify| (hereinafter called “the Bid”) for the execution of [name of
contract] under Invitation for Bids No. [please specify| (“the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Bidder, we [name of bank| hereby irrevocably undertake to pay you any sum
or sums not exceeding in total an amount of [amount in words| [amount in figures| upon receipt by
us of your first demand in writing accompanied by a written statement stating that the Bidder is
in breach of its obligation(s) under the bid conditions, because the Bidder

(@) has withdrawn its Bid during the period of bid validity specified by the Bidder in the
Letter of Bid; or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or

(c) having been notified of the acceptance of its Bid by the Employer during the period of
bid validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses
to furnish the performance security, in accordance with the ITB, or (iii) fails or refuses
to furnish the domestic preference security, if required.

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of
the Contract Agreement signed by the Bidder and the Performance Security issued to you upon
the instruction of the Bidder; or (b) if the Bidder is not the successful Bidder, upon the earlier of
(i) our receipt of a copy of your notification to the Bidder of the name of the successful Bidder, or
(ii) 28 days after the expiration of the Bidder’s bid.

® Delete this form if Bid-Securing Declaration is used in accordance with ITB 20.1 of the BDS
® All italicized text is for use in preparing this form and shall be deleted from the final document
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Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions,
ICC Publication No. 758.10

[Authorized signature(s) and bank’s seal (where appropriate)|

"% Or the employer may use “Uniform Rules for Demand Guarantees (URDG) ICC Publication No. 458” as appropriate

Package no- CW10-52 Page 46 of 167



Bid-Securing Declaration’'- (ot sppiicabie)

Affiliate Company Guarantee- .ot appiicavie)

Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation
and Qualification Criteria) the Bidder shall provide the following information requested in the

corresponding Information Sheets.

Form ELI - 1: Bidder’s Information Sheet

Bidder’s Information

Information of
the Bidder

If the Bidder is a subsidiary or
branch, information of any parent
company/companies

Full legal name(s)

Names Full trading name(s)
(if any)
Registered
address(es)
Trading address(es)
Addresses

Postal address(es)
(if different from
trading address)

Type of organization

Country of constitution/
incorporation/registration

Year of constitution/
incorporation/registration

Corporate or registration number

In case of a Joint Venture, legal
name of each partner

Bidder’s authorized
representative (name, address,
telephone number(s), fax
number(s), e-mail address)

" Delete this form if Bid Security is used in accordance with ITB 20.1 of the BDS
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Attached are copies of the following documents.

1. In case of a single entity, articles of incorporation or constitution and company
incorporation/registration of the legal entity named above, in accordance with ITB 4.1 and
ITB 4.2.

2. Authorization to represent the firm or Joint Venture named above, in accordance with ITB 21.2.

3. In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint Venture
agreement, in accordance with ITB 4.1.

4. In case of a government-owned enterprise, any additional documents not covered under 1 above
required to comply with ITB 4.5.

5. Organizational chart and a list of Board of Directors. The successful Bidder shall provide
additional information on beneficial ownership, using the Beneficial Ownership Disclosure
Form.
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Form ELI - 2: Joint Venture Information Sheet

Each partner of the Joint Venture and Specialist Subcontractor must fill out this form separately.

Joint Venture/Specialist Subcontractor Information

Bidder’s legal name

Information of Joint If any Joint Venture Partner or
Venture Partner or | Specialist Subcontractor is a subsidiary
Specialist or branch, information of any parent
Subcontractor company/companies
Full legal name(s)
Names
Full trading name(s) (if
any)
Registered address(es)
Trading address(es)
Addresses

Postal address(es) (if
different from
trading address)

Type of organization

Country of constitution/
incorporation/registration

Year of constitution/
incorporation/registration

Corporate or registration number

Joint Venture Partner’s or
Specialist Subcontractor’s
authorized representative
information (name, address,
telephone number(s), fax
number(s), e-mail address)

Attached are copies of the following documents.

1. Articles of incorporation or constitution and company incorporation/registration of the legal
entity named above, in accordance with ITB 4.1 and ITB 4.2.

2. Authorization to represent the firm named above, in accordance with ITB 21.2.

3. In the case of a government-owned enterprise, documents establishing legal and financial
autonomy and compliance with commercial law, in accordance with ITB 4.5.

4. Organizational chart and a list of Board of Directors. The successful Bidder shall provide
additional information on beneficial ownership, using the Beneficial Ownership Disclosure
Form.
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Form CON - 1: Historical Contract Nonperformance

Each Bidder must fill out this form in accordance with Criteria 1.2.1 and 1.2.3 of Section 3
(Evaluation and Qualification Criteria) to describe any history of nonperforming contracts and
pending litigation or arbitration formally commenced against it.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and
provide the Joint Venture Partner’s name:

Joint Venture Partner:

Table 1: History of Nonperforming Contracts

Choose one of the following:

o No nonperforming contracts.

o Below is a description of nonperforming contracts involving the Bidder (or each Joint
Venture member if Bidder is a Joint Venture).

Amount of
Nonperformed
Portion of Contract
($ equivalent)

Total Contract
Amount ($
equivalent)

Description

[insert | Contract Identification: [indicate [insert amount] [insert amount]
year] | complete contract name/ number,
and any other identification]

Name of Employer: [insert full
namel]

Address of Employer: [insert
street/ city/ country]

Reason(s) for nonperformance:
[indicate main reason(s)]

Table 2: Pending Litigation and Arbitration

Choose one of the following:

o No pending litigation, arbitration or any other material events impacting the net worth and/or liquidity
of the bidder.

o Below is a description of all pending litigation, arbitration involving the Bidder or any other material
events impacting the net worth and/or liquidity of the bidder (or each Joint Venture partner if Bidder
is a Joint Venture).
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Value of Pending Value of Pending
Matter in Dispute Claim in $ Claim as a

Equivalent Percentage of
Net Worth

[insert | Contract Identification, as [insert amount] [insert amount]
year] | applicable: [indicate complete
contract name/ number, and any
other identification|

Name of Employer, parties involved
in the material events impacting
the net worth and/or liquidity of
the bidder:

[insert full name]

Address of Employer, parties
involved in the material events
impacting the net worth and/or
liquidity of the bidder:

[insert street/ city/ country]

Matter of Dispute:
[indicate full description of dispute]

Party who initiated the dispute:
[indicate “Employer” or
“Contractor”]

Status: [indicate status of dispute]

Table 2 of this form shall only be included if Criterion 1.2.3 of Section 3 (Evaluation and
Qualification Criteria) is applicable.
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Form FIN - 1: Historical Financial Performance
Each Bidder must fill out this form.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and
provide the Joint Venture Partner’s name:

Financial Data for Previous 5 Years [$ Equivalent]

Year 1: Year 2: Year 3: Year 4: Year 5:

Joint Venture Partner:

Information from Balance Sheet

Total Assets (TA)

Total Liabilities (TL)

Net Worth = TA - TL

Current Assets (CA)

Current Liabilities (CL)

Working Capital = CA - CL

Most Recent Working Capital To be obtained for most
recent year and carried
forward to FIN — 3 Line 1; in
case of Joint Ventures, to
the corresponding Joint
Venture Partner’s FIN — 3.

Information from Income Statement

Total Revenues

Profits Before Taxes

Profits After Taxes

o Attached are copies of financial statements (balance sheets including all
related notes and income statements) for the last 3 years,? as indicated
above, complying with the following conditions:

1) Unless otherwise required by Section 3 of the Bidding Document,
all such documents reflect the financial situation of the legal
entity or entities comprising the Bidder and not the Bidder’s
parent companies, subsidiaries or affiliates.c

2) Historical financial statements must be audited by a certified
accountant.

3) Historical financial statements must be complete, including all notes
to the financial statements.

4) Historical financial statements must correspond to accounting
periods already completed and audited (no statements for partial
periods shall be requested or accepted).

Package no- CW10-52 Page 52 of 167



Form FIN - 2: Average Annual Construction Turnover

Each Bidder must fill out this form.

The information supplied should be the Annual Turnover of the Bidder or each partner of a
Joint Venture for the total certified payments received from the clients for contracts in
progress or completed, converted to US dollars at the rate of exchange at the end of the period

reported.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and

provide the Joint Venture Partner’s name:

Joint Venture Partner:

(Construction only)

Annual Turnover Data for the Last 5 Financial Years

Year

Amount in INR

Average Annual Construction
Turnover
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Form FIN - 3: Availability of Financial Resources

Bidders must demonstrate sufficient financial resources, usually comprising of Working
Capital supplemented by credit line statements or overdraft facilities and others to meet the
Bidder’s financial requirements for its contract commitments as defined in FIN-4, and the
subject contract.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and
provide the Joint Venture Partner’s name:

Joint Venture Partner:

Financial Resources

No. Source of financing Amount

1 Working Capital (to be taken from FIN - 1)

2 Credit Line”

Other Financial Resourcesb

Total Available Financial
Resources

a A credit line is an unconditional and legally binding loan extended to a Bidder by a financial institution. The
credit line must be free from any pledge, encumbrance, or commitment to a third party or other transactions.
Credit lines should be substantiated by a letter from the bank issuing the line of credit.

b Other financial resources are financial assets not considered in the Working Capital. They are noncurrent assets
(i.e., with a maturity beyond a 12-month period) such as a loan and/or trade receivables, bank deposits, debt, or
equity instruments (provided they are classified as “available for sale” in the financial statements), and are free
from any pledge or commitment to a third party and get their value from contractual rights or ownership.
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Form FIN - 4: Financial Requirements for Major Contract Commitments

Bidders (or each Joint Venture partner) should provide information on their commitments on all
major contracts!? that have been awarded!3 after the deadline of the latest financial year for which the
financial statements were submitted under Form FIN-1.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide
the Joint Venture Partner’s name:

Joint Venture Partner:

Major Contract Commitments

Employer’s Contract Contract Monthly
Contact Contract Value Period in Financial
Name of (Address, Completio (X)* months Resources
No. Contract Tel, Fax) n Date (Y)b Requirement
(X/Y)
1
2
3
4
Total Monthly Financial Requirements for Major Contract Commitments| INR ..................

a Values to be calculated from the letter of intent or letter of acceptance or the contract agreement. ($ equivalent
based on the foreign exchange rate as of the Base Dates of the respective contracts).

b Construction periods (Time for Completion) as defined in the respective contracts.

12 Major contracts mean contracts with a construction duration that is longer than 12 months.
'3 For the purposes of this criterion, “awarded” shall mean: either letter of intent or letter of acceptance has been received, or
contract was signed.
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Form FIN - 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources
(Criterion 1.3.3 of Section 3)

This form requires the same information submitted in Forms FIN — 3 and FIN — 4. All conditions of
“Available Financial Resources Net of Contract Commitments = Requirement for the Subject
Contract” must be satisfied to qualify.

Form FIN - 5A: For Single Entities

Total Monthly Available Requiremen Results:
Total Available Financial Financial t for the Yes or No
Financial Requirement for Resources Subject [D must
Resources from Major Contract Net of Major Contract be

For Single Entities: FIN - 3 Commitments Contract (E) greater than
(A) (B) from FIN - 4 Commitment or equal to E]

(€) S (F)
D=(B-C)

(Name of Bidder) | | L

Form FIN - 5B: For Joint Ventures

One Partner:

(Name of Partner) e

Each Partner:

(Name of Partner 1) e

(Name of Partner 2) e

(Name of Partner 3) e

D = Sum of available financial
resources net of major contract

. D = a
commitments for all partners |~ —— | ..........

All partners
combined

2 The Employer should insert here the total requirement for the Subject Contract (for both, single entity and all
partners combined) as defined in Criterion 1.3.3 of Section 3.

b The Employer should insert here the required share for one partner as defined in Criterion 1.3.3 of Section 3.

€ The Employer should insert here the required share for each partner as defined in Criterion 1.3.3 of Section 3.
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Form EXP - 1: Contracts of Similar Size 1.4.1 (a) and Nature 1.4.1 (b)

Fill out one (1) form per contract. Each contract shall be supported by documents such as
Signed Contract Agreement or Certificate of Completion of the Works.

The exchange rate to be used to calculate the value of the contract for conversion to a specific
currency shall be the selling rate of the Borrower’s Central bank on the date of the contract.

Contract of Similar Size and Nature2

Contract No. . . ... of ...... Contract Identification
Award Date Completion Date
Total Contract Amount INR

If partner in a Joint Venture or
Subcontractor, specify participation Percent of Total Amount
of total contract amount

Employer’s name
Address Telephone
number Fax number

E-mail

Description of the Similarity in Accordance with Criterion 1.4.1 of Section 3 (Evaluation

and Qualification Criteria)

1. Participation as a contractor, Joint
Venture partner, or Subcontractor,
in at least one contract that has
been satisfactorily and
substantially completed within the
last 7 years ending the date of bid
publishing and that is similar to
the proposed works, where the
value of the Bidder’s participation
exceeds INR 87 Lakh (INR Eighty
Seven Lakh only). The similarity
of the Bidder’s participation shall
be based on any Civil works for
1.4.1 (a).

(Note: 90 % of the contract to be

considered substantially completed)

a Bidder can submit separate forms corresponding to Similar Size (1.4.1 (a)) and Nature (1.4.1(b)) (if relevant)
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Form EXP - 2: Construction Experience in Key Activities

Fill out one (1) form per contract. Each contract shall be supported by documents such as
Signed Contract Agreement or Certificate of Completion of the Works .

Each Bidder must fill out this form.

If complied by Specialist Subcontractors, each Specialist Subcontractor must fill out this
form and provide the Specialist Subcontractor’s name:

Specialist Subcontractor:

Contract with Similar Key Activities

Contract No. .. ... of ...... Contract Identification
Award Date Completion Date
Total Contract Amount $

If partner in a Joint Venture or
Subcontractor, specify participation of | Percent of Total Amount
total contract amount

Employer’s name
Address Telephone
number Fax number

E-mail

Description of Key Activities in Accordance with Criterion 1.4.2 of Section 3

(Evaluation and Qualification Criteria)

Participation as a contractor, Joint
Venture partner, or Subcontractor, in
at least one contract that has been
satisfactorily and substantially
completed within the last 7 years
ending the date of bid publishing a
minimum construction experience in
any of the following key activities:
Wetland reclamation/ Sluice gate
construction/ embankment
construction/ Desiltation and
excavation/ Aquatic weed
management/ Fishery-based eco-
restoration
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Technical Proposal

The technical proposal is expected to include as a minimum information described in the
following forms:

(i) Construction Management Strategy;

(ii) Construction Methods for Key Component;

(iii)  Construction Schedule;

(iv)  Quality Assurance and Quality Control,;

() Environmental, Health, and Safety Management Plan (EHSMP);
(vij  Personnel and Organizational Chart;

(vii  Personnel;

(viii) Equipment;
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(i) Construction Management Strategy

The Bidder shall submit a construction management strategy that addresses as a minimum:

(2)

(b)
()
(d)

organizational arrangements for the construction management, including: team
structure, roles and responsibilities, interface arrangements, approval procedures, and
quality assurance arrangements;

subcontractor selection and management;

obtaining and managing consents, permits, and approvals;

site setup including access, accommodation, welfare facilities, arrangement for plant
and material storage;

construction phasing proposals, including sequence of work and management of
conflicting activities;

ensuring that geotechnical investigations or other advance works meet the
environmental, health, and safety requirements; and

sustainability aspects demonstrating the Bidder’s approach and commitment to
sustainable construction practices (e.g., energy efficiency, reduction of wastage,
material reduction, sources of materials, and others).
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(ii) Construction Methods for Key Component

Bidders shall provide typical method statements for the following key activities. Each method
statement shall describe the proposed approach to the construction activity, the level of staffing and

experience, the safe system of work, and the construction equipment to be used.
1.

2.
3.
4.
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(iii) Construction Schedule

Bidders shall set out a work program for construction of the Works to be undertaken, including
the mobilization phase, showing identification of major milestones, and critical path. Detailed
timetables may be submitted (as appropriate) for the following aspects:

(a) Processes and deliverables needed to commence the Works;

(b) Execution of the Works within the Time for Completion, highlighting activities imposing
constraints on the construction sequence;

(c) Testing, commissioning, and handing over of the completed Works; and

(d) [include any other relevant information as may be appropriate].

Work programs shall be submitted in paper (hard copy) and in a PDF format compatible with
known computer programs, such as, for example, PRIMAVERA, TILOS, CAD, or MS Project
(GANTT graphics), or similar programs.

Programs must include milestones, when they are applicable, and the specific personnel
designation and/or labor outlines, planned for the fulfillment of each program and phase or
program activity:

General work program with an outline of designated personnel and tables of theoretical duration

of tasks or activities; graphic displays of the work progress in flowcharts to show daily production
for each activity and the critical path.
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(iv)Quality Assurance and Quality Control

Bidders shall have to submit their approach and resources for the quality assurance procedure and
quality control process in connection with works and services to be executed under the Contract.

A draft quality management plan should be submitted as supporting documentation.
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(v) Environmental, Health, and Safety Management Plan (EHSMP)14

The Bidder shall submit an outline Environmental, Health, and Safety Management Plan
(EHSMP) commensurate with the risks and impacts of the proposed works and activities as
described in the EMP. These strategies and plans shall describe in detail the actions, materials,
equipment, management processes, and others that will be implemented by the Contractor, and
its subcontractors to avoid, minimize, and/or mitigate environmental, health, and safety risks
associated with implementing the projects activities throughout the project cycle.

In developing these strategies and plans, the Bidder shall have regard to the EHS provisions of
the contract and EHS risks, including those as may be more fully described in Section 6 (Works’
Requirements).

The proposal shall also include details in relation to in-house policies and procedures
acceptable to the Employer for EHS management such as:

e Availability of the wvalid International Organization for Standardization (ISO)
certification or internationally recognized equivalent (equivalency to be
demonstrated by the Bidder), and applicable to the worksite: [such as/, Quality
management certificate ISO 9001, Environmental management certificate ISO
14001, Health and safety management certificate ISO 45001

e Grievance management for both contractor staff and any issues arising between
contractor staff and nearby community members

e Performance monitoring system for contractor staff/ subcontractors/
suppliers/suppliers

e Existence of an Ethics Charter.

e Existence of a system for monitoring compliance with EHS commitments for the
Bidder’s Subcontractors and all its partners.

e Existence of official company procedures for the management of the following
relevant points:

o EHS resources and facilities and EHS monitoring system;
o Project Areas management information (base camps, quarries, burrow pits, storage
areas);
o Health and Safety on worksites policy and related guidance;
Labor Management System;
Local recruitment and EHS training of local staff, subcontractors, and/or local
partners;
Community stakeholder engagement practice;
Traffic management practice;
Hazardous products management practice;
Waste management practice;
Protection of water resources;
Biodiversity protection practices;
Site rehabilitation and revegetation practice;
Local cultural heritage protection practice;
Erosion and sedimentation practices; and
Control of infectious and communicable diseases (HIV/AIDS, malaria, COVID-19,
and others)

O O

O O O O O O O O 0 O

" For projects categorized as Category C for environment for which no EMP has been prepared, this subsection should be
omitted. EHSEHS

Package no- CW10-52 Page 64 of 167



Personnel management system: HR policies and procedures, including documented
worker grievance mechanisms and evidence of effective implementation (e.g., records of
grievances received and resolved).

System that executes and manages labor management policies and procedures day-to-
day

Evidence of compliance reports to demonstrate implementation of the EMP or other EHS
management documents, audit report in past projects

Documented HSMP plans, fatalities-free record or evidence of corrective actions in past
projects
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(vi)Personnel and Organizational Chart

The Bidder shall describe the organization of its personnel (an organizational chart shall be provided)
specifying the number and specialties of each class of personnel.

For each key personnel, the Bidder shall specify the time periods and number of working days to
perform each activity under the works implementation phases.

Likewise, for each specialty, the Bidder shall describe the number of personnel and will show their
input over the time periods for the implementation of the Works.
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(vii) Personnel Form PER

Form PER - 1: Proposed Personnel

Bidder should provide the details of the proposed personnel and their experience record in

the relevant Information Forms below for each candidate:

Title of position

Name

Title of position

Name

Title of position

Name

Title of position

Name

Title of position

Name

Title of position

Name

etc.

Title of position

Name

Note: All titles of positions will be as listed in Section 6 (Employer’s Requirements).
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Form PER - 2: Resumé of Proposed Personnel

The Bidder shall provide all the information requested below. Use one form for each position.

Position
Personnel Full Legal Name Date of birth
information
Known as Place of Birth
Nationality Citizenship
Type of Government ID ID number
Attach a copy of ID to this form
Present Name of employer
employment
Address of employer
Telephone Contact (manager/personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular technical
and managerial experience relevant to the project.

From

To

Experience

Company/Project/Position /Relevant Technical and Management
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(viii) Equipment Form EQU
Equipment

The Bidder shall provide adequate information and details to demonstrate clearly that it has the
capability to meet the equipment requirements indicated in Section 6 (Employer’s Requirements),
using the Forms below. A separate Form shall be prepared for each item of equipment listed, or
for alternative equipment proposed by the Bidder.

Item of Equipment

Equipment Name of manufacturer Model and power rating
Information

Capacity Year of manufacture
Curren Current location
t
Status

Details of current commitments

Source Indicate source of the equipment

[1 Owned [ Rented [0 Leased [1 Specially manufactured

Omit the following information for equipment owned by the Bidder.

Owner Name of owner

Address of owner

Telephone Contact name and title

Fax Telex

Agreements | Details of rental/lease/manufacture agreements specific to the project
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Bill of Quantities

[Admeasurement Contract]
To be filled Online through https://assamtenders.gov.in

BOQ is attached separately at Annexure 1
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Section 5: Eligible Countries

This list of eligible countries may be seen at

https:/ /www.adb.org/who-we-are/about#members

Package no- CW10-52 Page 71 of 167



Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Section 6: Employer’s
Requirements

This section contains the Specifications; Environmental, Health, and Safety Management
Requirements, which are to be satisfied by the Contractor in executing the Works; Drawings,
Supplementary Information that describe the Works to be procured, Personnel Requirements, and
Equipment Requirements.

Table of Contents
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Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Specifications

The Specifications of the works to be followed for all goods and materials, labours, machines and
equipment to be incorporated in the Works are relevant established codes of practices for Civil, Water
Supply & Sanitary, Electrical works and roads (Rural Roads) construction.
1. The following are inter-alia the relevant codes of practices to be followed in the works.

1. National Building Code

2. Specifications for Rural Roads (Indian Roads Congress)
3. Specifications for Buildings of Assam PWD

4. CPWD specifications

S. BIS codes

6. IRC codes

7. Good Engineering Practices
With reference to ESIA/ESMP reports, consent/permit conditions, and ADB Guidelines, specific
specifications for EHS working, over and above the requirements of labour and other laws that are
applicable to construction industry in India are to be followed.

2. Rates and items description are as per APWD RR SoR 2025-2026 & CPWD- DSR 2021

(Note: Summary of the scope of work and the Supplementary Information Regarding Works to be
executed is furnished separately in the Bidding Document)
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Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Project Signage Requirements

NOTES

To ensure that project information is visible to the public during the execution of works under the project and that
there is a precise acknowledgment of the funding source, the Employer’s team preparing the project signage
requirements at the site should ensure they follow Country’s regulations on the display of project signage at site,
where available. These requirements will be reviewed and may be adjusted based on due diligence conducted
during project processing, including when projects are cofinanced, among others.

If the applicable Law does not have such regulations, ADB requirements shall be followed. Employer should seek
Project Manager support in defining site-specific requirements such as visibility and use of materials, and others.
It is the responsibility of the Contractor to comply with these requirements and the Project Manager shall ensure
its compliance during contract execution and include information in progress reports.

Below is a sample text provided for guidance and may be modified as per the project-specific requirements.

1. The Contractor is responsible for the design, supply, and installation of the project
information signage. The signage shall provide relevant information to the public
about the project, including the proper designation of the project, the Employer, the
Contractor, and the Bank.

2. For this purpose, one or several sign boards shall be installed at the Site as soon as
practicable after the Commencement Date and shall remain in place at all times
until taking-over of the Works. If sign board(s) is(are) damaged or become(s)
unreadable during this period, it shall be promptly replaced by the Contractor at
the Contractor’s cost.

3. The sign board design shall be submitted by the Contractor to the Project Manager
for Review in accordance with Sub-Clause 21.2. Unless otherwise required under
the applicable Laws, the sign board design should comply with the following:

(a) General

* The number and locations of sign board(s)
(b) Content

+ Borrowing Country’s flag and/or logo

* Project and Contract title

* Accepted Contract Amount

+ Time for Completion

+ Bank’s name and logo (in accordance with Branding Tool Kit —
Visual Identity guidelines of the Asian Development Bank and, as
the case may be, the other financiers’ requirements)

+ Employer’s name

+ Contractor’s name

+ Engineer’s name

+ Complaint handling contact information (email and/or phone number)
(c) Design

* The General layout including sample colors: to be proposed by the
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Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Contractor
 Dimensions: minimum of 2.5 meters X 2.5 meters

+ Font size and type: they should be such as to ensure that the
content shall be visible from a distance.

+ Language of the signage: national and/or local language and English

* Material: the sign board(s) shall be made of a material that shall
be weatherproof and appropriate to withstand the whole execution
period until taking-over of the Works

4. No other signage is allowed except with the approval of the Project Manager. The
Contractor shall not post nor display any sign or item that could provide misleading
information about the project. No national symbols or flags other than those of the
Country may be displayed without the express approval of the Project Manager.
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Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Environmental, Health, and Safety
Management Requirement'

Attached separately at Vol.2

' For projects classified as as Category C for environment for which no EMP has been prepared, there is no need to
consider the Notes on this page.
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Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Drawings

Attached separately in Vol-3
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Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Supplementary Information Regarding
Works to Be Procured
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Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

SUMMARY OF SCOPE OF WORK

Introduction:

The proposed assignment involves comprehensive conservation, restoration, and rejuvenation
works for Inti Beel, located in the Kokrajhar district. This initiative forms part of the broader
objective of ecological improvement and sustainable management of wetlands under the Assam
SWIFT Project.

The project encompasses the works related to desilting & de-weeding, embankment strengthening,
construction of inlet and outlet drains, desilting & de-weeding, embankment strengthening,
construction of inlet and outlet drains, rearing tank, improvement of approach road, community
hall cum wetland information centre & fish landing unit, pen culture, Bamboo Double- Layer
Barricade with Fishing Net, installation of solar lights, katal fishing / jeng fishing (Fish
Aggregating Device), overhead tank. The primary objective is to ensure structural stability,
optimize water retention, and establish sustainable community infrastructure, all while strictly
adhering to specified technical guidelines and engineering standards.

Scope of Work:
The following works are to be executed under this contract:

1. DESILTING & DE-WEEDING

Desilting and de-weeding are two critical restoration interventions in Assam’s beels and wetlands
under the SWIFT Project. These measures directly address the primary causes of habitat degradation
— excessive silt deposition and invasive aquatic vegetation — which reduce water depth, disrupt
hydrological connectivity, and lower fish productivity.

The beel has a total area of 4.0 Ha. The area identified for desilting is 1.12 Ha, which is less than 30%
of the total beel area, thereby complying with the environmental and ecological guidelines for
sustainable restoration.

Parameter Specification / Value

Area to be Desilted (Ha) 1.12

Average Depth of Desilting (m) 0.539

Total Silt Volume (m3) 6045.00

Area of Weed (sqm) 17404.9423

Area to be Deweeded (sqm) 14303.2507

[Weed Removal Method Manual / Mechanical

Biomass Disposal / Composting [On-site compost / Off-site
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Technical Specification:

Sl. Activity Specification / Execution Measurement | Reference
No. Requirement Methodology Standards
1 Site Ensure access for Deploy warning signage;[Per site CPWD Safety
Preparation equipment; install silt install coir / HDPE silt Manual; MoEF
traps upstream; mark barriers near work area & CC Wetland
working zones with buoys Guidelines
/flags
2 De-weeding - [Removal of floating and Community- based m? of weed ICAR- CIFRI
Manual emergent weeds (e.g., manual harvesting; use [cleared Manual on
Eichhornia, Ipomoea) by bamboo poles, rakes, Aquatic Weed
cutting/pulling including |sickles. Control

roots.

3 De-weeding - |Mechanical harvesting Cut, collect, and m? of weed FAO Aquatic

Mechanical of dense floating / transport weeds to cleared Plant Control
submerged vegetation drying area; avoid Guidelines
using boat-mounted spillage back into beel.
cutters or amphibious
weed harvesters.

4  [Weed Biomass [Safe disposal at designated|Spread in layers < 30 [Tonne of wet [SWIFT ESMP;

Disposal drying yards, cm thick; turn biomass ICAR
away from waterline; periodically for drying; Composting
reuse for compost / mulch |transport using tractors Guidelines
if feasible. / trolleys.

S Desilting — Undertake desilting during [Use hydraulic m?® of silt IS 1200 (Part 1)
Lean Season [lean water season (post- |excavators from bunds [removed — Earthwork;
Manual / monsoon, pre-monsoon) |/shoreline, manual CPWD DSR
Mechanical when water levels are low, [labor for shallow

allowing excavation pockets; avoid
without dredgers. disturbance to deeper
refuge areas.

6] Desilting — Excavation of silt up to Hydraulic excavators  |m? of silt IS 1200 (Part 1)
Excavation approved depth from (long-boom) or removed — Earthwork;
(Conventional) marginal /inflow / outflow [amphibious dredgers; CPWD DSR

zones. Avoid >30% area manual excavation in
disturbance in one season. [sensitive areas.

7 Desilting — Silt [Transport excavated silt to [Use dumpers,tractors; |m? transported [[S 1498:2017;
Transport & |designated dump sites or |compact reused silt in CPWD
Placement reuse in bund layers < 20 cm; avoid Earthwork

strengthening, island disposal in flood-prone Code
creation. zones.

tS] Silt Trap Install silt traps upstream |Construct small check [Per unit ICAR- CIFRI
Installation to reduce re- siltation. bunds with coir matting Fishery

or bamboo screen filled Structure
with gravel / sand. Manual

9 Environmental Maintain minimum 10- Monitor DO, turbidity, [Per site SWIFT ESMP;
Safeguards 25% vegetation for and pH during work; compliance MoEF & CC

ecological balance; avoid |[stagger interventions. Guidelines

disturbing breeding
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Sl1. Activity Specification / Execution Measurement | Reference

No. Requirement Methodology Standards
/nesting sites.

2. EMBANKMENT STRENGTHENING

Embankment strengthening is a critical intervention under the SWIFT Project to protect restored beel
areas from erosion, overtopping, and uncontrolled water exchange with surrounding lands. Many
existing embankments in Assam’s wetlands have deteriorated due to prolonged submergence, wave
action, burrowing by fauna, and lack of regular maintenance. Strengthening measures aim to restore
structural integrity, extend service life, and ensure safe water retention while maintaining ecological
functions.

The beel is partially bound on all sides. An existing earthen bund provides access to the inner island
area. This bund has an average width of 2.0 m and height of 2.0 m; which is sufficient to avoid
submergence.

Bund strengthening / construction are not required as depicted in the Master Plan.

Parameter

Specification / Value

Total Length (m) 165
Crest Width (m) 2.00
Side Slopes 1V:1.5H

Fill Material

Excavated earth from Desilting

Technical Specification:

cohesive, non-organic; PI6-20; no
debris/roots.

moisture condition to
OMC*2%.

Sl. [tem Specification / Requirement Execution Method Standards / Notes
1 |Geometry Side slopes: 1V:1.5H (both sides). [Trim/grade to line & level; [Based on topo &
Crest width: > 2.0 m (inspection [check cross- sections every |hydrology
track). Freeboard: =0.5 - 1.0m 25m.
above MWL /FSL.
2 [Fill Material [Excavated earth from desilting; [Stockpile; blend if needed; IS 1498; IS 2720

(soil tests)

for
Catchment

Inflow

Standard dia. (as per hydraulic

bedding (granular /sand) or

design) at 30 m C/C along

embankment; invert to match drain

M15 concrete cradle in soft

3 [Earthwork & [Place in < 200mm loose layers; Sheep-foot/plate compactor; [[S 2720; CPWD
Compaction [compact to 2 95% MDD (Light extra passes at shoulders. Earthwork
Proctor).
4 'Sub-grade Remove top 150 mm of soft/ organidProof-roll; replace unsuitable |Good practice
Prep soil; bench into existing slope. soil with compacted select fill
S [Slope Turfing with Vetiver / Cynodon orPlant after first rains; water &CPWD Horticulture
Protection - |both slopes; 15-20 cm plug spacingjreplant failures.
Bio jute/coir mat (optional) for
anchoring.
6 [Berm / Berm at mid-slope if height >3 m; |Grade to outfalls; provide Good practice
Drainage land- side catch drain to intercept [scour checks.
runoff.
7 [Hume Pipes [RCC Hume pipe, NP3 class, Provide 250 mm first- class [[S 458 (Hume

pipe); IS 783
(culverts); CPWD

soils; headwalls /wing walls in

DSR. Provide
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Sl. [tem Specification / Requirement Execution Method Standards / Notes
bed. masonry/CC; trash screen afcollars, jointing
U/S; minimum cushion with rich
above pipe 21.0 m includingmortar/bitumen,;
embankment crust. water tightness to
be checked.
8 [Cross-drain ([Typical culvert width = pipe OD + |[Compact back fill As per standard

Details side clearances; apron & cutoff symmetrically in150-200 mmdrawing uploaded
walls (CC 1:3:6) where seepage risk.|layers.
9 |Quality Field density tests: 1 per 500 m? |Record test results; rectify IS 2720; QA plan
Control per layer; gradation & PI for fill; lows/highs.

levels at 25 m intervals; video/photd
log.

10 Environment
al & Safety

Work in lean season; keep 3 m
buffer intact; silt fences near water;

Segregate topsoil for turfing;
no spoil in water.

MoEF & CC

PPE & signage.

3.

INLET & OUTLET DRAINS

Inlet and outlet drains are essential hydraulic structures for managing water exchange between the
beel and its catchment area. Properly designed earthen drains ensure controlled inflow of fresh water
and regulated outflow, maintaining the ecological balance, desired water level, and water quality

within the beel.
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Parameter Specification / Value
Inlet level (RL) 53.331
Reference Level (RL) 55.149
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Outlet level (RL) 52.262
Reference Level (RL) 54.601
Length of inlet/ outlet drain proposed (m) [NA
Lining Earthen

Other Inlet Structures

Hume Pipe/Silt Trap

Technical specification:

Sl. [Item Specification / Requirement Execution Method Standards / Notes
No.
1 [Type & Location [Earthen, trapezoidal section drains for Peg alignment; mark bed [[S 783:1992

inlet and outlet; alignment as per
approved drawings and site survey

and slope limits

2 [Side Slopes 1V : 2H for stability and ease of Trim and dress slopes to |[CPWD Earthwork
maintenance uniform gradient Specifications
3 [Bed Gradient 0.05-0.10% to maintain self- cleansing Level and grade bed with [IS 783; IRC:SP:13
velocity while avoiding erosion survey check
4 |[Excavation Earthwork in dry/moist condition; disposeManual / mechanical [S 1200 (Part 1)
excess spoil to approved locations; reuse [excavation; compact side
suitable material for embankment slopes
S5 [Sedimentation [Settling basin upstream of inlet, size Excavate basin; desilt FAO Sediment Control
Tank (at Inlet) based on sediment load; minimum periodically Guidelines; ICAR-
retention time: 20 minutes CIFRI
6 |[Erosion Turfing with Cynodon / vetiver; coir/jute [Plant plugs at 150- 200 |CPWD
Protection mat for slope stability mm spacing; water until  [Horticulture DSR
establishment
7 |Outlet Drain - RCC Hume pipe, NP3 class, through IS 458:1988; IS

RCC Hume Pipe
Provision

embankment; spacing and location as per

design

783

Catchment Map
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Without Prequalification, for projects without MPC and with SPS

Fish rearing tanks are controlled aquatic enclosures designed for breeding, nursing, and growing fish
fingerlings before their release into the main beel or for market harvesting. They provide an
environment where water quality, feed, and stocking density can be managed to maximize fish survival
and growth rates, ensuring a sustainable and productive fishery.

Rearing Tank No. [Parameter Specification / Value

Rearing Tank-1 Area 1500.00 sgm
Maximum Depth 1.5m

Rearing Tank-2 Area 1500.00 sqm
Maximum Depth 1.5m

Technical Specifications

Sl. [Item Specification / Requirement Execution Method Standards / Notes
No.

1 [Type & Purpose [Earthen tanks for nursery/grow-out Construct as per approved NFDB & ICAR-
rearing of layout CIFRI guidelines
fish before release or harvest

2 |Size & Shape Rectangular; 0.05-0.20 ha surface area [|Construct as per approved [Fisheries

er tank (as per stocking plan) layout Department norms

3 [Depth 1.2m water depth + 0.3 m freeboard Excavate to design depth; [[S 14220:1994

level bottom (Earthen ponds)

4 Side Slopes 1V:1.5H for earthen banks Dress slopes to uniform  |CPWD Earthwork

gradient Specifications

S [Bunds / Crest width 1-1.5 m; top level 0.3 m Layer-wise compaction IS 8237:1985
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Sl. [Item Specification / Requirement Execution Method Standards / Notes
No.
Embankments [above FSL; compacted to 95% Proctor (=200 mm layers); turf on
density inner slope if wave- prone
6 [Bund Protection [Turfing with Cynodon / vetiver; 150-300 CPWD DSR 14.73

mm stone pitching over 75-150 mm filter
layer where needed

7 [Inlet Structure [RCC/HDPE pipe (150-300 mm dia.) with IS 458:2003;
fine mesh (<5 mm) to block predators / [CAR-CIFRI
debris Weed Control
Manual
8 |Outlet Structure RCC/HDPE pipe with fine mesh to Bamboo Barricading [S 783:1992
prevent fish escape installed at the outlet of
the beel
S. IMPROVEMENT OF APPROACH ROAD
An approach road to the beel area will serve as the primary access for the local fishing community and
maintenance staff. During the monsoon and post-monsoon seasons, the surface becomes soft and
uneven, causing accessibility issues for vehicles and pedestrians. Therefore, it is proposed construct a
new approach road with 150 mm thick Granular Sub-Base (GSB) layer, 75mm Water-Bound
Mecadam and paved with 80 mm Inter locking Concrete Block Pavement (ICPB).
Parameter Specification / Value
Total Length (m) 270
Carriageway Width (m) 3.75
Pavement Type [CBP
Technical Specifications
Sl. [Item Specification / Requirement Execution Method Standards /
No. Notes
1 |Type of Work Strengthening of existing earthen IAs per approved alignment & MoRTH
approach road by providing 150 mm MoRTH guidelines Section400
compacted Granular Sub- Base (GSB)
layer
2 [Preparation of Remove vegetation, loose soil, and debris; Manual/mechanical clearing;MoRTH 300.3
Existing Surface |[shape to design camber & gradient dressing with grader
3 |(Compaction of Compact existing formation to = 95% Vibratory roller (8-10 T); [S 2720
Existing Surface MDD (Modified Proctor) adjust moisture to OMC (Part8)
4 |Material for GSB  [Well-graded granular material conformingApproved quarry/crusher MoRTH 401.2
to MoRTH Grading I/1I (Table400-1); source; test before use
PI<6, CBR220
S |[Layer Thickness 150 mm compacted thickness Spread in uniform layers MoRTH 401.3
using grader; no segregation
6 [Spreading & MixingUniform spreading; mix with water at Mechanical spreader /grader;MoRTH 401.4
OMC for uniform moisture content rotavator for mixing
7 |Compaction Each layer compacted to 298% MDD; Vibratory roller passes until [[S 2720

Package no- CW10-52

Page 85 of 167




Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Sl. [Item Specification / Requirement Execution Method Standards /
No. Notes
rolling from edges to centre required density met (Part 8)
8 |Camber 2.5-3% crown camber for drainage Check using camber board [RC:SP:20
9 |[Edge/ Berm Side berms dressed and compacted to Manual/mechanical dressing MoRTH 300.5
Dressing prevent edge erosion
10 |Quality Control Gradation test (1 per 500 m3), density Lab & field QA/QC testing  MoRTH
Tests test (1 per 500 m?), CBR test (source Section 900
approval)

6. COMMUNITY HALL CUM WETLAND INFORMATION CENTRE & FISH LANDING UNIT

a)

Community Hall cum Wetland Information Centre

The Community Hall cum Wetland Information Centre cum Fish Landing Site is designed to serve as a
multi- purpose facility for the local fisher community. The structure is strategically located near the
beel to ensure convenient access for community gatherings as well as administrative functions.

Parameter Specification / Value
Building Footprint 13.50m x 11.50m
Superstructure Columns & beams
Roofing Truss type, roofing sheet
Flooring & Finishes PCC/RCC

Technical Specifications

Sl. Item Specification / Requirement Execution Method Standards /
No. Notes
1 [Type of Single-storey RCC frame with IAs per approved drawings|[S 456:2000,
Structure brick masonry walls; sloped roof [S 2212:1991

2 |Overall Size 13.50m x 11.50m Layout as per site plan |-

3 [Foundation Isolated RCC footings Excavate, place soling, [[S 456:2000,
PCC, reinforcement, and [[S 383:2016
concrete

4 [Plinth 600-700mm above GL; PCC Level, compact, and lay |CPWD

(1:4:8) under plinth wall PCC Specs
S [Superstructure Burnt clay bricks, class Lay in English [S 1077:1992,
— Walls designation 75, in cement mortar [bond;joints<10 mm [S 2212:1991
(1:6)
6 |Columns RCC 300%x300 mm (12-16mm Shuttering, [S 456:2000
main dia bars with 8mm dia reinforcement,
stirrups) concreting, curing
7 Beams & RCC beams /lintels M20 grade Place shuttering, [S 456:2000
Lintels concrete reinforcement, concreting
8 [Roofing Steel truss with GI/ colour - Fabricate, erect, and fix [[S 277:2018
coated sheeting, slope = 1:3 sheeting with screws &
washers
9 [Flooring 100 mm thick cement concrete Level, lay concrete, trowel[[S 2571:2021
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Sl. Item Specification / Requirement Execution Method Standards /
No. Notes
(1:2:4) with non-slip finish; fish  [finish
landing area with extra slope to
drain
10 Doors & Wooden chowkath with panel Fabricate, paint, and fix [[S 1038:1983
Windows shutters/ glazed windows in position
11 [Sanitary Two toilets with Indian-style WC, [Fix sanitary fixtures and [[S 206:2003
Facilities water supply, and drainage connect to soak pit
12 [Finishing 12 mm cement plaster (1:6) for Apply in two coats over [[S 2395:1994
walls; painting with acrylic primer
exterior grade
13 [Verandah 0.5 m wide; RCC slab over Construct as per plan —
brickwork/columns
14 Drainage PCC side drains for fish landing |Grade towards soak pit / [S4111:1979
and toilet area external drain
15 |Quality Control [Check reinforcement, concrete Maintain QA/QC records |As per approved
grade, brick strength, plaster QA/QC plan
thickness

b) Fish landing Unit:

The Fish Landing Unit shall serve as a community facility for hygienic landing, sorting, handling,
temporary storage and dispatch of fish harvested from the wetland. The facility shall be environment-
friendly, flood-resilient, and accessible to fisher groups. An 11.65m x 7.50 m, Assam type fish

landing unit is proposed.

Components of Fish Landing Unit

>

7.

Landing Platform
¢ RCC platform, non-slip finish
e Minimum size: 4.0 m x 6.0 m
e Rounded edges for safety
e 12" drain around the landing platform

Water Supply & Washing Facility

e Potable water connection from Overhead tank
e Taps with hoise points

Drainage & Waste Disposal

e Surface drains with grating
o Wastewater led to Soak pit
e Solid waste collection bins

PEN CULTURE

Pen culture is an aquaculture technique in which a fixed enclosure, made of netting or mesh, is
installed in a natural water body such as a beel, wetland, reservoir, or lake. The enclosure retains
stocked fish while allowing free exchange of water, plankton, and dissolved oxygen with the
surrounding water.
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e In the context of Assam’s beels, pen culture is particularly relevant because it:

e Utilizes under-exploited marginal areas of the wetland

e Enhances fish production without significant alteration of the ecosystem

Selection

e Water Depth: Optimum 1.5-3.0 m for most carp species; avoid zones with extreme fluctuation

Water Quality: Dissolved oxygen > 5 mg/L, pH 6.5-8.5, low turbidity
Protection: Avoid areas with strong currents, high silt load, or heavy macrophyte growth

Provision of 3 no’s of pen culture is provided.

Technical Specification:
The work includes supply, transportation, pre-treatment, and installation of bamboo posts, cross

Accessibility: Easy for feeding, netting, and monitoring; proximity to landing centers

struts, horizontal members, and nets for pen culture enclosures in wetland areas, complete as per

approved drawings, site conditions, and directions of the Engineer-in-Charge.

Sl. Component Specification Remarks
No.
1 Bamboo Posts [Species: Bambusa balcooa (Kako) / Bambusa nutans Vertically
(Bhaluka), matured 23 years; dia. 75-100 mm; length as per [installed
site depth with embedment 1.0-1.5 m; spacing 4.00 m C/C
2 [Horizontal Dia. 50-75 mm; spacing 1.00 m C/C along height; continuous [Lashed to posts
Members around enclosure
3 [Cross Struts / Dia. 50-75 mm; installed at 4.00 m C/C in plan, 8.00 m C/C Bracing for
Diagonal in elevation; inclination ~30° stability
Bracing
4 HDPE Net UV-stabilized, knotless; mesh size 10-20 mm; twine dia. Fixed outside
>2mm; height from bed to 0.5 m above HFL frame
5 [Mosquito Net [Fine mesh net for juvenile fish protection; tied below HFL Fixed inside pen
6 [Nylon Rope UV-stabilized, dia. 6-8 mm; double lashing for posts, Main tying
horizontals, and net element
7 Coir Rope Treated natural coir rope for eco-friendly lashings above Supplementary
(optional) waterline tying
8 [Bamboo Borax-boric acid soak (5% solution) for 27 days; shade dry 7- [Eco-friendly
Treatment 10 days; char embedment portion (1.0-1.5 m) preservation
9 |Coir Rope Borax—boric acid soak (24 hrs) + linseed oil-lime paste coating [Extends rope life
Treatment
10 [Installation [Drive posts to embedment depth; fix horizontals; install cross |As per drawing
Method struts; fix nets taut; lash continuously
11 Height & Net top to extend 20.5 m above HFL Prevent fish
Clearance escape
12 Rate Includes [All materials, treatments, transport, labour, tools, incidental [Complete in all
works respects

8.

BAMBOO DOUBLE[ILAYER BARRICADE WITH FISHING NET
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A 60m bamboo barricading has been proposed to prevent the inflow of floating weeds, retain fish
within the beel, and allow free movement of water with minimal hydraulic obstruction.

Technical Specification:

Providing, transporting to site, eco-friendly pre-treating, cutting to size, and installing matured
bamboo (Bambusa balcooa — Kako / Bambusa nutans — Bhaluka / Bambusa tulda — Jati type) for a
double-layer barricade spanning from embankment to embankment across the wetland water bed,
each layer comprising horizontal and vertical members, fixed with treated coir rope, including fishing
net on the inner layer, excavation/driving to embed in bed, side bracing, and all incidental works,
complete as directed.

Sl. Component Specification Remarks
No.
1 [Bamboo (Outer Species: Bambusa balcooa (Kako) / Bambusa Fixed on water-facing
Layer) nutans (Bhaluka) / Bambusa tulda (Jati); maturedside of bund

>3 years; dia. 8-12 cm (Kako/Bhaluka), 5-8 cm
(Jati); vertical & horizontal members at 250 mm

C/C
2 [Bamboo (Inner Same species & maturity as outer layer; dia. 8-12 [nner face fitted with
Layer) cm (Kako/Bhaluka), 5-8 cm (Jati); vertical & fishing net
horizontal members at 150 mm C/C
3 Height of 2.50-3.00 m above bed, matching bund height To suit site
Barricade

4 [Embedment Depth|0.80-1.00 m into bed/ground depending on soil |Driven or augered

condition
5 |[Cross-Ties / Treated bamboo spacers at 1.50 m intervals Maintain spacing and
Spacers connecting outer & inner layers stability
6 [Fishing Net (Inner [UV-stabilized HDPE knotless net; mesh size <25 [Secured to all vertical
Layer) mm; twine dia. 22 mm; full height from bed to top |& horizontal members
of barricade
7 [Fastenings Double lashing with treated coconut coir rope; For durability and
concealed backup lashing with GI eco-friendliness
wire/UV-stabilized HDPE rope at submerged
joints
8 Bamboo Borax—boric acid soak (5% solution) 27 days; Eco-friendly
Treatment shade dry 7-10 days; char embedment portion preservation
(1.2 m)
9 |Coir Rope Borax-boric acid soak 24 hrs; coat with linseed |Extends life in wet
Treatment oil-lime paste areas
10 Bracing & Diagonal bracing <3.0 m intervals; side anchors |Resist lateral loads
Anchoring tied to bund or driven piles
11 Rate Includes Supply & delivery of materials, eco-treatments, Complete in all
transport, labour, tools, installation, and all respects

incidental works
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9.

SOLAR STREET LIGHTS

A total of 13 solar street lights are proposed for installation along the approach road, within the fish

rearing tank area, and at the community center.

Technical Specification:

Supply, installation, testing and commissioning (SITC) of a solar street-lighting system comprising PV
module, LiFePO. battery with BMS, MPPT charge controller (integrated), 30 W LED luminaire, 6 m GI
pole with accessories, complete in all respects, including a 5-year comprehensive maintenance

contract (CMC).

Sl. Component / Work [Specification & Requirements Standards / Certification
No.

1 |Solar PV Module Capacity: 160 Wp (minimum at STC); Technology: IEC 61215 (Ed. II) / IS
Crystalline silicon; Supplied with module mounting 14286, IEC 61730;
structure (MMS), clamps, fasteners, UV-resistant cable [Tested by NABL or IECQ
tails. accredited laboratory.

2 [Battery Pack Lithium Iron Phosphate (LiFePO.), 12.8 V nominal, 42 [[EC 62133-2011 (or
Ah; Integrated Battery Management System (BMS) with [latest BIS equivalent); Test
protections (over/under-voltage, over- current, short- |certificate from BIS-
circuit, over-temp, cell balancing). recognized lab.

3 |MPPT Charge Type: MPPT; Integrated with luminaire & battery;

Controller System voltage: 12.8 V nominal; Current rating: 6 A /
12 A / 14 A (max as required); Functions: Automatic
dusk-to-dawn operation, LiFePO. charging profile, full
electronic protections.

4 |LED Street-Light |[Power: 30 W (+5%); High-efficiency optics and driver; IP66 certified; BIS/IS
Luminaire Housing ingress protection: IP66 or higher; Suitable for 10322 compliance.

uniform roadway illumination.

5 [Pole Length: 6 m; Material: Tubular hot-dip galvanized GI; [IS 1161 (steel tubes), IS
Wall thickness: 2.2 mm; Conforming to GI tube 4736 (galvanizing).
standard and galvanizing standard.

6 |Accessories Single-arm bracket, MMS, light arm to hold luminaire |Manufacturer’s standard;
and PV module; All clamps and fasteners included. corrosion- protected.

7 |[Erection, Testing & [[nstallation on prepared foundation; Wiring and As per CPWD General

Commissioning interconnections; Functional testing (dusk-to-dawn) in [Specifications for Electrical
presence of Engineer-in-Charge; Submission of as- built[Works, Part- II (External).
documentation.

8 |Comprehensive Duration: 5 years from date of commissioning; CMC terms as per tender
Maintenance Preventive and breakdown maintenance; Replacement |conditions; Performance to
Contract (CMC) of defective parts; Maintenance of required illumination |be certified annually.

levels.
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10. KATAL FISHING / JENG FISHING (FISH AGGREGATING DEVICE)

Katal fishing, also called Katalmara or Jeng fishing in lower Assam, is a traditional low-cost method

widely used in beel fisheries, where a mass of water hyacinth, bushes, and tree branches is enclosed

within a circular inner perimeter (200-320 m) and protected by tree stumps to attract and shelter fish.

An outer 4-6 m buffer zone is maintained as a no- disturbance area. Installed post-monsoon
(September—October) at depths of 1.5-3.0 m, Katals are left undisturbed for 2-3 months before
harvesting. The operation involves enclosing the Katal with nylon nets and bamboo matting, then

gradually reducing the circle while removing vegetation and catching fish with cast nets, typically

requiring 8-12 hours or more depending on size and handled by a team of 20-30 fishermen.

Provision of 2 no’s of Katal Fishing is being provided.

Technical Specification:

S1. Component / Work Specification & Requirements
No.
1 [Supplying, fitting & fixing Bhaluka [Bamboo dia: 100 mm; Height above G.L.: 5.00 m; Embedment
bamboo pole around Katal below G.L.: 1.20 m; Spacing: 4.0 m c/c; One whole bamboo = one
pole; Installation as per drawing and specification
2 |Supplying, fitting & fixing Jati Bamboo dia: 75 mm; Length: 6.80 m; Fixed on both sides of each
bamboo cross struts pole at 4.0 m c/c; One whole bamboo = one cross strut
3 [Supplying, fitting & fixing floating Bamboo dia: 100 mm; Length: 6.80 m; Installed along Katal
horizontal Bhaluka bamboo struts / circumference; Includes lapping
kami / logi
4 |Nylon rope for tying structure Good quality nylon rope to secure bamboo framework
S [Supplying & laying jeng and tree For fish aggregation centre (Katal) as per direction of Fishermen
branches Hawalder & Site Engineer
6 [Special skilled labour Divers / workers capable of working under and above water for
Katal installation
7 [Watch & ward (protection) of Katal | (i) Chowkider shed using locally available material;
(ii) Hurricane lamp-1No.
(iii) Kerosene oil for 2months;
(iv) Torch light with battery;
(v) Monthly wages for Chowkider- cum-Guard,;
(vi) Cooking utensils for refreshment
8 [Protection of Katal / Jeng & (i) Nylon net (Goshthi Jaal) breadth 1.00m;
harvesting (ii) Nylon rope 20 mm dia
(iii) Jute rope 40 mm dia
(iv) Making/fitting fishing net including labour
(v) Daughter net (Fahajal) for harvesting
(vi) Fish storage kit
(viij  Country boat (17’ x 3.50’) for watch & harvest
9 |Miscellaneous IAny other site-specific works related to Katal installation &

harvesting

11. OVERHEAD TANK
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The capacity of a tank for a Community Hall cum Wetland Information Centre depends on:

e Daily water demand of facility (litres/person/day)
e Frequency of supply / intermittent supply regime

e Duration of expected outages
e Peak usage patterns during events

Generally, storage should cover at least one day’s average demand plus allowance for peak
demand, outages and hygiene requirements. The following are the specifications for the water storage

tank with staging-
Capacity: 1000 Litres

Steel Staging Details
» Height: 5.5m

» Columns:
¢ 8 Nos steel columns
e Size: Square Tube 75mm x 75mm X Smm

» Bracing beams:
e Size: ISA 50mm x 50mm x 4mm

» Girder (Column to column Beam):
e Size: Square Tube 50mm x 50mm x 4mm

» Foundation
e Isolated footing: 750 mm x 750 mm
e PCC (1:4:8) bed below footing

Concrete & Reinforcement
» Concrete grade:

e RCC: M20
e PCC: 1:4:8

» Reinforcement:
e Fe-500 TMT bars conforming to IS 1786

» Clear cover:
Footing: 50 mm
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Key Personnel Requirements

Using Form PER - 1 and PER - 2 in Section 4 (Bidding Forms), the Bidder must demonstrate
that it has personnel who meet the following requirements:

Total Work Experience [years] Experience in
Similar
Position Work [years]

1 Project Engineer Degree in civil engineering from a 3 years in similar
recognized university having minimum position
experience of 5 years

2 Project Site Degree in civil engineering from a 2 years in similar

Engineer recognized university having experience position
of 3 yearsor Diploma in civil engineering
from a recognized university having
minimum experience of 5 years

The Bidder must demonstrate that it has EHS personnel who meet the following
requirements:

Key Personnel as determined by project’s Environmental, Health, and Safety Management Plan
and other EHS assessment and management Documents

Ite Relevant academic Minimum years of Minimum
m Position/specialization qualifications relevant work time on-
experience site (%FTE)
1 | Environment Health Graduate with 2 years in similar 50%
and Safety Officer additional position

qualification in
Environmental
Science, Health
and Safety

FTE = full-time employee.
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Equipment Requirements

Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key

equipment listed below:

No. Equipment Type and Characteristics Minimum Number Required
1 Dumper/ Tipper Truck (5.5 cum/10 T 1 No
capacity) with trailer
2 Hydraulic Excavator cum Loader 1 No
3 Static Roller (8-10 T capacity) 1 no
4  [FRP Boats 2 nos
S Manual Concrete Mixture 1 No
1 No

Generator Set
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Contract Management Plan

The Contractor shall prepare the monthly progress report as per the format defined hereinafter,
also referred to as the Contract Management Plan, in line with the requirements stipulated in

Clause 35 and in Part B of the Particular Conditions [Environmental, Health, and Safety (EHS),
Metrics for Progress Reports].
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Section 7: General Conditions
of Contract

The General Conditions of Contract (GCC), read in conjunction with the Particular Conditions of
Contract (PCC) and other documents listed therein should be a complete document expressing fairly
the rights and obligations of both parties. The standard text of the GCC must be retained intact to
facilitate its reading and interpretation by Bidders and its review by ADB. Any amendments and
additions to the GCC, specific to the contract in hand, should be introduced in Section 8 (Particular
Conditions of Contract).

The use of standard conditions of contract for all building and civil works throughout a country
will ensure comprehensiveness of coverage, general acceptability of its provisions, savings in cost and
time in bid preparation and review, and the development of a solid background of legal case
histories.

The form of Conditions of Contract that follows has been developed on the basis of considerable
international experience in the drafting and management of contracts, bearing in mind a trend in
the construction industry toward simpler, more straightforward language.

The GCC in this bidding document provides for the usual arrangement where the Contractor
constructs the Works in accordance with design provided by the Employer, and also for contracts
that include, or wholly comprise, contractor-designed civil, mechanical or electrical works. Section 7
is generally based on the Conditions of Contract of the World Bank’s Standard Bidding Documents for
Procurement of Works, Smaller Contracts, December 2012.

The GCC can be used for lump sum contracts and, with the modifications recommended in the
PCC, also for small unit price contracts. Design work by the contractor is also provided for in these

Conditions.

For relatively simple contracts, the Short Form of Contract, First Edition, 1999 prepared by the
Fédération Internationale des Ingénieurs-Conseils (FIDIC) is recommended to be used.
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General

Definitions
Boldface type is used to identify defined terms.

(a) The Accepted Contract Amount means the amount accepted in the Letter of
Acceptance for the execution and completion of the Works and the remedying of any
defects.

(b) The Activity Schedule is a schedule of the activities comprising the construction,
installation, testing, and commissioning of the Works in a lump sum contract. It
includes a lump sum price for each activity, which is used for valuations and for
assessing the effects of Variations and Compensation Events.

(c) The Adjudicator is the person appointed jointly by the Employer and the Contractor to
resolve disputes in the first instance, as provided for in GCC 29.1 [Appointment of
Adjudicator] hereunder.

(d) Bank means the financing institutions named in the Particular Conditions of Contract
(PCCQC).

(e) Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

() Compensation Events are those defined in GCC 51.1 [Compensation Events]
hereunder.

(g) The Completion Date is the date of completion of the Works as certified by the Project
Manager, in accordance with GCC 69.1 [Completion].

(h) The Contract is the Contract between the Employer and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC 2.3
below.

(i) The Contractor is the party whose Bid to carry out the Works has been accepted by
the Employer.

() The Contractor’s Bid is the completed bidding document submitted by the Contractor
to the Employer.

(k) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the Contract.

(I) Days are calendar days; months are calendar months.

(m) Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

(n) A Defect is any part of the Works not completed in accordance with the Contract.

(0) The Defects Liability Certificate is the certificate issued by the Project Manager upon
correction of defects by the Contractor.

(p) The Defects Liability Period is the period calculated from the Completion Date where
the Contractor remains responsible for remedying defects.

(q) Drawings include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

(r) The Employer is the party who employs the Contractor to carry out the Works, as
specified in the PCC.

(s) Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site
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to construct the Works.

(t) Force Majeure means an exceptional event or circumstance: which is beyond a Party’s
control; which such Party could not reasonably have provided against before entering
into the Contract; which, having arisen, such Party could not reasonably have avoided
or overcome; and, which is not substantially attributable to the other Party.

(u) In writing or written means handwritten, typewritten, printed, or electronically made,
and resulting in a permanent record.

(v) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.

(w) The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the PCC. The
Intended Completion Date may be revised only by the Project Manager by issuing an
extension of time or an acceleration order.

(x) Letter of Acceptance means the formal acceptance by the Employer of the Bid and
denotes the formation of the Contract at the date of acceptance.

(y) Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

(z) Party means the Employer or the Contractor, as the context requires. (aa) PCC means
Particular Conditions of Contract.

(bb) Plant is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

(cc) The Project Manager is the person named in the PCC (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the
Project Manager) who is responsible for supervising the execution of the Works and
administering the Contract.

(dd) Retention Money means the aggregate of all monies retained by the Employer
pursuant to GCC 55.1 [Retention].

(ee) Schedules means the document(s) entitled schedules, completed by the Contractor
and submitted with the Letter of Bid, as included in the Contract. Such document
may include the Bill of Quantities, data, lists, and schedules of rates and/or prices.

(ff) The Site is the area defined as such in the PCC.

(gg) Site Investigation Reports are those that were included in the bidding documents and
are factual and interpretative reports about the surface and subsurface conditions at
the Site.

(hh) Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

(ii)) The Start Date is given in the PCC. It is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

(jj) A Subcontractor is a person or corporate body who has a Contract with the Contractor
to carry out a part of the work in the Contract, which includes work on the Site.

(kk) Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

(1) A Variation is an instruction given by the Project Manager, which varies the Works.

(mm) The Works are what the Contract requires the Contractor to construct, install, and
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turn over to the Employer, as defined in the PCC.

Interpretation

In interpreting these GCC, singular also means plural, male also means female or
neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The
Project Manager shall provide instructions clarifying queries about these GCC.

If sectional completion is specified in the PCC, references in the GCC to the Works, the
Completion Date, and the Intended Completion Date apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date for the
whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:

(a) Contract Agreement,

(b) Letter of Acceptance,

(c) Letter of Bid,

(d) Particular Conditions of Contract,

(e) the List of Eligible Countries that was specified in Section 5 of the bidding

document,

—
=

General Conditions of Contract,

Specifications,

«
~

(
(
(h) Drawings,
( Completed Activity Schedules or Bill of Quantities, and

— =

any other document listed in the PCC as forming part of the Contract.

Language and Law
The language of the Contract and the law governing the Contract are stated in the PCC.

Throughout the execution of the Contract, the Contractor shall comply with the import of
goods and services prohibitions in the Employer’s country when

(@) by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations, the
Employer’s Country prohibits any import of goods from, or any payments
to, a particular country, person, or entity. Where the Borrower’s country
prohibits payments to a particular firm or for particular goods by such an
act of compliance, that firm may be excluded.

Contract Agreement

The Parties shall enter into a Contract Agreement within 28 days after the Contractor
receives the Letter of Acceptance, unless the Particular Conditions establish otherwise.
The Contract Agreement shall be based upon the attached Contract forms in Section 8.
The costs of stamp duties and similar charges (if any) imposed by law in connection with
entry into the Contract Agreement shall be borne by the Employer.

Assignment
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5.1 Neither Party shall assign the whole or any part of the Contract or any benefit or interest
in or under the Contract. However, either Party

(@) may assign the whole or any part with the prior agreement of the other Party,
at the sole discretion of such other Party; and

(b) may, as security in favor of a bank or financial institution, assign its right to
any moneys due, or to become due, under the Contract.

6. Care and Supply of Documents

6.1 The Specification and Drawings shall be in the custody and care of the Employer. Unless
otherwise stated in the Contract, two copies of the Contract and of each subsequent
Drawing shall be supplied to the Contractor, who may make or request further copies at
the cost of the Contractor.

6.2 Each of the Contractor’s Documents shall be in the custody and care of the Contractor,
unless and until taken over by the Employer. Unless otherwise stated in the Contract, the
Contractor shall supply to the Project Manager six copies of each of the Contractor’s
Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the
Specification, the Contractor’s Documents (if any), the Drawings and Variations and other
communications given under the Contract. The Employer’s Personnel shall have the right
of access to all these documents at all reasonable times.

6.41f a Party becomes aware of an error or defect in a document which was prepared for use
in executing the Works, the Party shall promptly give notice to the other Party of such
error or defect.

7. Confidential Details

7.1 The Contractor’s and the Employer’s Personnel shall disclose all such confidential and
other information as may be reasonably required in order to verify the Contractor’s
compliance with the Contract and allow its proper implementation.

7.2 Each of them shall treat the details of the Contract as private and confidential, except to
the extent necessary to carry out their respective obligations under the Contract or to
comply with applicable Laws. Each of them shall not publish or disclose any particulars of
the Works prepared by the other Party without the previous agreement of the other Party.
However, the Contractor shall be permitted to disclose any publicly available information,
or information otherwise required to establish his qualifications to compete for other
projects.

7.3 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) such
documents, data, and other information it receives from the Employer to the extent
required for the Subcontractor(s) to perform its work under the Contract, in which event
the Contractor shall obtain from such Subcontractor(s) an undertaking of confidentiality
similar to that imposed on the under this Clause.

8. Compliance with Laws
8.1  The Contractor shall, in performing the Contract, comply with applicable Laws.
8.2 Unless otherwise stated in the Particular Conditions,

(@) the Employer shall acquire and pay for all permits, approvals, and/or licenses
from all local, state, or national government authorities or public service
undertakings in the [Employer’s Country or country where the Site is located]
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which (i) such authorities or undertakings require the Employer to obtain in the
Employer’s name, and (ii) are necessary for the execution of the Contract,
including those required for the performance by both the Contractor and the
Employer of their respective obligations under the Contract;

(b) the Contractor shall acquire and pay for all permits, approvals, and/or licenses
from all local, state, or national government authorities or public service
undertakings in the [Employer’s Country or country where the Site is located]
which such authorities or undertakings require the Contractor to obtain in its
name and which are necessary for the performance of the Contract, including,
without limitation, visas for the Contractor’s and Subcontractor’s personnel and
entry permits for all imported Contractor’s Equipment. The Contractor shall
acquire all other permits, approvals, and/or licenses that are not the
responsibility of the Employer under Subclause 8.2(a) hereof and that are
necessary for the performance of the Contract. The Contractor shall indemnify
and hold harmless the Employer from and against any and all liabilities,
damages, claims, fines, penalties, and expenses of whatever nature arising or
resulting from the violation of such laws by the Contractor or its personnel,
including the Subcontractors and their personnel, but without prejudice to
Subclause 8.1 hereof.

9. Joint and Several Liability

9.1 If the Contractor is a Joint Venture of two or more firms, all such firms shall be jointly and
severally liable to the Employer for the fulfillment of the provisions of the Contract, and
shall designate one of such firms to act as the lead firm with authority to bind the Joint
Venture. The composition or the constitution of the Joint Venture shall not be altered
without the prior consent of the Employer.

10. Project Manager’s Decisions

10.1 Except where otherwise specifically stated, the Project Manager shall decide contractual
matters between the Employer and the Contractor in the role representing the Employer.

11. Delegation

11.1 The Project Manager may delegate any of his duties and responsibilities to other people,
except to the Adjudicator, after notifying the Contractor, and may cancel any delegation
after notifying the Contractor.

12. Communications

12.1 Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is delivered.

13. Subcontracting

13.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign
the Contract without the approval of the Employer in writing. Subcontracting shall not
alter the Contractor’s obligations.

14. Other Contractors

14.1 The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as
referred to in the PCC. The Contractor shall also provide facilities and services for them as
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described in the Schedule. The Employer may modify the Schedule of Other Contractors,
and shall notify the Contractor of any such modification.

15. Personnel and Equipment

15.1 The Contractor shall employ the key personnel and use the equipment identified in its
Bid, to carry out the functions stated in the Schedule or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

15.2 If the Project Manager asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within 7 days and has no further connection with the work in the
Contract.

15.3 Should any employee of the Contractor be determined, based on reasonable evidence, to
have engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other
integrity violations during the execution of the Works, then that employee shall be
removed in accordance with Clause 15.2 above.

16. Employer’s and Contractor’s Risks

16.1 The Employer carries the risks which this Contract states are Employer’s risks, and the
Contractor carries the risks which this Contract states are Contractor’s risks.

17. Employer’s Risks
17.1 From the Start Date until the Defects Liability Certificate has been issued, the following are
Employer’s risks:
(@) The risk of personal injury, death, or loss of or damage to property (excluding
the Works, Plant, Materials, and Equipment), which are due to

(i) use or occupation of the Site by the Works or for the purpose of the Works,
which is the unavoidable result of the Works, or

(i) negligence, breach of statutory duty, or interference with any legal right by
the Employer or by any person employed by or contracted to him except
the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent
that it is due to a fault of the Employer or in the Employer’s design, or due to war
or radioactive contamination directly affecting the country where the Works are
to be executed.

17.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of
loss of or damage to the Works, Plant, and Materials is an Employer’s risk except loss or
damage due to

(@) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself an
Employer’s risk

18. Contractor’s Risks

18.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of
personal injury, death, and loss of or damage to property (including, without limitation, the

Package no- CW10-52 Page 104 of 167



Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Works, Plant, Materials, and Equipment), which are not Employer’s risks, are Contractor’s
risks.

19. Insurance

19.1  The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts and deductibles stated in the PCC for the following events, which are due to
the Contractor’s risks:

(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

(d) personal injury or death.

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager’s approval before the Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies required
to rectify the loss or damage incurred.

19.3 If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance, which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

19.4 Alterations to the terms of an insurance shall not be made without the approval of
the Project Manager.

19.5 Both parties shall comply with any conditions of the insurance policies.

20. Site Investigation Reports

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred
to in the PCC, supplemented by any information available to the Contractor.

21. Contractor to Construct the Works

21.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings.

22. The Works to Be Completed by the Intended Completion Date

22.1 The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Program submitted by the Contractor, as updated
with the approval of the Project Manager, and complete them by the Intended Completion
Date.

23. Designs by Contractor and Approval by the Project Manager

23.1 The Contractor shall carry out design to the extent specified in the PCC. The Contractor
shall promptly submit to the Employer all designs prepared by him. Within 14 days of
receipt, the Employer shall notify any comments. The Contractor shall not construct any
element of the permanent work designed by him within 14 days after the design has been
submitted to the Employer or where the design for that element has been rejected. Design
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that has been rejected shall be promptly amended and resubmitted. The Contractor shall
resubmit all designs commented on, taking these comments into account as necessary.

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Project Manager, who is to approve them if they comply with the
Specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Project Manager’s approval shall not alter the Contractor’s responsibility for design of
the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Project Manager before this use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Project Manager
of such discoveries and carry out the Project Manager’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor. If possession of a
part is not given by the date stated in the PCC, the Employer shall be deemed to have delayed
the start of the relevant activities, and this shall be a Compensation Event.

Access to the Site

The Contractor shall allow the Project Manager and any person authorized by the Project
Manager access to the Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

Instructions, Inspections, and Audits

The Contractor shall carry out all instructions of the Project Manager, which comply with
the applicable laws where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its
Subcontractors and subconsultants to keep accurate and systematic accounts and records
in respect of the Works in such form and details as will clearly identify relevant time
changes and costs.

The Contractor shall permit ADB or its representative to inspect the Contractor’s site,
assets, accounts, records, and other documents relating to the submission of bids and
contract performance and to have them audited by auditors appointed by ADB. The
Contractor shall maintain all documents and records related to the bid submission and
the execution of the Contract for at least 5 years after completing the works contemplated
in the relevant contracts or the period prescribed in applicable law, whichever is longer.
The Contractor shall provide any documents necessary for the investigation of allegations
of corrupt, fraudulent, collusive, coercive, or obstructive practices or other integrity
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violations and require its employees or agents with knowledge of the Contract to respond
to questions from ADB.

28.4 ADB'’s right to inspect the Site and/or the Contractor’s accounts and records relating to the
performance of the Contract stated in Sub-Clause 28.3 and 74.2(e) shall survive termination
and/ or expiration of this Contract.

29. Appointment of the Adjudicator

29.1 The Adjudicator shall be appointed jointly by the Employer and the Contractor, at the
time of the Employer’s issuance of the Letter of Acceptance. If, in the Letter of Acceptance,
the Employer does not agree on the appointment of the Adjudicator, the Employer will
request the Appointing Authority designated in the PCC, to appoint the Adjudicator within
14 days of receipt of such request.

29.2 Should the Adjudicator resign or die, or should the Employer and the Contractor agree
that the Adjudicator is not functioning in accordance with the provisions of the Contract, a
new Adjudicator shall be jointly appointed by the Employer and the Contractor. In case of
disagreement between the Employer and the Contractor, within 30 days, the Adjudicator
shall be designated by the Appointing Authority at the request of either party, within 14
days of receipt of such request.

30. Procedure for Disputes

30.1 If the Contractor believes that a decision taken by the Project Manager was either outside the
authority given to the Project Manager by the Contract or that the decision was wrongly
taken, the decision shall be referred to the Adjudicator within 14 days of the notification of
the Project Manager’s decision.

30.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a
dispute.

30.3 The Adjudicator shall be paid by the hour at the rate specified in the PCC, together with
reimbursable expenses of the types specified in the PCC, and the cost shall be divided
equally between the Employer and the Contractor, whatever decision is reached by the
Adjudicator. Either party may refer a decision of the Adjudicator to an Arbitrator within 28
days of the Adjudicator’s written decision. If neither party refers the dispute to arbitration
within the above 28 days, the Adjudicator’s decision shall be final and binding.

30.4 The arbitration shall be conducted in accordance with the arbitration procedures
published by the institution named and in the place specified in the PCC.

B. Staff and Labor
31. Forced Labor

31.1 The Contractor shall not employ forced labor, which consists of any work or service, not
voluntarily performed, that is exacted from an individual under threat of force or penalty.
This covers any kind of involuntary or compulsory labor, such as indentured labor,
bonded labor, or similar labor-contracting arrangements.

32. Child Labor

32.1 The Contractor shall not employ children in a manner that is economically exploitative, or
is likely to be hazardous, or to interfere with, the child’s education, or to be harmful to
the child’s health or physical, mental, spiritual, moral, or social development. Where
national laws have provisions for employment of minors, the Contractor shall follow those
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laws applicable to the Contractor. Children below the age of 18 years shall not be
employed in dangerous work.

Workers’ Organizations

In countries where national law recognizes workers’ rights to form and to join workers’
organizations of their choosing without interference and to bargain collectively, the
Contractor shall comply with national law. Where national law substantially restricts
workers’ organizations, the Contractor shall enable alternative means for the Contractor’s
Personnel to express their grievances and protect their rights regarding working
conditions and terms of employment. In either case described above, and where national
law is silent, the Contractor shall not discourage the Contractor’s Personnel from forming
or joining workers’ organizations of their choosing or from bargaining collectively, and
shall not discriminate or retaliate against the Contractor’s Personnel who participate, or
seek to participate, in such organizations and bargain collectively. The Contractor shall
engage with such workers representatives. Worker organizations are expected to fairly
represent the workers in the workforce.

Nondiscrimination and Equal Opportunity

The Contractor shall not make employment decisions on the basis of personal
characteristics unrelated to inherent job requirements. The Contractor shall base the
employment relationship on the principle of equal opportunity and fair treatment, and
shall not discriminate with respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits), working conditions
and terms of employment, access to training, promotion, termination of employment or
retirement, and discipline. In countries where national law provides for nondiscrimination
in employment, the Contractor shall comply with national law. When national laws are
silent on nondiscrimination in employment, the Contractor shall meet this Subclause’s
requirements. Special measures of protection or assistance to remedy past discrimination
or selection for a particular job based on the inherent requirements of the job shall not be
deemed discrimination.

Time Control
Program

Within the time stated in the PCC, after the date of the Letter of Acceptance, the
Contractor shall submit to the Project Manager for approval a Program showing the
general methods, arrangements, order, and timing for all the activities in the Works. In
the case of a lump sum contract, the activities in the Program shall be consistent with
those in the Activity Schedule.

An update of the Program shall be a program showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated Program at
intervals no longer than the period stated in the PCC. If the Contractor does not submit
an updated Program within this period, the Project Manager may withhold the amount
stated in the PCC from the next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue Program has been submitted.
In the case of a lump sum contract, the Contractor shall provide an updated Activity
Schedule within 14 days of being instructed to by the Project Manager.

The Project Manager’s approval of the Program shall not alter the Contractor’s obligations.
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The Contractor may revise the Program and submit it to the Project Manager again at any
time. A revised Program shall show the effect of Variations and Compensation Events.

Extension of the Intended Completion Date

The Project Manager shall extend the Intended Completion Date if a Compensation Event
occurs or a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work, which would cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project Manager for a
decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be considered
in assessing the new Intended Completion Date.

Acceleration

When the Employer wants the Contractor to finish before the Intended Completion Date,
the Project Manager shall obtain priced proposals for achieving the necessary acceleration
from the Contractor. If the Employer accepts these proposals, the Intended Completion
Date shall be adjusted accordingly and confirmed by both the Employer and the
Contractor.

If the Contractor’s priced proposals for an acceleration are accepted by the Employer,
they are incorporated in the Contract Price and treated as a Variation.

Delays Ordered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress of any
activity within the Works.

Management Meetings

Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the
plans for remaining work and to deal with matters raised in accordance with the early
warning procedure.

The Project Manager shall record the business of management meetings and provide
copies of the record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the management meeting and stated
in writing to all who attended the meeting.

Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work, increase
the Contract Price, or delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The estimate shall be provided
by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering
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proposals for how the effect of such an event or circumstance can be avoided or reduced
by anyone involved in the work and in carrying out any resulting instruction of the
Project Manager.

Quality Control
Identifying Defects

The Project Manager shall check the Contractor’s work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Project Manager may instruct the Contractor to search for a Defect and to uncover
and test any work that the Project Manager considers may have a Defect.

Tests

If the Project Manager instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a
Compensation Event.

Correction of Defects

The Project Manager shall give notice to the Contractor of any Defects before the end of
the Defects Liability Period, which begins at Completion, and is defined in the PCC. The
Defects Liability Period shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Project Manager’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Project
Manager’s notice, the Project Manager shall assess the cost of having the Defect corrected,
and the Contractor shall pay this amount.

Cost Control
Contract Price

In the case of an admeasurement contract, the Bill of Quantities shall contain priced
items for the Works to be performed by the Contractor. The Bill of Quantities is used to
calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

In the case of a lump sum contract, the Activity Schedule shall contain the priced
activities for the Works to be performed by the Contractor. The Activity Schedule is used
to monitor and control the performance of activities on which basis the Contractor will be
paid. If payment for Materials on Site shall be made separately, the Contractor shall show
delivery of Materials to the Site separately on the Activity Schedule.

Changes in the Contract Price
In the case of an admeasurement contract:

(a) If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than 25%, provided the change
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exceeds 1% of the Initial Contract Price, the Project Manager shall adjust the
rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in quantities if thereby
the Initial Contract Price is exceeded by more than 15%, except with the prior
approval of the Employer.

(c) If requested by the Project Manager, the Contractor shall provide the Project
Manager with a detailed cost breakdown of any rate in the Bill of Quantities.

In the case of a lump sum contract, the Activity Schedule shall be amended by the Contractor
to accommodate changes of Program or method of working made at the Contractor’s own
discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes
such changes to the Activity Schedule.

Variations

All Variations shall be included in updated Programs, and, in the case of a lump sum
contract, also in the Activity Schedule, produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the
Variation when requested to do so by the Project Manager. The Project Manager shall assess
the quotation, which shall be given within seven (7) days of the request or within any longer
period stated by the Project Manager and before the Variation is ordered.

If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation
and make a change to the Contract Price, which shall be based on the Project Manager’s own
forecast of the effects of the Variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the work would prevent a
quotation being given and considered without delaying the work, no quotation shall be
given and the Variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.

In the case of an admeasurement contract, if the work in the Variation corresponds to an
item description in the Bill of Quantities and if, in the opinion of the Project Manager, the
quantity of work above the limit stated in GCC 46.1 [Changes in the Contract Price| or the
timing of its execution do not cause the cost per unit of quantity to change, the rate in the
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit
of quantity changes, or if the nature or timing of the work in the Variation does not
correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in
the form of new rates for the relevant items of work.

Cash Flow Forecasts

When the Program, or, in the case of a lump sum contract, the Activity Schedule, is
updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

Payment Certificates

The Contractor shall submit to the Project Manager monthly statements of the estimated
value of the work executed less the cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly statement and certify the amount
to be paid to the Contractor.
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49.3 The value of work executed shall be determined by the Project Manager.
49.4 The value of work executed shall comprise,

(a) in the case of an admeasurement contract, the value of the quantities of work in
the Bill of Quantities that have been completed; or

(b) in the case of a lump sum contract, the value of work executed shall comprise the
value of completed activities in the Activity Schedule.

49.5 The value of work executed shall include the valuation of Variations and Compensation
Events.

49.6 The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

50. Payments

50.1 Payments shall be adjusted for deductions for advance payments and retention. The
Employer shall pay the Contractor the amounts certified by the Project Manager within
28 days of the date of each certificate. If the Employer makes a late payment, the
Contractor shall be paid interest on the late payment in the next payment. Interest shall
be calculated from the date by which the payment should have been made up to the
date when the late payment is made at the prevailing rate of interest for commercial
borrowing for each of the currencies in which payments are made.

50.2 If an amount certified is increased in a later certificate or as a result of an award by the
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date upon which the
increased amount would have been certified in the absence of dispute.

50.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the
proportions of currencies comprising the Contract Price.

50.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the
Employer and shall be deemed covered by other rates and prices in the Contract.

51. Compensation Events
51.1 The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by the Site Possession
Date pursuant to GCC 26.1 [Possession of the Site].

(b) The Employer modifies the Schedule of Other Contractors in a way that affects
the work of the Contractor under the Contract.

(¢) The Project Manager orders a delay or does not issue Drawings, Specifications,
or instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out additional
tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a subcontract to be let.

(f) Ground conditions are substantially more adverse than could reasonably have
been assumed before issuance of the Letter of Acceptance from the information
issued to Bidders (including the Site Investigation Reports), from information
available publicly and from a visual inspection of the Site.

(9) The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety or
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other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause
delay or extra cost to the Contractor.

(i) The advance payment is delayed.
() The effects on the Contractor of any of the Employer’s Risks.
(k) The Project Manager unreasonably delays issuing a Certificate of Completion.

If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased and/or
the Intended Completion Date shall be extended. The Project Manager shall decide
whether and by how much the Contract Price shall be increased and whether and by how
much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based
on the Project Manager’s own forecast. The Project Manager shall assume that the Contractor
shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor’s not having given early warning or not
having cooperated with the Project Manager.

Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are
changed between the date 28 days before the submission of bids for the Contract and the date
of the last Completion certificate. The adjustment shall be the change in the amount of tax
payable by the Contractor, provided such changes are not already reflected in the Contract
Price or are a result of GCC 54.1 [Price Adjustment].

Currencies

Where payments are made in currencies other than the currency of the Employer’s country
specified in the PCC, the exchange rates used for calculating the amounts to be paid shall be
the exchange rates stated in the Contractor’s Bid.

Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the PCC. If
so provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type indicated below applies to each
Contract currency:

P, =A_ + B_ Imc/Ioc
where:

P_is the adjustment factor for the portion of the Contract Price payable in a specific
currency “c.”

Package no- CW10-52 Page 113 of 167



54.2

55.
55.1

55.2

56.
56.1

56.2

57.
57.1

58.
58.1

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure

Without Prequalification, for projects without MPC and with SPS

A_and B, are coefficients!6 specified in the PCC, representing the nonadjustable and

adjustable portions, respectively, of the Contract Price payable in that specific
currency “c;” and

Imc is a consolidated index prevailing at the end of the month being invoiced and
Ioc is the same consolidated index prevailing 28 days before Bid opening for inputs
payable; both in the specific currency “c.”

If the value of the index is changed after it has been used in a calculation, the calculation
shall be corrected and an adjustment made in the next payment certificate. The index value
shall be deemed to take account of all changes in cost due to fluctuations in costs.

Retention

The Employer shall retain from each payment due to the Contractor the proportion stated
in the PCC until Completion of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in
accordance with GCC 69.1 [Completion], half the total amount retained shall be
repaid to the Contractor and half when the Defects Liability Period has passed and the
Project Manager has certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The Contractor may
substitute retention money with an “on demand” bank guarantee.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day stated in
the PCC for each day that the Completion Date is later than the Intended Completion Date.
The total amount of liquidated damages shall not exceed the amount defined in the PCC.
The Employer may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the
Project Manager shall correct any overpayment of liquidated damages by the Contractor
by adjusting the next payment certificate. The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date of repayment, at the rates
specified in GCC 50.1 [Payments].

Bonus

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the
PCC for each day (less any days for which the Contractor is paid for acceleration) that
the Completion is earlier than the Intended Completion Date. The Project Manager
shall certify that the Works are complete, although they may not be due to be
complete.

Advance Payment

The Employer shall make advance payment to the Contractor of the amounts stated in
the PCC by the date stated in the PCC, against provision by the Contractor of an

'® The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, both coefficients
shall be the same in the formulas for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a
very approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components.
The sum of the adjustments for each currency is added to the Contract Price.
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unconditional bank guarantee in a form and by a bank acceptable to the Employer in
amounts and currencies equal to the advance payment. The guarantee shall remain
effective until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the Contractor. Interest shall
not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials,
and mobilization expenses required specifically for execution of the Contract. The
Contractor shall demonstrate that advance payment has been used in this way by supplying
copies of invoices or other documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor, following the schedule of completed percentages of the Works
on a payment basis. No account shall be taken of the advance payment or its repayment in
assessing valuations of work done, Variations, price adjustments, Compensation Events,
Bonuses, or Liquidated Damages.

Securities

The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount specified in the
PCC, by a bank acceptable to the Employer, and denominated in the types and
proportions of the currencies in which the Contract Price is payable. The Performance
Security shall be valid until a date 28 days from the date of issue of the Certificate of
Completion in the case of a bank guarantee.

Dayworks

If applicable, the Dayworks rates in the Contractor’s Bid shall be used for small
additional amounts of work only when the Project Manager has given written
instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved
by the Project Manager. Each completed form shall be verified and signed by the Project
Manager within 2 days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

Force Majeure
Definition of Force Majeure

In this Clause, “Force Majeure” means an exceptional event or circumstance,
(a) which is beyond a Party’s control;

(b) which such Party could not reasonably have provided against before entering into the
Contract;

(c) which, having arisen, such Party could not reasonably have avoided or overcome;

Package no- CW10-52 Page 115 of 167



Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure

Without Prequalification, for projects without MPC and with SPS

and

(d) which is not substantially attributable to the other Party.

62.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of

63.
63.1

63.2

63.3

64.
64.1

64.2

65.
65.1

the kind listed below, so long as conditions (a) to (d) above are satisfied:
(a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel,
revolution, insurrection, military or usurped power, or civil war;

(c) riot, commotion, disorder, strike, or lockout by persons other than the Contractor’s
Personnel;

(d) munitions of war, explosive materials, ionizing radiation or contamination by
radioactivity, except as may be attributable to the Contractor’s use of such
munitions, explosives, radiation, or radioactivity; and

(e) natural catastrophes such as earthquake, hurricane, typhoon, or volcanic activity.

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the
Contract by Force Majeure, then it shall give notice to the other Party of the event or
circumstances constituting the Force Majeure and shall specify the obligations, the
performance of which is or will be prevented. The notice shall be given within 14 days after
the Party became aware, or should have become aware, of the relevant event or circumstance
constituting Force Majeure.

The Party shall, having given notice, be excused from performance of its obligations for so
long as such Force Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to
obligations of either Party to make payments to the other Party under the Contract.

Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavours to minimize any delay in the
performance of the Contract as a result of Force Majeure.

A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure.

Consequences of Force Majeure

If the Contractor is prevented from performing its substantial obligations under the
Contract by Force Majeure of which notice has been given under GCC Subclause 63
[Notice of Force Majeure], and suffers delay and/or incurs Cost by reason of such Force
Majeure, the Contractor shall be entitled subject to GCC Subclause 30.1 [Procedure for
Disputes] to

(@) an extension of time for any such delay, if completion is or will be delayed, under
GCC Subclause 36 [Extension of the Intended Completion Date]; and

(b) if the event or circumstance is of the kind described in sub-paragraphs (a) to (d)
of GCC Subclause 62.2 [Definition of Force Majeure] and, in the case of
subparagraphs (b) to (d), occurs in the Country, payment of any such Cost,
including the costs of rectifying or replacing the Works and/or Goods damaged or
destructed by Force Majeure, to the extent they are not indemnified through the
insurance policy referred to in GCC Subclause 19 [Insurance].
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65.2 After receiving this notice, the Project Manager shall proceed in accordance with GCC
Subclause 10 [Project Manager’s Decisions]| to agree or determine these matters.

66. Force Majeure Affecting Subcontractor

66.1 If any Subcontractor is entitled under any contract or agreement relating to the Works to
relief from force majeure on terms additional to or broader than those specified in this Clause,
such additional or broader Force Majeure events or circumstances shall not excuse the
Contractor’s nonperformance or entitle him to relief under this Clause.

67. Optional Termination, Payment, and Release

67.1 If the execution of substantially all the Works in progress is prevented for a continuous
period of 84 days by reason of Force Majeure of which notice has been given under GCC
Subclause 63 [Notice of Force Majeure], or for multiple periods which total more than 140
days due to the same notified Force Majeure, then either Party may give to the other Party
a notice of termination of the Contract. In this event, the termination shall take effect 7
days after the notice is given, and the Contractor shall proceed in accordance with GCC
Subclause 73.5 [Termination].

67.2 Upon such termination, the Project Manager shall determine the value of the work done
and issue a Payment Certificate, which shall include

(@) the amounts payable for any work carried out for which a price is stated in the
Contract;

(b) the Cost of Plant and Materials ordered for the Works which have been delivered
to the Contractor, or of which the Contractor is liable to accept delivery: this
Plant and Materials shall become the property of (and be at the risk of) the
Employer when paid for by the Employer, and the Contractor shall place the
same at the Employer’s disposal,

() other Costs or liabilities which in the circumstances were reasonably and
necessarily incurred by the Contractor in the expectation of completing the
Works;

(d) the Cost of removal of Temporary Works and Contractor’s Equipment from the
Site and the return of these items to the Contractor’s works in his country (or to
any other destination at no greater cost); and

(e) the Cost of repatriation of the Contractor’s staff and labor employed wholly in
connection with the Works at the date of termination.

68. Release from Performance

68.1 Notwithstanding any other provision of this Clause, if any event or circumstance outside
the control of the Parties (including, but not limited to, Force Majeure) arises, which
makes it impossible or unlawful for either or both Parties to fulfill its or their contractual
obligations or which, under the law governing the Contract, entitles the Parties to be
released from further performance of the Contract, then upon notice by either Party to the
other Party of such event or circumstance,

(@) the Parties shall be discharged from further performance, without prejudice
to the rights of either Party in respect of any previous breach of the Contract;
and

(b) the sum payable by the Employer to the Contractor shall be the same as
would have been payable under GCC Subclause 67 [Optional Termination,
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Payment and Release] if the Contract had been terminated under GCC
Subclause 67.

Finishing the Contract

Completion

The Contractor shall request the Project Manager to issue a certificate of Completion of
the Works, and the Project Manager shall do so upon deciding that the work is completed.

Taking Over

The Employer shall take over the Site and the Works within 7 days of the Project
Manager’s issuing a certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate and
certify any final payment that is due to the Contractor within 56 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project Manager shall
issue within 56 days a schedule that states the scope of the corrections or additions that
are necessary. If the Final Account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the Contractor and issue a
payment certificate.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the PCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
PCC pursuant to GCC 72.1, or they do not receive the Project Manager’s approval, the
Project Manager shall withhold the amount stated in the PCC from payments due to the
Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

(@) the Contractor stops work for 28 days when no stoppage of work is shown on the
current Program and the stoppage has not been authorized by the Project
Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the Works,
and the instruction is not withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer to the
Contractor within 84 days of the date of the Project Manager’s certificate;
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(e) the Project Manager gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;

(f) the Project Manager gives two consecutive Notices to update the Program and
accelerate the works to ensure compliance with GCC Subclause 22.1 [The Works
to Be Completed by the Intended Completion Date] and the Contractor fails to
update the Program and demonstrate acceleration of the works within a
reasonable period of time determined by the Project Manager;

(g9) the Contractor does not maintain a Security, which is required;

(h) the Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in the
PCC; and

(i) if the Contractor, in the judgment of the Employer has engaged in integrity
violations in competing for or in executing the Contract, pursuant to GCC 74.1
[Fraud and Corruption].

73.3 When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under GCC 73.2 above, the Project Manager
shall decide whether the breach is fundamental or not.

73.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

73.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.

74. Fraud and Corruption

74.1 If the Employer determines, based on reasonable evidence, that the Contractor has
engaged in corrupt, fraudulent, collusive or coercive practices, or other integrity
violations, including the failure to disclose any required information which constitutes a
fraudulent practice, in competing for or in executing the Contract, then the Employer
may, after giving 14 days notice to the Contractor, terminate the Contract and expel him
from the Site, and the provisions of Clause 73 [Termination] shall apply as if such
termination had been made under Sub-Clause 73.2 (i).

74.2 ADB requires Borrowers (including beneficiaries of ADB-financed activities) and their
personnel, as well as firms and individuals participating in an ADB-financed activity,
including but not limited to, Bidders, Suppliers, and Contractors, agents, subcontractors,
subconsultants, service providers, subsuppliers, manufacturers (including their
respective officers, directors, employees, and personnel) under ADB-financed contracts to
observe the highest standard of ethics during the procurement and execution of such
contracts in accordance with ADB’s Anticorruption Policy (1998, as amended from time to
time). In pursuance of this policy, ADB

(a) defines, for the purposes of this provision, the terms set forth below as follows:

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another party;

(i) “fraudulent practice” means any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain
a financial or other benefit or to avoid an obligation;

(i) “coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;
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(iv) “collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly the
actions of another party;

(v) “abuse” means theft, waste, or improper use of assets related to ADB-related
activity, either committed intentionally or through reckless disregard; and

(vi) “integrity violation” means any act, as defined under ADB’s Investigation and
Enforcement Framework (as amended from time to time), which violates ADB’s
Anticorruption Policy, including (i) to (v) above and the following: failure to
disclose and manage conflict of interest,17 obstructive practice, violation of
debarment, retaliation against whistleblowers or witnesses, and other violations
of ADB’s Anticorruption Policy, including failure to adhere to the highest ethical
standards;

(b) will reject a proposal for award if it determines that the Bidder recommended for
award or any of its officers, directors, employees, personnel, subconsultants,
subcontractors, service providers, suppliers, or manufacturers has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices or other integrity violations in competing for the Contract;

(c) will cancel the portion of the financing allocated to a contract if it determines at any
time that representatives of the Borrower or of a beneficiary of ADB-financing engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practices or other integrity
violations during the procurement or the execution of that contract, without the
Borrower having taken timely and appropriate action satisfactory to ADB to remedy
the situation, including by failing to inform ADB in a timely manner at the time they
knew of the integrity violations;

(d) will impose enforcement and disclosure actions on a firm or an individual at any time,
in accordance with ADB’s Anticorruption Policy and Investigation and Enforcement
Framework, including declaring ineligible, either indefinitely or for a stated period of
time, to participate!® in activities financed, administered, or supported by ADB or to
benefit from a contract financed, administered, or supported by ADB or otherwise, if
it, at any time, determines that the firm or individual has, directly or through an
agent, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or
other integrity violations; and

(e) will have the right to require that a provision be included in the Bidding Document
and in contracts financed, administered, or supported by ADB, requiring Bidders,
suppliers, contractors, consultants, manufacturers, service providers, and other third
parties engaged or involved in ADB-related activities, and their respective officers,
directors, employees, and personnel, to permit ADB or its representative to inspect
the site and their assets, accounts, and records and other documents relating to the
bid submission and contract performance and to have them audited by auditors
appointed by ADB.

74.3 All Bidders, consultants, contractors, suppliers, manufacturers, service providers, and
other third parties engaged or involved in ADB-related activities and their respective
officers, directors, employees, and personnel, are required to cooperate fully in any
investigation when requested by ADB to do so. As determined on a case-by-case basis by
ADB, such cooperation is set out in detail in the Investigation and Enforcement
Framework (as amended from time to time).

74.4 All Bidders, consultants, contractors, and suppliers shall require their officers, directors,

' “Conflict of interest” means any situation in which a party has interests that could improperly influence that party’s
performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws and regulations.

' Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity
(different names are used depending on the particular Bidding Document).
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employees, personnel, and agents to ensure that, in its contracts with its subconsultants,
Subcontractors, and other third parties engaged or involved in ADB-related activities,
such subconsultants, Subcontractors, and other third parties similarly are required to
cooperate fully in any investigation when requested by ADB to do so.

The Contractor undertakes that no fees, gratuities, rebates, gifts, commissions, or other
payments, other than those shown in the bid, have been given or received in connection
with the procurement process or in the contract execution.!?

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work done
and Materials ordered less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as
indicated in the PCC. Additional Liquidated Damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor, the difference shall be a
debt payable to the Employer.

If the Contract is terminated for the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance payments
received up to the date of the certificate.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer if the Contract is terminated because of the
Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either the Employer or the Contractor, the Project Manager shall certify that
the Contract has been frustrated. The Contractor shall make the Site safe and stop work
as quickly as possible after receiving this certificate and shall be paid for all work carried
out before receiving it and for any work carried out afterward to which a commitment was
made.

Suspension of ADB Loan or Credit

In the event that ADB suspends the Loan or Credit to the Employer, from which part of
the payments to the Contractor are being made,

(a) the Employer is obligated to notify the Contractor, with copy to the Project
Manager, of such suspension within 7 days of having received ADB’s
suspension notice.

(b) if the Contractor has not received sums due it within the 28 days for payment
provided for in GCC 50.1 [Payments], the Contractor may immediately issue a
14-day termination notice.

¥ The undertaking also applies during the period of performance of the contract.
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Eligibility

The Contractor shall have the nationality of an eligible country as specified in Section 5
[Eligible Countries] of the bidding document. The Contractor shall be deemed to have the
nationality of a country if the Contractor is a citizen or is constituted, incorporated, or
registered, and operates in conformity with the provisions of the laws of that country.
This criterion shall also apply to the determination of the nationality of proposed
Subcontractors or Suppliers for any part of the Contract including related services.

The materials, equipment, and services to be supplied under the Contract shall have their
origin in eligible source countries as specified in Section 5 [Eligible Countries] of the
bidding document and all expenditures under the Contract will be limited to such
materials, equipment, and services. At the Employer’s request, the Contractor may be
required to provide evidence of the origin of materials, equipment, and services.

For purposes of GCC 79.2, “origin” means the place where the materials and equipment
are mined, grown, produced, or manufactured, and from which the services are provided.
Materials and equipment are produced when, through manufacturing, processing, or
substantial or major assembling of components, a commercially recognized product
results that differs substantially in its basic characteristics or in purpose or utility from
its components.
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Section 8: Particular Conditions
of Contract

This Particular Conditions of Contract (PCC) complements Section 7 (General Conditions of
Contract), specifying data and contractual requirements linked to the special circumstances of the
country, Employer, Project Manager, sector, overall project, and the Works. The PCC
complements the GCC in the same way the Bid Data Sheet complements the Instructions to
Bidders.

The PCC has more detailed terms and conditions, which the Employer will apply in
administering the specific contract. These provisions do not constitute a complete standard
set of provisions. Employers should prepare country- or project-specific provisions for the PCC,
and these should be developed into standard provisions.

Whoever drafts the PCC should be thoroughly familiar with the provisions of the GCC and
with any specific requirements of the Contract. Legal advice is recommended when amending
provisions or drafting new ones. Note that clause numbers in the PCC correspond to those in the
GCC, but the PCC provisions take precedence over those in the GCC.
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Particular Conditions of Contract

Except where otherwise indicated, all PCC forms should be filled out by the Employer prior to
issuance of the Bidding Documents. Schedules and reports to be provided by the Employer
should be annexed.

A. General

GCC 1.1(d)

The financing institution is Asian Development Bank.

GCC 1.1(r)

The Employer is ARIAS Society, Khanapara, Assam

GCC 1.1(w)

The Intended Completion Date for the whole of the Works shall be 12 Months

GCC 1.1(cc)

The Project Manager is District Fishery Development Officer, Kokrajhar, Assam

GCC 1.1(ff)

The Site is located at Inti Beel, Kokrajhar District and is defined in drawings
furnished at Vol-3 of the Bidding Document

GCC 1.1(ii)

The Start Date shall be Date of issue of Notice to Proceed with the work

GCC
1.1(mm)

The Works consist Conservation, Restoration and Rejuvenation works of the ‘Inti
Beel’ of Kokrajhar District under the Assam SWIFT Project including works related
to desilting & de-weeding, embankment strengthening, improvement of
approach road, construction of inlet & outlet drains, rearing tank, community
hall cum wetland information centre, fish landing unit, bamboo double layer
barricade with fishing net, overhead tank, installation of solar street lights,
katal fishing / jeng fishing (Fish Aggregating Device), implementation of pen
culture

New GCC
1.1 (nn)

“Local” means pertaining to, or originating within, the territory of Employer’s
Country.

“Local Labor” means laborers, workers, or employees (whether unskilled, semi-
skilled, or skilled) who are legally entitled to work under the laws of the
Employer’s Country and are ordinarily residents therein.

“Local Participation” means the engagement of Local Labor and the
implementation of other measures for local job creation and skills development in
the performance of the Works, as specified in the Contract

GCC 2.2

Sectional Completions are: Not Applicable

GCC 2.3(j)

The following documents also form part of the Contract:
1. Construction Methodology: Construction methodology as submitted by the

Bidder and revised as per comments of employer given in letter of acceptance
if any.

2. Quality control: Quality control procedures and assurance plans given in thq
bid by the Bidder and amended as per comments of Employer given in letter o
acceptance, if any.

3. Environmental, Health and Safety (EHS):(i Environmental, Health, anc
Safety Management Plan (EHSMP), with monitoring plan, that reflects the
bidder’s understanding of key EHS risks, outlines proposed strategies t¢
address them, and demonstrates readiness to manage these risks effectively
The EHSMP will be further developed into a detailed site-specific EHSMP afte;
contract awarding, subject to review and approval by Project Manager o;
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Employer;(ii) most recent initial environmental examination report for Assan
SWIFT Project disclosed in ADB website; (iii)Code of Conduct that will apply t«
its employees and subcontractors, to ensure compliance with its EHS
obligations under the contract.

GCC 3.1

The language of the contract is English
The law that applies to the Contract is the law of India

GCC11.1

The Project Manager may delegate any of his duties and responsibilities.

GCC 14.1

Schedule of other contractors: Not Applicable

GCC 19.1

The minimum insurance amounts and deductibles shall be

(@) for loss or damage to the Works, Plant and Materials: Equal to contract
amount

(b) for loss or damage to Equipment: 10% of the contract amount

(c) for loss or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with Contract 5% of the contract
amount
(d) for personal injury or death:
() of the Contractor’s employees: In accordance with the statutory

requirements applicable in India

(i) of other people: In accordance with the statutory requirements applicable in
India

GCC 20.1

Site Investigation Reports are: Detailed Progress Report shall be shared with the
contractor.

New GCC
21.2

“The Contractor shall prepare the sign board design in accordance with the
Works’ Requirements. The sign board design shall be submitted to the Project
Manager for Review. No physical Works shall commence on Site until the Project
Manager has given (or is deemed to have given) a Notice of No-objection to the
sign board design and until the sign board(s) have been properly installed in the
agreed-upon location(s) at the Site.”

GCC 23.1

The following shall be designed by the Contractor: As indicated in the scope of
works

GCC 26.1

The Site Possession Date(s) shall be: On the date of commencement of work

GCC 29.1

Appointing Authority for the Adjudicator: Chairman, Institute of Engineers
(India), Assam State Centre

GCC 30.3

The Adjudicator shall be paid by the hour at the rate of: Rs. 2,000.00/- (Rupees
Two Thousand only)

The reimbursable expenses are:

1. Reasonable Travel expenses

2. Reasonable Accommodation costs

3. Meals and refreshments during work-related activities.

GCC 30.4

Institution whose arbitration procedures shall be used: [select from below]

(a) Contracts with foreign contractors:
International arbitration shall be conducted in accordance with the rules of
UNCITRAL. If no rules have been specified, then Rules of the Singapore

International Arbitration Centre (SIAC) shall apply.
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Arbitration shall be administered by Singapore International Arbitration Centre
(SIAC). If no institution has been specified, then SIAC shall be the institution to
administer the arbitration.
The place of arbitration shall be: Singapore.

(b) Contracts with domestic contractors:

Arbitration shall be conducted in accordance with the laws of the Employer's country.

GCC 34.1 The following is added after the last paragraph:
The Contractor shall provide protection and assistance as necessary to ensure
non-discrimination and equal opportunity, including for specific groups such as
women, people with disabilities, Indigenous Peoples, and/or ethnic minorities,
migrant workers, and children (of working age in accordance with Sub-Clause
32.1 [Child Labor]).

GCC 34.2 The following sentence shall apply:

Respectful Work Environment

The Contractor shall ensure that its employees and Subcontractors observe the
highest ethical standards and refrain from any form of bullying, discrimination,
misconduct and harassment, including sexual harassment and shall, at all
times, behave in a manner that creates an environment free of unethical
behavior, bullying, misconduct and harassment, including sexual harassment.
The Contractor shall take appropriate action against any employees or
Subcontractors, including suspension or termination of employment or sub-
contract, if any form of unethical or inappropriate behavior is identified.

The Contractor shall conduct training programs for its employees and
Subcontractors to raise awareness on and prevent any form of bullying,
discrimination, misconduct and harassment including sexual harassment, and
to promote a respectful work environment. The Contractor shall keep an up to
date record of its employees and Subcontractors who have attended and
completed such training programs and provide such records to the Employer or
the Project Manager at their first written request.

B. Time Control

GCC 35.1 The Contractor shall submit for approval a Program for the Works within 14 days
from the date of the Letter of Acceptance.
GCC 35.3 The period between Program updates is 14 days.

The amount to be withheld for late submission of an updated Program is Rs 1
(One) Lakh only

C. Quality Control

GCC 43.1

The Defects Liability Period is: 365 days

D. Cost Control
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New GCC | The following is added at the end of Sub-Clause 50.4:

50.5 The Contractor is required to submit an assessment of the Contractor’s
compliance with requirements assessed and/or measured based on the KPIs (if
applicable).

If the Contractor fails to meet any requirements assessed using the Key
Performance Indicators (KPI) set out in Part B — Performance Damages and/or Part
C - Bonuses, of the Particular Conditions, if applicable, as determined by the
Project Manager, necessary adjustments to the payments shall be made.

GCC 53.1 | The currency of the Employer’s country is: Indian rupees (INR)

GCC 54.1 | The Contract not subject to price adjustment in accordance with
GCC Clause 54, and the following information regarding coefficients do not apply.

The proportion of payments retained is 6% from each bill subject to the maximum

GCC 55.1 )

of 5% of final contract price.
GCC 56.1 | The liquidated damages for the whole of the Works are 0.05% per day.
The maximum amount of liquidated damages for the whole of the Works is
10% of the final Contract Price.

GCC 57.1 | Not applicable

GCC 58.1 | The Advance Payments shall be: 10% and shall be paid to the Contractor no later
than 15 days

GCC 58.3 | Repayment of the Advance Payments shall be: [insert percentage| from each
payment certificate. 15%

GCC 59.1 | The Performance Security amount is 5% percent of the Contract Price.

. Finishing the Contract

The date by which operating and maintenance manuals are required is 28 Days

GCC 72.1 of issue of certificate of completion of whole of work
The date by which “as built” drawings are required is 28 days of issue of
certificate of completion of whole of the work.
GCC 72.2 | The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GCC 72.1 is Rs.
2.00 Lakh (Rupees two lakh) only
GCC The maximum number of days is 365 Days
73.2(h)
GCC 75.1 | The percentage to apply to the value of the work not completed, representing the

Employer’s additional cost for completing the Works, is 20%
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Part A - Environmental, Health, and Safety
(EHS)

Metrics for Progress Reports As per the EMP provided in the Vol.-2
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Section 9: Contract Forms

This section contains forms which will be used to execute the Contract or,, once
completed, will form part of the Contract, as applicable. The forms for Performance
Security and Advance Payment Security, when required, shall only be completed by the
successful Bidder after contract award.

Table of Forms

Notice of Intention for Award of CONntract..........oeveiininiiiiiiiiii e 130
Letter Of ACCEPTAIICE ..uiuitiiiii ittt et et e e e e et et e et e e ea e eneaeanenananas 131
Beneficial Ownership DiSclosSure FOIm ......ocoiuiiiiiiiiiiiiiii e 133
Contract AGreemENt. ... ..ottt 134
Performance SECUTILY . ....uvuiu et 135
Advance Payment SECUTItY ......oc.viiiiiiiiiiii e 136
Environmental, Health, and Safety Code of Conduct .......c.cccoeiiiiiiiiiiiiiiiiiiiiiiinnenns 137

Package no- CW10-52 Page 129 of 167



Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure
Without Prequalification, for projects without MPC and with SPS

Notice of Intention for Award of
Contract®°

[on letterhead paper of the Employer]
[date of notification]

To: [name of the Bidder]|

Attention: [insert name of the Bidder’s authorized representative|

Address: [insert address of the Bidder’s authorized representative|

Telephone and/or Fax numbers: [insert telephone and/ or fax numbers of the Bidder’s authorized representative|
Email Address: [insert email address of the Bidder’s authorized representative|

This is to notify you of our intention to award the contract [insert name of the contract and identification
number, as given in the Bid Data Sheet]. You have [insert number of days as specified in ITB 44.1 of the BDS] days
from the date of this notification to (i) request for a debriefing in relation to the evaluation of your
Bid; and/or (ii) submit a bidding-related complaint in relation to the intention for award of
contract, in accordance with the procedures specified in ITB 48.1.

The summary of the evaluation is as follows:

1. List of Bidders

Name of Bid Price as Read Out at
Bidder Opening Evaluated Bid Price

2. Reason/s Why Your Bid Was Unsuccessful

3. The Successful Bidder

Name of Bidder

Address

Accepted Contract Amount

Duration of Contract

Scope of the Contract Awarded

Amount Performance Security Required

Authorized Signature: ....o.ouiuiiiiiiiie e
Name and Title of Signatory: ....ocoeviviiiiiiii s

Name of AGENCY: c..ouiiiiiiiiiiii

The Employer should send this notification simultaneously to each Bidder that submitted a bid. Notice of Intention
for Award of Contract shall only be included if standstill provision is applicable in accordance with ITB 44.1.

2 This form shall be used only if standstill period is applicable as per BDS 44
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Invitation to Finalization of the Draft
Contract Before Notification of Award

[on letterhead paper of the Employer]

[date]

To: [Name and address of the bidder]
Subject:
Contract No. [please specify|

This is to notify you that your Bid dated [date] for execution of the [name of the contract and
identification number, as given in the Bid Data Sheet] is hereby found as the Most
Advantageous Bid by our Agency.

You are hereby invited to discussions to finalize the draft contract, through |...enter means of
discussions, such as in-person meetings, venue, or electronic correspondence....]. The
discussions on the finalization of the draft contract will include the topics given in the
Attachment to this Invitation.

Authorized Signature: .............ooiii
Name and Title of Signatory: .............cocooiiiiiiiiiiiiiinns
Name of AGENCY: ..iiiiiii e

Attachment: Topics to be discussed during finalization of the draft contract.

NOTE

The invitation to finalization of the draft contract provisions shall consider the following:

Finalization of draft contract can be made through in-person meetings or through correspondence, including electronic
means through authorized emails of the parties to the draft contract.

During the discussions for finalization of the draft contract, no substantial changes shall be made to the Bid of the Bidder,
scope of the Works, provisions of the Contract or any other aspects of the Bidding Documents, which would unfairly affect
the competitive position of other bidders.

Without prejudice to the above, discussions during finalization of the draft contract may include, if applicable, the following;
finalization of price adjustment indices, KPIs in relation to the Bid of the successful Bidder which have been evaluated
under Technical Bid, schedules of payment currencies, mobilization plan, construction seasons, and any other matters
which need clarification prior to issuance of Notification of Award.

Parties shall take into account that the finalization of the draft contract provisions is not a negotiation stage, but
clarification and finalization of various aspects within the Contract, before signing of the contract. At this stage, the
Employer shall not use this step to reject the Bid of the Bidder and move to the second ranked Bidder, or the successful
Bidder shall not refuse to sign the Contract based on any disagreements. If such circumstances arise, the Employer shall
seek ADB’s no-objection prior to declaring that a contract with the successful bidder cannot be signed.
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Letter of Acceptance

[on letterhead paper of the Employer]

[date]
To: [name and address of the contractor]

Subject: Contract No. [please specify|

This is to notify you that your Bid dated [date] for execution of the [name of the contract and
identification number, as given in the Bid Data Sheet | for the Accepted Contract Amount in the
equivalent of [amount in words and figures and name of currency| as corrected and modified in
accordance with the Instructions to Bidders, is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with
the Conditions of Contract and any additional security required as a result of the
evaluation of your bid, using for that purpose the Performance Security Form included in
Section 9 (Contract Forms) of the Bidding Document.

[Choose one of the following statements:]

We accept that [insert the name of adjudicator proposed by the bidder| be appointed as the
Adjudicator.

[or]

We do not accept that [insert the name of the adjudicator proposed by the bidder] be appointed
as the Adjudicator, and by sending a copy of this Letter of Acceptance to [insert name of

the appointing authority|, the Appointing Authority, we are hereby requesting such Authority
to appoint the Adjudicator in accordance with GCC 29.1.

Authorized SIgNatUre: ......couiiiiii e et
Name and Title of Signatory: ......ceuiiiiiiii e

NAINE Of AGEIICY: .uuteiieiiiee ittt et ettt ettt et et et et e e e eenneeenas

Attachment: Draft Contract
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Beneficial Ownership Disclosure Form
(Not applicable)

NOTE

NOTE TO BIDDERS:
This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful Bidder. In case of joint venture,
the Bidder must submit a separate Form for each member. The beneficial ownership information to be submitted in this
Form shall be current as of the date of its submission.
For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who ultimately owns or controls the
Bidder by meeting one or more of the following conditions:

e directly or indirectly holding 25% or more of the shares

e directly or indirectly holding 25% or more of the voting rights

e directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of

the Bidder.

by the Bidder. The power of attorney shall be attached with the Bid Schedules.
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Contract Agreement

THIS AGREEMENT made the [date| day of [month|, |[year|, between [name of the Employer]|
(hereinafter “the Employer”), of the one part, and [name of the contractor| (hereinafter “the
Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as [name of the contract| should be

executed by the Contractor, and has accepted a Bid by the Contractor for the execution and

completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Contract Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement. This Contract Agreement shall be interpreted in the following order of
priority and shall prevail over all other Contract documents.

(a) Letter of Acceptance,

(b) Letter of Technical Bid,

(c) Letter of Price Bid,

(d) Addenda Nos. [insert addenda number ifany]21

(e) Particular Conditions of Contract, including attachments

(f) List of Eligible Countries that was specified in Section 5 of the bidding
document,

(g) General Conditions of Contract,

(h) Specifications,

(i) Drawings,

() Completed Activity Schedules or Bill of Quantities, and

(k) Environmental, Health, and Safety Code of Conduct for Contractor’s

Personnel;

() Environmental, Health, and Safety Management Plan (ESMP) and other
EHS assessment and management documents /list the documents here, if
applicable];

(m) any other documents shall be added here.22

3. In consideration of the payments to be made by the Employer to the Contractor as
indicated in this Agreement, the Contractor hereby covenants with the Employer to
execute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Contract Agreement to be
executed in accordance with the laws of [name of the borrowing country|] on the day,
month, and year indicated above.

Signed by Signed by

for and on behalf of the Employer for and on behalf the Contractor

in the presence of in the presence of

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date

! |nformation contained in the addenda and or addendum should preferably be included in the contract documents to
avoid potential ambiguities during contract implementation. If however, unavoidable priority should be decided
depending on the nature of information provided in the addenda/addendum.

22 Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 54.1).
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Performance Security

[Bank’s name and address of issuing branch or office]?3

Beneficiary: ..... [Name and address of the Employer]
Date: .

Performance Guarantee INO.© oo

We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has
entered into Contract No. |[reference number of the contract] dated [date] with you, for the
execution of [name of contract and brief description of works| (hereinafter called “the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, a
performance guarantee is required.

At the request of the Contractor, we [name of the bank| hereby irrevocably undertake to pay
you any sum or sums not exceeding in total an amount of [name of the currency and amount in
words|?* [amount in figures| such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, upon receipt by us of your first demand
in writing accompanied by a written statement stating that the Contractor is in breach of
its obligation(s) under the Contract, without your needing to prove or to show grounds for
your demand or the sum specified therein.

This guarantee shall expire, no later than the [date] day of [month|, [year],25> and any demand
for payment under it must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revisions, ICC Publication No. 758, except that the supporting statement under Article
15(a) is hereby excluded.26

[Signature(s) and seal of bank (where appropriate)|

Note to Bidder

If the bank issuing performance security is located outside the Employer’s country, it shall be
counter-guaranteed or encashable by a bank in the Employer’s country.

2 Al italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.
* The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and

denominated either in the currency(ies) of the contract or in any freely convertible currency acceptable to the employer.
If the bank issuing the performance security is located outside the country of the Employer, it shall have a
correspondent financial institution located in the country of the Employer.

% |nsert the date 28 days after the expected defect liability period. The Employer should note that in the event of an
extension of the time for completion of the contract, the employer would need to request an extension of this guarantee
from the guarantor. Such request must be in writing and must be made prior to the expiration date established in the
guarantee. In preparing this guarantee, the employer might consider adding the following text to the form, at the end of
the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[6 months] [1 year], in response to the Employer’s written request for such extension, such request to be presented to
the Guarantor before the expiry of the guarantee.”

% Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that
subparagraph (ii) of Sub-article 20(a) is hereby excluded” as appropriate.
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Advance Payment Security

[Bank’s name and address of issuing branch or office]?”

Beneficiary: ...o..vvvviiiiiiiiiiiii [Name and address of the employer]
Date:

Advance Payment Guarantee NO.I ...

We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has
entered into Contract No. [reference number of the contract] dated [date] with you, for the execution
of [name of contract and brief description of works| (hereinafter called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance
payment in the sum [name of the currency and amount in words|?8 [amount in figures| is to be
made against an advance payment guarantee.

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any
sum or sums not exceeding in total an amount of [name of the currency and amount in words|?®
[amount in figures|] upon receipt by us of your first demand in writing accompanied by a written
statement stating that the Contractor is in breach of its obligation under the Contract because the
Contractor:

(a) used the advance payment for purposes other than the costs of mobilization
and cash flow support in respect of the Works; or

(b) has failed to repay the advance payment when it has become due and payable
in accordance with the conditions of the Contract, specifying the amount payable by the
Contractor.

It is a condition for any claim and payment under this guarantee to be made that the advance
payment referred to above must have been received by the Contractor on its account number
[contractor’s account number] at [name and address of the bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as indicated in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that eighty percent (80%)
of the Contract Price has been certified for payment, or on the [date] day of [month|, [year],3°
whichever is earlier. Consequently, any demand for payment under this guarantee must be
received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions,
ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby
excluded.3!

Signature(s) and seal of bank (where appropriate)

Note to Bidder

If the bank issuing advance payment security is located outside the Employer’s country, it shall be
counter-guaranteed or encashable by a bank in the Employer’s country.

2 All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

% The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of the
advance payment as specified in the Contract, or in any freely convertible currency acceptable to the employer.

% The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of the
advance payment as specified in the Contract, or in any freely convertible currency acceptable to the employer.

% |nsert the expected expiration date of the time for completion. The employer should note that in the event of an extension of the time for
completion of the contract, the employer would need to request an extension of this guarantee from the guarantor. Such request must be
in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the employer might
consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of
this guarantee for a period not to exceed [6 months] [1 year], in response to the Employer’s written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.”

* Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that subparagraph (ii) of
Sub-article 20(a) is hereby excluded” as appropriate.
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Environmental, Health, and Safety Code
of Conduct

Environmental, Health, and Safety Code of Conduct for Contractor’s Personnel Form

NOTE TO EMPLOYER

The following minimum requirements shall not be modified. The Employer may add additional
requirements to address identified issues, informed by relevant environmental, health, and safety
assessment.

Delete this Box prior to issuance of the Bidding Document.

NOTE TO
BIDDER

The minimum content of the Environmental, Health, and Safety (EHS) Code of Conduct form
as set out by the Employer shall not be substantially modified. However, the Bidder may add
requirements as appropriate, including to take into account Contract-specific issues/ risks.

The Bidder shall initial and submit the EHS Code of Conduct form as part of its bid.

ENVIRONMENTAL, HEALTH, AND SAFETY
CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of
Employer] for [enter description of the Works|. These Works will be carried out at [enter the Site and
other locations where the Works will be carried out]. Our contract requires us to implement measures
to address environmental, health, and safety (EHS) risks related to the Works.

This EHS Code of Conduct is part of our measures to deal with environmental, health, and
safety risks related to the Works as contained in the Environmental, Health, and Safety
Management Plan (EHSMP) and other relevant project documents. It applies to all our staff,
laborers, and other employees at the Works Site or other places where the Works are being
carried out. It also applies to the personnel of each subcontractor and any other personnel
assisting us in the execution of the Works. All such persons are referred to as “Contractor’s
Personnel” and are subject to this EHS Code of Conduct.

This EHS Code of Conduct identifies the behavior that we require from all Contractor’s
Personnel.

Our workplace is an environment where unsafe, offensive, abusive, or violent behavior will not
be tolerated and where all persons should feel comfortable raising issues or concerns without
fear of retaliation.

REQUIRED CONDUCT
Contractor’s Personnel shall:

carry out its duties competently and diligently;

2. comply with this EHS Code of Conduct and all applicable laws, regulations, and other
requirements, including requirements to protect the health, safety, and well-being of
other Contractor’s Personnel and any other person,;

3. maintain a safe working environment, including by:

(a) ensuring that workplaces, machinery, equipment, and processes under each
person’s control are safe and without risk to health;
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(b) wearing required personal protective equipment;

(c) using appropriate measures relating to chemical, physical, and biological
substances and agents; and (d) following applicable emergency operating
procedures;

4. report work situations that it believes are not safe or healthy and remove itself from a
work situation that it reasonably believes presents an imminent and serious danger to
its life or health;

S. treat other people with respect and not discriminate against specific groups such as
women, people with disabilities, migrant workers, or children;

6. report violations of this EHS Code of Conduct; and

7. not retaliate against any person who reports violations of this EHS Code of Conduct,
whether to us or the Employer, or who makes use of the grievance mechanism for
Contractor’s Personnel or the project’s Grievance Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that it believes may represent a violation of this EHS Code of
Conduct, or that otherwise concerns it, it should raise the issue promptly. This can be done by
calling [insert number] to reach the Contractor’s hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by
the country law. Anonymous complaints or allegations may also be submitted and will be
given all due and appropriate consideration. We take seriously all reports of possible
misconduct and will investigate and take appropriate action. We will provide warm referrals to
service providers that may help support the person who experienced the alleged incident, as
appropriate.

CONSEQUENCES OF VIOLATING THE ENVIRONMENTAL, HEALTH, AND SAFETY CODE
OF CONDUCT

Any violation of this EHS Code of Conduct by Contractor’s Personnel may result in serious
consequences, up to and including termination of the employment and/or engagement
contract and possible referral to legal authorities.

FOR CONTRACTOR’S PERSONNEL:
I have received a copy of this EHS Code of Conduct written in a language that I comprehend. I
understand that if I have any questions about this EHS Code of Conduct, I can contact [enter

name of Contractor’s contact person(s) with relevant experience| requesting an explanation.

Name of Contractor’s Personnel: [insert name]
Signature:

Countersignature of authorized representative of the Contractor:
Signature:
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BILL OF QUANTITIES
ANNEXURE-1

Name of Work: Conservation, Restoration and Rejuvenation of Inti Beel of Kokrajhar District under Assam SWIFT Project

(TO BE FILLED UP ONLINE)

Name of Work: Conservation, Restoration and Rejuvenation of Inti Beel of Kokrajhar District under Assam SWIFT Project

Sl.
No.

Item Description

Unit

Total
Quantity

Rate

Amount

including GST (Rs.)

18%+Cess 1%

2

4

5

Weeds clearance :

Clearance of different types and nature of Water Hyacinth, Aquatic weeds, Taranies, Dalanies,
Pitanies, repeated vegetation etc. from Beels/Tanks/Ponds/swampy and marshy areas
dragging manually/ mechanically/ through machinery etc. with necessary ropes, bamboos,
chains and other debries devices etc. making patches, cutting into pieces with the help of
knifes/sickles/sews as necessary and depositing and stocking in the marginal areas of the
beels/tanks/ponds/swampy and marshy areas in a regular form of bundhs or heaps within a
lead of 100 m and lift up to 2.50 m as per direction of the deptt. etc complete (pushing out the
patches or pieces of vegetations may also be made through the connecting channels with the
river and burning the lifted vegetation after sunshine as and when applicable).

i) Thin and floating water hyacinths and other aquatic weeds etc.

Sqm

1896.48

Weeds clearance :

Clearance of different types and nature of Water Hyacinth, Aquatic weeds, Taranies, Dalanies,
Pitanies, repeated vegetation etc. from Beels/Tanks/Ponds/swampy and marshy areas
dragging manually/ mechanically/ through machinery etc. with necessary ropes, bamboos,
chains and other debries devices etc. making patches, cutting into pieces with the help of
knifes/sickles/sews as necessary and depositing and stocking in the marginal areas of the
beels /tanks/ponds/swampy and marshy areas in a regular form of bundhs or heaps within a
lead of 100 m and lift up to 2.50 m as per direction of the deptt. etc complete (pushing out the
patches or pieces of vegetations may also be made through the connecting channels with the
river and burning the lifted vegetation after sunshine as and when applicable).

iii) Thick and floating Taranies,Dalanies, Pitanies and other marginal aquatic weeds etc.
upto a depth of 50 cm.

Sqm

772.73

Weeds clearance :

Clearance of different types and nature of Water Hyacinth, Aquatic weeds, Taranies, Dalanies,
Pitanies, repeated vegetation etc. from Beels/Tanks/Ponds/swampy and marshy areas
dragging manually/ mechanically/ through machinery etc. with necessary ropes, bamboos,

Sqm

3179.50
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chains and other debries devices etc. making patches, cutting into pieces with the help of
knifes/sickles/sews as necessary and depositing and stocking in the marginal areas of the
beels /tanks/ponds/swampy and marshy areas in a regular form of bundhs or heaps within a
lead of 100 m and lift up to 2.50 m as per direction of the deptt. etc complete (pushing out the
patches or pieces of vegetations may also be made through the connecting channels with the
river and burning the lifted vegetation after sunshine as and when applicable).

iv) Medium and floating Taranies,Dalanies, Pitanies and other marginal aquatic weeds
etc. upto a depth of 50 cm to 80 cm

4 Weeds clearance : Sqm 8454.53
Clearance of different types and nature of Water Hyacinth, Aquatic weeds, Taranies, Dalanies,
Pitanies, repeated vegetation etc. from Beels/Tanks/Ponds/swampy and marshy areas
dragging manually/ mechanically/ through machinery etc. with necessary ropes, bamboos,
chains and other debries devices etc. making patches, cutting into pieces with the help of
knifes/sickles/sews as necessary and depositing and stocking in the marginal areas of the
beels/tanks/ponds/swampy and marshy areas in a regular form of bundhs or heaps within a
lead of 100 m and lift up to 2.50 m as per direction of the deptt. etc complete (pushing out the
patches or pieces of vegetations may also be made through the connecting channels with the
river and burning the lifted vegetation after sunshine as and when applicable).

v) Heavy and floating Taranies,Dalanies, Pitanies and other marginal aquatic weeds etc.
upto a depth of 80 cm to 120 cm

5 DE-SILTING & EXCAVATION: Cum 4650.00
Removal of unsuitable soil including excavation, loading and disposal upto 1000 m lead from
the beds of Beels/Tanks/ Ponds/ Swampy lands to the proper grade and slopes as required
and utilizing the soil in construction of embankment or repairing of existing embankment on
all sides, lifting in uniform layers not exceeding 20 cm thick (excluding compaction), clearing
light jungles and trees up to 50 cm girth from the site of work, dug belling, profiling,
ploughing or roughening or benching the seat, breaking clods up to 25 mm cube ramming,
removing roots and vegetation, dressing to the designed section complete as directed.

All kind of soil.

The de-silted soil is utilised for construction peripheral bund, rearing tank bund and
Approach Road

6 TURFING: Sqm 3873.11
Furnishing and laying of the live sods of perennial turf forming grass on embankment slope,
verges or other locations shownon the drawingor as directed by the Engineer including
preparation of ground, fetching of sods and watering as per Technical Specification Clause
309.

7 EARTHWORK IN EXCAVATION: Cum 171.29
Earthwork in excavation for structures as per drawing and technical specifications Clause
305.1 including setting out, construction of shoring and bracing, removal of stumps and other
deleterious material and disposal upto a lead of 50 m, dressing of sides and bottom and
backfilling in trenches with excavated suitable material... (I) Ordinary soil.Upto 15.0m Depth
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For HP Culvert

PLAIN/ REINFORCEMENT CONCRETE:
Plain Cement Concrete M15 (1:3:6 nominal mix) in levelling course below open foundation of
Head walls as per drawings & Technical Specification Clause 1109. For HP Culvert

Cum

13.02

BEDDING FOR PIPE:

Bedding for Pipe : Type B (First Class) Bedding..Laying (First Class) bedding on well
compacted sand, moorum or approved granular material as per Clause 1105 (ii)Granular
material For HP Culvert

Cum

25.54

10

BRICK MASONRY WORK:

Head Wall: Foundation :-Brick masonry work in cement mortar in foundation complete
excluding pointing and plastering as per drawing and technical specifications Clauses
600,12028&1203. i. Brick masonry in 1:3 cement mortar. For HP Culvert

Cum

92.50

11

BRICK MASONRY WORK:

Head Wall: Substructure :-Brick masonry work in cement mortar in Substructure complete
excluding pointing and plastering as per drawing and technical specifications Clauses
600,1202&1203. i. Brick masonry in 1:3 cement mortar. For HP Culvert

Cum

51.92

12

PLASTERING WORK:
Plastering with Cement Mortar (1:4), 15 mm thick on brickwork in substructure as per
technical specification. For HP Culvert

Sqm

166.85

13

EARTH CAUSHIONING WORK:

Construction of subgrade and earthen shoulders with approved material obtained from
borrow pits with all lifts and leads, transporting to site, spreading, grading to required slope
and compacted to meet requirement of Table 300.2 with lead upto 1000 m as per Technical
Specification Clause 303.1.(i) Private Land (for Earth Work in cushioning). For HP Culvert

Cum

48.64

14

PROTECTION WORK:
Providing and laying of dry rubble flooring complete as per drawings and technical
specifications Clause 1303.3. For HP Culvert

Cum

32.76

15

PROTECTION WORK:
Providing and laying filter material underneath pitching in slopes. For HP Culvert

Cum

3.50

16

HP CULVERT:

Providing and laying reinforced cement concrete pipe NP3 for culverts on first class bedding of
granular material in single row including fixing collar with cement mortar 1:2 but excluding
excavation, protection works, backfilling, concrete and masonry works in head walls and
parapets Clause 1106. 1 x 1000 mm dia

7.50

17

HP CULVERT:

Providing and Laying Reinforced Cement Concrete Pipe NP3 as per Design in Double Row
Providing and laying reinforced cement concrete pipe NP3 for culverts on first class bedding
of granular material in double row including fixing collar with cement mortar 1:2 but
excluding excavation, protection works, backfilling, concrete and masonry works in head walls

Rm

22.50
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and parapets as per Clause 1106.. 2 x 1000 mm dia

18

SITE CLEARANCE IN APPROACH ROAD :

Clearing and grubbing road land including uprooting wild vegetation, grass, bushes, shrubs,
saplings and trees of girth upto 300 mm, removal of stumps of such trees cut earlier and
disposal of unserviceable materials and stacking of serviceable material to be used or
auctioned, upto a lead of 1000 m including removal and disposal of top organic soil not
exceeding 150 mm in thickness as per Technical Specification Clause 201. By Manual
Means-, In area of non thorny jungle. FOR APPROACH ROAD

Hectare

0.16

19

CONSTRUCTION OF EMBANKMENT WITH MATERIAL OBTAINED FROM BORROW PITS:
Construction of embankment with approved material obtained from borrow pits with a lift
upto 1.5 m, transporting to site, spreading, grading to required slope and compacting to meet
requirement of Tables 300.1 and 300.2 with a lead upto 1000 m as per Technical Specification
Clause 301.5. (ii)Govt. Land.

FOR APPROACH ROAD

Cum

2277.58

20

CONSTRUCTION OF SUBGRADE AND EARTHEN SHOULDERS:

Construction of subgrade and earthen shoulders with approved material obtained from
borrow pits with all lifts and leads, transporting to site, spreading, grading to required slope
and compacted to meet requirement of Table 300.2 with lead upto 1000 m as per Technical
Specification Clause 303.1. (ii)Govt. Land

FOR APPROACH ROAD

Cum

142.83

21

GSB WORK:

Construction of granular sub-base by providing well graded material, spreading in uniform
layers with motor grader on prepared surface, mixing by mix in place method with rotavator
at OMC, and compacting with smooth wheel roller to achieve the desired density, complete as
per Technical Specification Clause 401.By Mix in Place Method

(ii)For Grading II Material

FOR APPROACH ROAD

Cum

139.73

22

WBM WORK:

Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound
macadam specification including spreading in uniform thickness, hand packing, rolling with
smooth wheel roller 80-100 kN in stages to proper grade and camber, applying and brooming,
stone screening to fill-up the interstices of coarse aggregate, watering and compacting to the
required density Grading 3 as per Technical Specification Clause 405.

(A) By Manual Means.. Using stone screening Type-B 11.2 mm for Gr.III

FOR APPROACH ROAD

Cum

69.86

23

INTER LOCKING CONCRETE BLOCK PAVEMENT:
Providing and laying interlocking concrete block pavement with M40 grade grade of concrete

Sqm

1012.50
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blocks having thickness 80mm as per technical specification clause 1504 complete including
carriage. Including Edge block/ Edge restraints
FOR APPROACH ROAD

24

SITE DEVELOPMENT FOR PARKING AREA:

Excavating, supplying and filling of local earth (including royalty) by mechanical transport
upto a lead of Skm also including ramming and watering of the earth in layers not exceeding
20 cm in trenches, plinth,sides of foundation etc. complete.

For Community Hall & Fish Landing

Cum

1800.00

25

SITE DEVELOPMENT FOR PARKING AREA (GSB):

Construction of granular sub-base by providing close graded Material conforming to
specifications, mixing in a mechanical mix plant at OMC, carriage of mixed material by tippers
to work site, for all leads & lifts, spreading in uniform layers of specified thickness with motor
grader on prepared surface and compacting with vibratory power roller to achieve the desired
density, complete as per specifications and directions of Engineer-in-Charge. With material
conforming to Grade-II (size range 53 mm to 0.075 mm ) having CBR Value-25

For Community Hall & Fish Landing

Cum

18.00

26

SITE DEVELOPMENT FOR PARKING AREA (WBM: GR - III):

Laying, spreading and compacting stone aggregate of specified sizes to WBM specifications in
uniform thickness, hand picking, rolling with 3 wheeled road/vibratory roller 8-10 tonne
capacity in stages to proper grade and camber, applying and brooming requisite type of
screening / binding material to fill up interstices of coarse aggregate, watering and
compacting to the required density.For Community Hall & Fish Landing

Cum

9.00

27

SITE DEVELOPMENT FOR PARKING AREA (ICBP):

Providing and laying 60 mm thick faciory made cement concrete interlocking paver block of M
-30 grade made by block making machine with strong vibratory compaction, of approved size,
design & shape, laid in required colour and pattern over and including 5Omm thick
compacted bed of coarse sand, filling the joints with line sand etc. all complete as per the
direction of Engineer-in-charge. For Community Hall & Fish Landing

Sqm

120.00

28

EARTHWORK IN EXCAVATION:

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means in
foundation trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan), including
dressing of sides and ramming of bottoms, for all lift, including getting out the excavated soil
and disposal of surplus excavated soil as directed, within a lead of 50 m. All kinds of soil. For
Community Hall, Fish Landing, Water Tank & Fencing Gate

Cum

411.27

29

EARTHWORK IN EXCAVATION:
Earth work in excavation by mechanical means (Hydraulic excavator)/ manual means over
areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on plan) including getting

Cum

6.55
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out and disposal of excavated earth lead upto 50 m and lift upto 1.5 m, as directed by
Engineer-incharge. 2.6.1 All kinds of soil. Stagging Post in Community Hall

30

ANTI-TERMITE TREATMENT :-

Diluting and injecting chemical emulsion for POST-CONSTRUCTIONAL anti-termite treatment
(excluding the cost of chemical emulsion) : Along external wall where the apron is not
provided using chemical emulsion @ 7.5 litres / sqm of the vertical surface of the
substructure to a depth of 300mm including excavation channel along the wall & rodding etc.
With Chlorpyriphos/ Lindane E.C. 20% with 1% concentration For Community Hall

69.12

31

ANTI-TERMITE TREATMENT :-

Diluting and injecting chemical emulsion for POST-CONSTRUCTIONAL anti-termite treatment
(excluding the cost of chemical emulsion) : Along the external wall below concrete or
masonry apron using chemical emulsion @ 2.25 litres per linear metre including drilling and
plugging holes etc.: With Chlorpyriphos/ Lindane E.C. 20% with 1% concentration, For
Fish Landing

119.10

32

Supplying chemical emulsion in sealed containers including delivery as specified.
Chlorpyriphos emulsifiable concentrate of 20% litre. For Community Hall, Fish Landing,

Litres

231.68

33

EARTHWORK IN PLINTH FILLING :
Supplying and filling in plinth with sand under floors, including watering, ramming,
consolidating and dressing complete. For Community Hall, Fish Landing,

Cum

225.15

34

Brick Soling

Dry brick on edge flooring in required pattern with bricks of class designation 7.5 on a bed of
12 mm mud mortar, including filling joints with Jamuna sand, with common burnt clay non
modular bricks.. Stagging Footing. For Community Hall

Sqm

1.21

35

PLAIN CEMENT CONCRETE (CAST -IN- SITU):

Providing and laying in position cement concrete of specified grade excluding the cost of
centering and shuttering - All work up to plinth level : 1:3:6 (1 Cement : 3 coarse sand (zone-
I1I) derived from natural sources : 6 graded stone aggregate 20 mm nominal size derived from
natural sources) For Community Hall

Cum

10.24

36

PLAIN CEMENT CONCRETE (CAST -IN- SITU):

Plain cement concrete Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to plinth level :

1:1%2:3 (1 Cement: 1% coarse sand (zone-III) derived from natural sources : 3 graded stone
aggregate 20 mm nominal size derived from natural sources) For Fish Landing & Gate

Cum

21.51

37

PLAIN CEMENT CONCRETE (CAST -IN- SITU):

Plain cement concrete Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to plinth level :

1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from natural sources : 8 graded stone
aggregate 40 mm nominal size derived from natural sources) For septic Tank

Cum

2.20
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38 Making soak pit Each 1
Making soak pit 2.5 m diameter 3.0 metre deep with 45 x 45 cm dry brick honey comb shaft
with bricks and S.W. drain pipe 100 mm diameter, 1.8 m long complete as per standard
design. With common burnt clay F.P.S. (non modular) bricks of class designation 7.5. For
Community Hall, Fish Landing,
39 |SHUTTERING: Sqm 157.27
Centering and shuttering including strutting, propping etc. and removal of form work for :
Foundations, footings, bases for columns...Footing. For Community Hall, Fish Landing,
Water Tank & Fencing Gate
40 |SHUTTERING: Sqm 578.36
Centering and shuttering including strutting, propping etc. and removal of form for Lintels,
beams, plinth beams, girders, bressumers and cantilevers . For Community Hall, Fish
Landing, Water Tank & Fencing Gate
41 SHUTTERING: Sqm 260.40
Centering and shuttering including strutting, propping etc. and removal of form work for :
Columns, piers, abutments, pillars, posts and struts. For Community Hall, Fish Landing,
Water Tank & Fencing Gate
42 STEEL REINFORCEMENT: Kg 12021.28
Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in
position and binding all complete upto plinth level & above plinth level. Thermo-Mechanically
Treated bars of grade Fe-500D or more.. For Community Hall, Fish Landing, Water Tank &
Fencing Gate
43 |STEEL REINFORCEMENT: Kg 584.41
Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in
position and binding all complete upto plinth level & above plinth level.. Mild steel and
Medium Tensile steel bars . For Septic Tank
44 |REINFORCED CEMENT CONCRETE (CAST -IN- SITU): Cum 87.06
Providing and laying in position specified grade of reinforced cement concrete, excluding the
cost of centering, shuttering, finishing and reinforcement - All work up to plinth level : 1:1.5:3
(1 cement : 1.5 coarse sand (zone-III) derived from natural sources : 3 graded stone aggregate
20 mm nominal size de rived from natural sources). For Community Hall, Fish Landing,
Water Tank & Fencing Gate
45 |REINFORCED CEMENT CONCRETE (CAST -IN- SITU): Cum 16.12

Reinforced cement concrete work in walls (any thickness), including attached pilasters,
buttresses, plinth and string courses, fillets, columns, pillars, piers, abutments, posts and
struts etc. above plinth level up to floor five level, excluding cost of centering, shuttering,
finishing and reinforcement : 1:1.5:3 (1 cement : 1.5 coarse sand(zone-III) derived from
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natural sources : 3 graded stone aggregate 20 mm nominal size derived from natural sources).
For Fish Landing, Water Tank & Fencing Gate

46

REINFORCED CEMENT CONCRETE (CAST -IN- SITU):

Reinforced cement concrete work in beams, suspended floors, roofs having slope up to 15°
landings, balconies, shelves, chajjas, lintels,bands, plain window sills, staircases and spiral
stair cases above plinth level up to floor five level, excluding the cost of centering,
shuttering,finishing and reinforcement with 1:1.5:3 (1 cement : 1.5 coarse sand(zone-III)
derived from natural sources : 3 graded stone aggregate 20 mm nominal size derived from
natural sources) . For Community Hall, Fish Landing

Cum

48.42

47

BRICK WORK :
Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in

foundation and plinth in: Cement mortar 1:4 (1 cement : 4 coarse sand). For Community
Hall

Cum

4.80

48

EXPOSED BRICK WALL :-

Brick work with common burnt clay selected F.P.S. (non modular) bricks of class designation
7.5 in exposed brick work including making horizontal and vertical grooves 10 mm wide 12
mm deep complete in cement mortar 1:6 (1 cement : 6 coarse sand). From ground level upto
plinth level. For Fish Landing,

Cum

24.50

49

DAMP PROOF COURSE (DPC):

Providing and laying damp-proof course 40mm thick with cement concrete 1:2:4 (1 cement : 2
coarse sand (zone-III) derived from natural sources : 4 graded stone aggregate 12.5mm
nominal size derived from natural sources) . For Community Hall, Fish Landing

Sqm

14.45

50

BRICK WORK :

Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class designation
7.5 in superstructure above plinth level up to floor V level. Cement mortar 1:4 (1 cement :4
coarse sand). For Community Hall,

Sqm

55.15

51

BRICK WORK :

Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class designation
7.5 in superstructure above plinth level up to floor V level.....Cement mortar 1:3 (1 cement :3
coarse sand). For Fish Landing,

Sqm

137.69

52

CEMENT PLASTER::
CEMENT PLASTER (IN COARSE SAND) 12 mm Cement Plaster of mix: 1:4 (1 cement: 4 coarse
sand) For Fish Landing, Gate

Sqm

172.59

53

CEMENT PLASTER::
CEMENT PLASTER (IN COARSE SAND) 15 mm Cement Plaster on rough side of single or half
brick wall of mix: 1:4 (1 cement: 4 coarse sand). For Fish Landing

Sqm

121.57

54

CEMENT PLASTER::
15 mm cement plaster on rough side of single or half brick wall of mix: A) On rough side, 1:4
(1 cement: 4 coarse sand) .

Sqm

43.17
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For Community Hall,

55 |CEMENT PLASTER:: Sqm 76.80
12 mm cement plaster of mix : B) On fair side - 1:6 (1 cement: 6 fine sand) .
For Community Hall,
56 |PAINTING: Sqm 67.43
Providing and applying white cement based putty of average thickness 1 mm, of approved
brand and manufacturer, over the plastered wall surface to prepare the surface even and
smooth complete.
For Community Hall,
357 PAINTING: Sqm 61.65
Wall painting with premium acrylic emulsion paint of interior grade having VOC (Volatile
Organic Compound ) content less than 50 grams/litre of approved brand and manufacture,
including applying additional coats wherever required to achieve even shade and colour. For
Two Coat .
For Community Hall,
58 |PAINTING: Sqm 121.57
Wall painting with plastic emulsion paint of approved brand and manufacture to give an even
shade:.. - One or more coats on old work. .
For Fish Landing, Gate
59 |PAINTING: Sqm 168.55
Finishing walls with textured exterior paint of required shade : New work (Two or more coats
applied @ 3.28 Itr/ 10 sqm) over and including priming coat of exterior primer applied @
2.20kg/10 sqm .
For Fish Landing,
60 |TILES: Sqm 99.28
Providing and laying Vitrified tiles in floor in different sizes (thickness to be specified by the
manufacturer) with water absorption less than 0.08% and conforming to IS:15622, of
approved brand & manufacturer, in all colours and shade, laid on 20 mm thick cement
mortar 1:4 (lcement: 4 coarse sand) jointing with grey cement slurry @3.3 kg/sqm including
grouting the joints with white cement and matching pigments etc. The tiles must be cut with
the zero chipping diamond cutter only. Laying of tiles will be done with the notch trowel, plier,
wedge, clips of required thickness, leveling system and rubber mallet for placing the tiles
gently and easily. Glazed vitrified floor tiles polished finish of size, Size of Tile 1200 x 1200
mm Floor Tiles.
For Community Hall,
61 TILES: Sqm 77.94

Providing and fixing Ist quality ceramic glazed wall tiles conforming tolS: 15622 (thickness to
be specified by the manufacturer), of approved make, in all colours, shades except burgundy,
bottle green, black of any size as approved by Engineer-in-Charge, in skirting, risers of steps
and dados, over 12 mm thick bed of cement mortar 1:3 (1 cement : 3coarse sand) and jointing

Package no- CW10-52

Page 147 of 167




Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure Without Prequalification, for projects without MPC and with SPS

with grey cement slurry @ 3.3kg per sqm, including pointing in white cement mixed with
pigment of matching shade complete.. WALL TILES.
For Community Hall, Fish Landing

62 TILES: Sqm 82.89
Providing and laying Vitrified tiles in floor in different sizes (thickness to be specified by the
manufacturer) with water absorption less than 0.08% and conforming to IS:15622, of
approved brand & manufacturer, in all colours and shade, laid on 20 mm thick cement
mortar 1:4 (1 cement:4 coarse sand) jointing with grey cement slurry @3.3 kg/sqm including
grouting the joints with white cement and matching pigments etc. The tiles must be cut with
the zero chipping diamond cutter only . Laying of tiles will be done with the notch trowel,
plier, wedge, clips of required thickness, leveling system and rubber mallet for placing the tiles
gently and easily. Glazed Vitrified tiles Matt/Antiskid finish of Size of Tile 600 x 600 mm sqm.
For Community Hall, Fish Landing

63 |ALUMINIUM WINDOW /DOOR FRAME Kg 98.35
Providing and fixing aluminium work for doors, windows, ventilators and partitions with
extruded built up standard tubular sections/ appropriate Z sections and other sections of
approved make conforming to IS: 733 and IS: 1285, fixing with dash fasteners of required dia
and size, including necessary filling up the gaps at junctions, i.e. at top, bottom and sides
with required EPDM rubber/ neoprene gasket etc. Aluminium sections shall be smooth, rust
free, straight, mitred and jointed mechanically wherever required including cleat angle,
Aluminium snap beading for glazing / paneling, C.P. brass / stainless steel screws, all
complete as per architectural drawings and the directions of Engineer-in-charge. (Glazing,
paneling and dash fasteners to be paid for separately) : For shutters of doors, windows &
ventilators including providing and fixing hinges/ pivots and making provision for fixing of
fittings wherever required including the cost of EPDM rubber / neoprene gasket required
(Fittings shall be paid for separately) Powder coated aluminium (minimum thickness of
powder coating 60 micron). Window Fixed Frame. For Community Hall,

64 DOOR : Sqm 6.30
Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions
etc. with EPDM rubber / neoprene gasket etc. complete as per the architectural drawings and
the directions of engineer-in-charge . (Cost of aluminium snap beading shall be paid in basic
item): With float glass panes of 5 mm thickness (weight not less than 12.50 kg/sqm)

For Community Hall,

65 |DOOR : Sqm 6.30
Providing and fixing ISI marked flush door shutters conforming to IS : 2202 (Part I) non-
decorative type, core of block board construction with frame of 1st class hard wood and well

Package no- CW10-52 Page 148 of 167




Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure Without Prequalification, for projects without MPC and with SPS

matched commercial 3 ply veneering with vertical grains or cross bands and face veneers on
both faces of shutters: 35 mm thick including ISI marked Stainless Steel butt hinges with
necessary screws. Main Door & Back Door

For Community Hall,

66

UPVC Window :-

Providing and fixing factory made uPVC white colour sliding glazed window upto 1.50 m in
height dimension comprising of uPVC multi-chambered frame with in-built roller track and
sash extruded profiles duly reinforced with 1.60 + 0.2 mm thick galvanized mild steel section
made from roll forming process of required length (shape & size according to uPVC profile),
appropriate dimension of uPVC extruded glazing beads and uPVC extruded interlocks, EPDM
gasket, wool pile, zinc alloy (white powder coated) touch locks with hook, zinc alloy body with
single nylon rollers (weight bearing capacity to be 40 kg), G.I fasteners 100 x 8 mm size for
fixing frame to finished wall and necessary stainless steel screws etc. Profile of frame & sash
shall be mitred cut and fusion welded at all corners, including drilling of holes for fixing
hardware's and drainage of water etc. After fixing frame the gap between frame and adjacent
finished wall shall be filled with weather proof silicon sealent over backer rod of required size
and of approved quality, all complete as per approved drawing & direction of Engineer-in-
Charge. (Single / double glass panes, wire mesh and silicon sealent shall be paid separately).
Variation in profile dimension in higher side shall be accepted but no extra payment on this
account shall be made. Three track three panels sliding window with fly proof S.Swire mesh
(Two nos. glazed & one no. wire mesh panels)made of (big series) frame 116 x 45 mm & sash
46 x 62 mm both having wall thickness of 2.3 + 0.2 mm and single glazing bead / double
glazing bead of appropriate dimension. (Area of window above 1.75 sqm).

For Fish Landing,

Sqm

3.60

67

DOOR FITTINGS :

Providing and fixing aluminium tower bolts, ISI marked, anodised (anodic coating not less
than grade AC 10 as per IS : 1868 ) transparent or dyed to required colour or shade, with
necessary screws etc. complete. 200x10 mm

For Community Hall,

Each

68

DOOR FITTINGS

Providing and fixing aluminium handles, ISI marked, anodised (anodic coating not less than
grade AC 10 as per IS : 1868) transparent or dyed to required colour or shade, with necessary
screws etc. complete : 100 mm .

For Community Hall,

Each

69

DOOR FITTINGS

Providing and fixing aluminium sliding door bolts, ISI marked anodised (anodic coating not
less than grade AC 10 as per IS : 1868), transparent or dyed to required colour or shade, with
nuts and screws etc. complete : 300x16 mm .

For Community Hall,

Each

70

PVC DOOR FRAME:

Rm

7.35
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Providing and fixing factory-made uPVC door frame made of uPVC extruded sections having
an overall dimension as below (tolerance+1mm), with wall thickness 2.0 mm (+ 0.2 mm),
corners of the door frame to be Jointed with galvanized brackets and stainless-steel screws,
joints mitered and Plastic welded. The hinge side vertical of the frames reinforced by
galvanized M.S. tube of size 19 X 19 mm and 1mm (+ 0.1 mm) wall thickness and 3 nos.
stainless steel hinges fixed to the frame complete as per manufacturer’s specification and
direction of Engineer in- charge. Extruded section profile size 42x50 mm . For Fish Landing

71

PVC DOOR SHUTTER

Providing and fixing to existing door frames. 30 mm thick factory made Polyvinyl Chloride
(PVC) door shutter made of styles and rails of a uPVC hollow section of size 60x30 mm and
wall thickness 2 mm (+ 0.2 mm), with inbuilt decorative moulding edging on one side. The
styles and rails mitred and joint at the corners by means of M.S. galvanised/ plastic brackets
of size 75x220 mm having wall thickness 1.0 mm and stainless steel screws. The styles of the
shutter reinforced by inserting galvanised M.S. tube of size 25x20 mm and 1 mm (* 0.1 mm)
wall thickness. The lock rail made up of 'H' section, a uPVC hollow section of size 100x30 mm
and 2 mm (+ 0.2 mm) wall thickness fixed to the shutter stles by means of plastic/ galvanised
M.S. 'U' cleats. The shutter frame filled with a uPVC multi-chambered single panel of size not
less than 620 mm, having over all thickness of 20 mm and 1 mm (* 0.1 mm) wall thickness .
The panels filled vertically and tie bar at two places by inserting horizontally 6 mm galvanised
M.S. rod and fastened with nuts and washers, complete as per manufacturer's specification
and direction of Engineer-in-charge. For Community Hall, Fish Landing

Sqm

8.37

72

PAINTING WORK

Providing and applying white cement based putty of average thickness 1 mm, of approved
brand and manufacturer, over the plastered wall surface to prepare the surface even and
smooth complete. For Community Hall, Fish Landing

Sqm

121.57

73

ROOFING SHEET :

Providing & fixing at all heights, levels and locations Mill finish Aluminium alloy roofing
sheets of alloy IS designation 31500, temper Hx8 conforming to IS 737 and dimensions as per
IS code 2676 with characteristics of good formability and corrosion resistance. The profile
sheets shall be fixed to truss members in slope or required pitch or curvature with Hex cap
headed self drilling/tapping Stainless steel screws M6, 50 mm long with 3 mm EPDM seal
washer etc. all inclusive of labour, scaffolding, T&P and sundries etc. complete as per
directions of the Engineer-In-Charge. (Cost of truss/frame work shall be paid separately).
0.56 mm, Aluminium troughed profile with center to center pitch of 200 mm, depth of 32 mm,
overall profile width1092 mm, cover width 1000mm. For Community Hall

Sqm

162.24

74

Roofing sheet :-
Providing & fixing at all heights, levels and locations colour finish Aluminium alloy roofing

Sqm

101.91
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sheets of alloy IS designation 31500, temper Hx8 conforming to IS 737 and dimensions as
per IS code 2676 with characteristics of good formability and corrosion resistance. The profile
sheets shall be fixed to truss members in slope or required pitch or curvature with Hex cap
headed self drilling/tapping Stainless steel screws M6, 50 mm long with 3 mm EPDM seal
washer etc. all inclusive of labour, scaffolding, T&P and sundries etc. complete as per
directions of the Engineer-In-Charge. (Cost of truss/frame work shall be paid separately). 0.56
mm, Aluminium troughed profile with center to center pitch of 200 mm, depth of 32 mm,
overall profile width1092 mm, cover width 1000mm. For Fish Landing

75

RIDGE SHEET :

Providing and fixing Ridge accessories (500-600mm) total coated thickness, Zinc coating 120
grams per sqm as per IS:277, in 240 mpa steel grade, 5-7 microns epoxy primer on both side
of the sheet and polyester top coat 15-18 microns using self drilling/ self tapping screws
complete. Ridges plain(500mm). . For Community Hall

5.57

76

BARGE BOARD:

Providing and fixing Ridge accessories (500-600mm) total coated thickness, Zinc coating 120
grams per sqm as per IS:277, in 240 mpa steel grade, 5-7 microns epoxy primer on both side
of the sheet and polyester top coat 15-18 microns using self drilling/ self tapping screws
complete.. Barge board (300 mm) . For Community Hall

Rm

5.57

77

RIDGE SHEET :

Providing and fixing of Pre-coated colour or mill finish Aluminium Roofing Accessories in 0.71
mm thickness ,Alloy 31500 (IS designation) [Aluminium Alloy (AA) 3004 (ISO designation)] For
color, coating shall be 5-7 microns epoxy primer on both sides of the sheet and polyester top
coat 15-18 microns, using self drilling/tapping SS screws of size 6 x 50mm with 3mm thick
EPDM seal and SS plain washer complete : Precoated/mill finish aluminium Ridges plain
(500- 600mm) . For Fish Landing

11.85

78

FALSE CEILING:

Providing and fixing false ceiling at all height including providing and fixing of frame work
made of special sections, power pressed from M.S. sheets and galvanized with zinc coating of
120 gms/sgm (both side inclusive) as per IS : 277 and consisting of angle cleats of size 25 mm
wide x 1.6 mm thick with flanges of 27 mm and 37mm, at 1200 mm centre to centre, one
flange fixed to the ceiling with dash fastener 12.5 mm dia x S0mm long with 6mm dia bolts,
other flange of cleat fixed to the angle hangers of 25x10x0.50 mm of required length with nuts
& bolts of required size and other end of angle hanger fixed with intermediate G.I. channels
45x15x0.9 mm running at the spacing of 1200 mm centre to centre, to which the ceiling
section 0.5 mm thick bottom wedge of 80 mm with tapered flanges of 26 mm each having lips
of 10.5 mm, at 450 mm centre to centre, shall be fixed in a direction perpendicular to G.I.
intermediate channel with connecting clips made out of 2.64 mm dia x 230 mm long G.I. wire
at every junction, including fixing perimeter channels 0.5 mm thick 27 mm high having
flanges of 20 mm and 30 mm long, the perimeter of ceiling fixed to wall/partition with the
help of rawl plugs at 450 mm centre, with 25mm long dry wall screws @ 230 mm interval,
including fixing of gypsum board to ceiling section and perimeter channel with the help of dry

Sqm

105.86
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wall screws of size 3.5 x 25 mm at 230 mm c/c, including jointing and finishing to a flush
finish of tapered and square edges of the board with recommended jointing compound ,
jointing tapes , finishing with jointing compound in 3 layers covering upto 150 mm on both
sides of joint and two coats of primer suitable for board, all as per manufacturer's
specification and also including the cost of making openings for light fittings, grills, diffusers,
cutouts made with frame of perimeter channels suitably fixed, all complete as per drawings,
specification and direction of the Engineer in Charge but excluding the cost of painting with :
12.5 mm thick tapered edge gypsum plain board celling conforming to IS: 2095- (Part I) :2011
(Board with BIS certification marks) sgm 1145.955. For Community Hall

79 |RAILING Kg 189.00
Structural steel work in single section, fixed with or without connecting plate, including
cutting, hoisting, fixing in position and applying a priming coat of approved steel primer all
complete. Side Rail (MS Rectangular Steel Hollow Section Size-40mmX20mmX2mm) . For
Community Hall
80 |TRUSS Kg 1224.88
Steel work in built up tubular (round, square or rectangular hollow tubes etc.) trusses etc.,
including cutting, hoisting, fixing in position and applying a priming coat of approved steel
primer, including welding and bolted with special shaped washers etc. complete. Hot finished
welded type tubes . For Community Hall
81 TRUSS Kg 123.47
Structural steel work riveted, bolted or welded in built up sections, trusses and framed work,
including cutting, hoisting, fixing in position and applying a priming coat of approved steel
primer all complete.. For Community Hall
82 Steel truss :- Kg 3173.83
Steel work in built up tubular (round, square or rectangular hollow tubes etc.) trusses etc.,
including cutting, hoisting, fixing in position and applying a priming coat of approved steel
primer, including welding and bolted with special shaped washers etc. complete. Hot
finished seamless type tubes . For Fish Landing & Water Tank
83 Providing and fixing bolts including nuts and washers complete.. Kg 11.28
For Fish Landing & Water Tank
84 Providing and fixing hand rail Kg 55.20
Providing and fixing hand rail of approved size by welding etc. to steel ladder railing, balcony
railing, staircase railing and similar works, including applying priming coat of approved steel
primer. .Angle Section ISA 50x50x3.
For Water Tank
85 |EPOXY STEEL PAINT :- Sqm 142.86

Finishing with Epoxy paint (two or more coats) at all locations prepared and applied as per
manufacturer's specifications including appropriate priming coat, preparation of surface, etc.
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complete. On steel work. For Community Hall & Fish Landing

86

ROLLING SHUTTERS :

Supplying and fixing rolling shutters of approved make, made of required size M.S. laths,
interlocked together through their entire length and jointed together at the end by end locks,
mounted on specially designed pipe shaft with brackets, side guides and arrangements for
inside and outside locking with push and pull operation complete, including the cost of
providing and fixing necessary 27.5 cm long wire springs manufactured from high tensile steel
wire of adequate strength conforming to IS: 4454 - part 1 and M.S. top cover of required
thickness for rolling shutters.... 80x1.20 mm M.S. laths with 1.20 mm thick top cover.

For Fish Landing

Sqm

17.64

87

Providing and fixing ball bearing for rolling shutters.
For Fish Landing

Each

88

Ramp Railing :-

Providing and fixing hand rail of approved size by welding etc. to steel ladder railing, balcony
railing, staircase railing and similar works, including applying priming coat of approved steel
primer.G.I. pipes 50mm dia. For Fish Landing

Kg

261.03

89

Drain Cover Slab :-

Providing and placing in position 100 mm thick factory made machine batched & machine
mixed Precast RCC Rectangular Covers on drains of footpath of various sizes, of M-25 grade
cement concrete for RCC work, including cost of centering, shuttering, reinforcement of 8 mm
dia TMT bars of Fe 500 grade @ maximum 100mm c/c on both ways , neat cement punning
on finished surface, properly encased on all edges with 1.6 mm thick , 100 mm wide MS sheet
duly painted over priming coat , reinforcement to be welded at edges with MS sheet and
providing 2 Nos. 12 mm dia bar for hooks etc i/c cost of cartage, all leads & lift, handling at
site etc. all complete as per direction of Engineer-in-Charge. For Fish Landing

Sqm

7.21

90

CEMENT PLASTER (IN FINE SAND):
15 mm cement plaster on the rough side of single or half brick wall of mix .1:4 (1 cement: 4
fine sand). For Septic tank

Sqm

23.60

91

MANHOLE COVER :
Providing and fixing in position pre-cast R.C.C. manhole cover and frame of required shape
and approved quality. Circular shape 450 mm internal diameter. For Septic tank

Each

92

WATER PROOFING :

Providing and laying water proofing treatment in sunken portion of WCs, bathroom etc., by
applying cement slurry mixed with water proofing cement compound consisting of applying :
(a) First layer of slurry of cement @ 0.488 kg/sqm mixed with water proofing cement
compound @ 0.253 kg/ sqm. This layer will be allowed to air cure for 4 hours. (b) Second
layer of slurry of cement @ 0.242 kg/sgm mixed with water proofing cement compound @
0.126 kg/sqm. This layer will be allowed to air cure for 4 hours followed with water curing for
48 hours. For Septic tank

Sqm

23.60

93

PCC :-

Cum

0.27
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Plain cement concrete 1:2:4 (1 cement : 2 coarse sand (zone-III) derived from natural
sources : 4 graded stone aggregate 20 mm nominal size derived from natural sources). For
Chainlink fench

94 |CHAINLINK FENCH : Sqm 232.80
Providing and fixing G.I. chain link fabric fencing of required width in mesh size 50x50 mm
including strengthening with 2 mm dia wire or nuts, bolts and washers as required complete
as per the direction of Engineer-in-charge. Made of G.I. wire of dia 4 mm. For Chainlink

fench

95 Supplying at site Angle iron post & strut of required size including bottom to be split and bent |Kg 1509.17
at right angle in opposite direction for 10cm length and drilling holes upto 10 mm dia. etc.
complete. For Fencing.

96 |STEEL GATE: Kg 127.42

Providing and fixing hand rail of approved size by welding etc. to steel ladder railing, balcony
railing, staircase railing and similar works, including applying priming coat of approved steel
primer............ M.S. tube. For Chainlink fench Gate

97 |STONE TILE WORK : Sqm 16.20
Stone tile work for wall lining upto 10 m height with special adhesive over 12 mm thick bed of
cement mortar 1:3 (1 cement : 3 coarse sand), including pointing in white cement with an
admixture of pigment to match the stone shade...8mm thick (mirror polished and machine cut
edge)..Granite stone of any colour and shade. For Entrance Gate

98 |WATER SUPPLY PIPES :- Rm 40.00
Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability for
hot & cold-water supply, including all CPVC plain & brass threaded fittings, including fixing
the pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with one
step CPVC solvent cement and testing of joints complete as per direction of Engineer in
Charge.

Internal work - Exposed on wall

20 mm nominal dia Pipes.. For Community Hall

99 |WATER SUPPLY PIPES :- Rm 10.50

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability for
hot & cold water supply including all CPVC plain & brass threaded fittings This includes
jointing of pipes & fittings with one step CPVC solvent cement, trenching, refilling & testing of
joints complete as per direction of Engineer in Charge.. External work. 25 mm nominal dia
Pipes. For Fish Landing

100 |WATER SUPPLY PIPES :- Rm 12.40
Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes,

having thermal stability for hot & cold water supply, including all CPVC plain & brass
threaded fittings, i/c fixing the pipe with clamps at 1.00 m spacing. This includes jointing of
pipes & fittings with one step CPVC solvent cement and the cost of cutting chases and making
good the same including testing of joints complete as per direction of Engineer in Charge.
Concealed work, including cutting chases and making good the walls etc.... 15 mm nominal
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dia Pipes For Fish Landing

101 |WATER SUPPLY FITTINGS :- Each 3
Providing and fixing PTMT bib cock of approved quality and colour... 15mm nominal bore, 86
mm long, weighing not less than 88 gms. For Fish Landing

102 |WATER SUPPLY FITTINGS :- Each 3
Providing and fixing PTMT pillar cock of approved quality and colour..15 mm nominal bore,
107 mm long, weighing not less

than 110 gms. For Fish Landing

103 |WATER SUPPLY FITTINGS :- Each 2
Reducer for 22 mm X 15 mm outer Dia SS pipe of grade 316L as per IS 6911:2017 and
conforming to EN-10312 standard. For Fish Landing

104 |WATER SUPPLY FITTINGS :- Each 6
Elbow 90° for 15 mm outer dia SS pipe of grade 316L as per IS 6911:2017 and conforming to
EN-10312 standard. For Fish Landing

105 |WATER SUPPLY FITTINGS :- Each 6
Equal Tee for 15 mm outer dia SS pipe of grade 316L as per IS 6911:2017 and conforming to
EN-10312 standard. For Fish Landing

106 |SANITARY FITTINGS : TRAPS ; Each 3
Bottle trap 31mm single piece moulded with height of270 mm, effective length of tail pipe 260
mm from the centre of the waste coupling, 77 mm breadth with 25 mm minimum water seal,
weighing not less than 260 gms For Community Hall & Fish Landing

107 |SANITARY FITTINGS : STOP COCK Each 5
Providing and fixing C.P. brass stop cock (concealed) of standard design and of approved
make conforming to 1S:8931. 15 mm nominal bore = For Community Hall

108 |SANITARY FITTINGS : PILLER COCK Each 3
Providing and fixing wash basin with C.I. brackets, 15 mm C.P. brass pillar taps, 32 mm C.P.
brass waste of standard pattern, including painting of fittings and brackets, cutting and
making good the walls wherever require:

White Vitreous China Wash basin size 630x450 mm

with a pair of 15 mm C.P. brass pillar taps For Community Hall

109 |[SANITARY FITTINGS: WC PAN Each 2
Providing and fixing white vitreous china pedestal type water closet (European type) with seat
and lid, 10 litre low level white vitreous china flushing cistern & C.P. flush bend with fittings
& C.I. brackets, 40 mm flush bend, overflow arrangement with specials of standard make and
mosquito proof coupling of approved municipal design complete, including painting of fittings
and brackets, cutting and making good the walls and floors wherever required :

W.C. pan with ISI marked white solid plastic seat and lid For Community Hall
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110 |[SANITARY FITTINGS : URINAL BASIN Each 2
Providing and fixing white vitreous china flat back or wall corner type lipped front urinal basin
of 430x260x350 mm and 340x410x265 mm sizes respectively with automatic flushing cistern
with standard flush pipe and C.P. brass spreaders with brass unions and G.I clamps
complete, including painting of fittings and brackets, cutting and making good the walls and
floors wherever required : One urinal basin with 5 litre white P.V.C. automatic flushing cistern
For Community Hall

111 |SANITARY FITTINGS : Each 2
Providing and fixing water closet squatting pan (Indian type W.C. pan ) with 100 mm sand
cast Iron P or S trap, 10 litre low level white P.V.C. flushing cistern, including flush pipe, with
manually controlled device (handle lever) conforming to IS : 7231, with all fittings and fixtures
complete, including cutting and making good the walls and floors wherever required.White
Vitreous china Orissa pattern W.C. pan of size 580x440 mm with integral type foot rests For
Fish Landing

112 |SANITARY FITTINGS : Metre 22.00
Providing, laying and jointing glazed stoneware pipes class SP-1 with stiff mixture of cement
mortar in the proportion of 1:1 (1 cement : 1 fine sand) including testing of joints etc.
complete : :.....100 mm diameter For Fish Landing

113 |SANITARY FITTINGS : Metre 22.00
Providing and laying cement concrete 1:5:10 (1 cement : 5 coarse sand : 10 graded stone
aggregate 40 mm nominal size) up to haunches of S.W. pipes including bed concrete as per
standard design : :.....100 mm diameter S.W. pipe For Fish Landing

114 |SANITARY FITTINGS : Each 2
Providing and fixing wash basin with C.I. brackets, 15 mm PTMT pillar cock, 32 mm PTMT
waste coupling of standard pattern, including painting of fittings and brackets, cutting and
making good the walls wherever required. White Vitreous China Flat back wash basin size
550x400 mm with single 15 mm PTMT pillar cock. For Fish Landing

115 |SANITARY FITTINGS : Each 2
Providing and fixing white vitreous china pedestal for wash basin completely recessed at the
back for the reception of pipes and fittings. For Fish Landing

116 |SANITARY FITTINGS : Each 2
Providing and fixing PTMT Waste Coupling for wash basin and sink, of approved quality and
colour. Waste coupling 31 mm dia of 79 mm length and 62mm breadth weighing not less
than 45 gms For Fish Landing

117 |SANITARY FITTINGS : Each 2
Providing and fixing PTMT liquid soap container 109 mm wide, 125 mm high and 112 mm
distance from wall of standard shape with bracket of the same materials with snap fittings of

Package no- CW10-52 Page 156 of 167




Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure Without Prequalification, for projects without MPC and with SPS

approved quality and colour, weighing not less than 105 gms.. For Fish Landing

118 |SANITARY FITTINGS : Each 2
Providing and fixing PTMT towel ring trapezoidal shape 215 mm long, 200 mm wide with
minimum distances of 37 mm from wall face with concealed fittings arrangement of approved
quality and colour, weighing not less than 88 gms. For Fish Landing

119 |SANITARY FITTINGS : Each 2
Providing and fixing PTMT towel rail complete with brackets fixed to wooden cleats with CP
brass screws with concealed fittings arrangement of approved quality and colour. 450 mm
long towel rail with total length of 495 mm, 78 mm wide and effective height of 88 mm,
weighing not less than 170 gms. For Fish Landing

120 |SANITARY FITTINGS : Each 2
Providing and fixing PTMT shelf 440 mm long, 124 mm width and 36mm height of approved
quality and colour, weighing not less than

300 gms... For Fish Landing

121 |SANITARY FITTINGS : Each 2
Providing and fixing PTMT urinal cock of approved quality and colour. 15 mm nominal bore,
80 mm long, 42 mm high and 30mm wide with BSP female threads weighing not less than
48gms. For Fish Landing

122 |SANITARY FITTINGS : Each 2
Providing and fixing G.I. inlet connection for flush pipe connecting with W.C. pan. For Fish
Landing

123 |SANITARY FITTINGS : Each 2

Providing and fixing P.V.C. waste pipe for sink or wash basin including P.V.C. waste fittings
complete. Flexible pipe.. 32 mm dia. For Fish Landing

124 |SANITARY FITTINGS : Each 6
Providing and fixing 100 mm sand cast Iron grating for gully trap. For Fish Landing
125 |SANITARY FITTINGS : Metre 37.60

Providing and fixing soil, waste and vent pipes :100 mm dia...Sand cast iron S&S pipe as per
[S: 1729. For Community Hall & Fish Landing

126 |SANITARY FITTINGS : Each 2
Providing and fixing plain bend of required degree... 100 mm dia...Sand cast iron S&S as per
IS - 1729. For Fish Landing

127 |SANITARY FITTINGS : Each 2
Providing and fixing collar :... 100 mm dia...Sand cast iron S&S as per IS - 1729. For Fish
Landing

128 |MIRROR Providing and fixing mirror of superior glass (of approved quality) and of required Each 1
shape and size with plastic moulded frame of approved make and shade with 6 mm thick hard
board backing : Rectangular shape 1500x450 mm. For Community Hall & Fish Landing
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129 |SANITARY FITTINGS : Each 4
Providing and fixing gun metal gate valve with C.I. wheel of approved quality (screwed end)
:20 mm nominal bore. For Community Hall

130 |[SANITARY FITTINGS : Each 4
Providing and fixing ball valve (brass) of approved quality, High or low pressure, with plastic
floats complete :15 mm nominal bore. For Community Hall

131 |[SANITARY FITTINGS : Each 8
Providing and fixing double equal junction of required degree with access door, insertion
rubber washer 3 mm thick, bolts and nuts complete :

17.41.1- 100x100x100x100 mm

17.41.1.1 Sand cast iron S&S as per IS - 1729

132 |SANITARY FITTINGS : Each 1
Modular Septic Tank of 5500 Ltrs Capacity, suitable for 10-12 PAX . For Community Hall
133 |WTER TANK: Litres 1000.00

Providing and placing on terrace (at all floor levels) polyethylene water storage tank, IS :
12701 marked, with cover and suitable locking arrangement and making necessary holes for
inlet, outlet and overflow pipes but without fittings and the base support for tank. For
Community Hall

134 |ELECTRICAL PART : Each 18
Wiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5 sq.mm FRLS PVC
insulated copper conductor single core cable in surface / recessed medium class PVC conduit,
with modular switch, modular plate, suitable GI box and earthing the point with 1.5 sq.mm
FRLS PVC insulated copper conductor single core cable etc. as required. Group C. For
Community Hall & Fish Landing

135 |Wiring for light/ power plug with 2X4 sq. mm FRLS PVC insulated copper conductor single Rm 40.00
core cable in surface/ recessed medium class PVC conduit alongwith 1 No 4 sq. mm FRLS
PVC insulated copper conductor single core cable for loop earthing as required.. For
Community Hall

136 |Wiring for circuit/ submain wiring alongwith earth wire with the following sizes of FRLS PVC |Rm 40.00
insulated copper conductor, single core cable in surface/ recessed medium class PVC conduit
as required. 2 X 4 sq. mm + 1 X 4 sq. mm earth wire. For Community Hall

137 |Supplying and fixing suitable size GI box with modular plate and cover in front on surface or |Rm 5.00
in recess, including providing and fixing 3 pin 5/6 amps modular socket outlet and 5/6 amps
modular switch, connection etc. as required. (For light plugs to be used in non residential
buildings).. For Community Hall

138 |Supplying and fixing PVC batten / angle holder including connections etc as required. For Each 12
Fish Landing
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139 |CEILING FAN Each 12
Supply, Installation, Testing and Commissioning of 1200 mm sweep, BEE 5 star rated, ceiling
fan with Brush Less Direct Current (BLDC) Motor, class of insulation: B, 3 nos. blades, 30 cm
long down rod, 2 nos. canopies, shackle kit, safety rope, copper winding, Power Factor not
less than 0.9, Service Value (CM/M/W) minimum 6.00, Air delivery minimum 210 Cum/Min,
350 RPM (tolerance as per IS : 374-2019), THD less than 10%, remote or electronic regulator
unit for speed control and all remaining accessories including safety pin, nut bolts, washers,
temperature rise=75 degree C (max.), insulation resistance more than 2 mega ohm, suitable
for 230 V, 50 Hz, single phase AC Supply, earthing etc. complete as required. For
Community Hall & Fish Landing

140 |Supplying and fixing modular type 6/6 Amp one way switch on existing modular plate and Each 16
switch box including connections but excluding modular plate etc. as required. For
Community Hall & Fish Landing

141 |Providing and fixing following rating and breaking capacity and pole MCCB with Each 1
thermomagnetic release and terminal spreaders in existing cubicle panel board including
drilling holes in cubicle panel, making connections, etc. as required. For Community Hall

142 |Earthing with G.I. earth pipe 4.5 metre long, 40 mm dia including accessories, and providing |Each 2
masonry enclosure with cover plate having locking arrangement and watering pipe etc. with
charcoal/ coke and salt as required. For Community Hall

143 |Supplying and fixing following modular switch/socket on the existing modular plate & switch |Each 2
box including connections but excluding modular plate etc. as required. 15/16 A switch. For
Community Hall

144 |Supplying and fixing following modular switch/socket on the existing modular plate & switch |Each 5
box including connections but excluding modular plate etc. as required. 3 pin 5/6 A socket
outlet. For Community Hall

145 |Supplying and fixing following modular switch/socket on the existing modular plate & switch |Each 2
box including connections but excluding modular plate etc. as required. 6 pin 15/16 A socket
outlet. For Community Hall

146 |Supplying and fixing two-module stepped type electronic fan regulator on existing modular Each 2
plate and switch box including connections but excluding modular plate etc. as required. For
Fish Landing

147 |Installation of Exhaust Fan in the existing opening including making good the damage, Each 2
connection, Testing, commissioning etc required. Upto 450mm sweep. For Fish Landing
148 |Supplying and fixing suitable size GI Box with modular plate and cover in front on surface or |Each 7

in recess, including providing and fixing 6 pin 5/6 amps & 15/16 amps modular socket outlet
and 15/16 amps modular switch, connection etc.. as required . For Fish Landing

149 |Providing and fixing following capacity TP&N disconnector fuse switch unit inside the existing |Each 1
panel board with ISI marked HRC fuses including holes in cubicle panel, making connections,
etc. as required. 32 A TP&N. For Fish Landing
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150 |LED Batten light (System lumen efficacy 2120 <135 Im/Watt) Supplying, installation, Each 9
Testing & Commissioning of LED surface mounted Batten light of following body material and
construction as per IS : 10322 with driver (Replaceable) as per the requirement with Driver
efficiency >85%, Operating voltage AC 140-270 Volt, freq 50/60 hz, Operating temp range - 15
deg to 40 deg centigrade, internal surge protection of 2.5 KV with Short & Open circuit
protection ,THD < 10% , P.F.20.95, IP20, CRI >80 , Flicker free (flicker should be below 5 %),
life time (LED,Driver & electrical circuitry), of minimum 50000 Burning Hours with , 70% of
initial Lumen maintained till life ends,CCT 3000°K / 4000°K / 5700°K /6000°K /6500°K (As
per ANSI Bin), SDCM (Standard Deviation Color Matching) < 3, Maximum power consumption
should not more than the specified rating and Fixture shall be of relevant BIS standard and
trade mark certificate (T.C.). Manufactures Word Mark/ Name Engraved/ Embossing/ Screen
printing on housing. OEM must have its own in house NABL lab setup for all testing facilities
for LED fixtures. complete in all respect i/c connections with 1.5 sq mm FRLS, PVC insulated
copper conductor single core cable and earthing etc. as required with Minimum 5 year OEM
warranty. System lumen efficacy 2120 <135 lm/Watt output . LM79 & LM80 Test report from
NABL lab for all testing required for LED fixtures as per BIS shall be submitted. Shape size
and CCT shall be as approved by Engineer-in-Charge as per requirement. (Thermal
management: heat sink of aluminium housing such that LED junction temperature shall not
rise above 90°C).. CRCA Sheet Body (Thickness = 0.50 mm). 18- 22 watt For Community
Hall

151 |Supplying, installation, fitting & fixing, testing and commissioning of Electric driven 3-phase |Each 1
(for SHP/ 7.5HP/10HP/12.5HP/15HP) / Single phase (for 1 HP / 2HP / 3 HP pump)
Centrifugal pump set of approved make with bronze impeller of suitable diameter with G.I.
suction pipe, suction strainer, non-return valve, delivery piping up to sluice valve all

complete. The pump set should be coupled with electric motor drive of adequate power
suitable for operation at 230V / 415 V, 50 Hz input power with DOL Starter /Star delta
Starter including Electric Control panel board enclosure made of MS Sheet duly painted with
Anti-corrosive paints complete, fitted with all electrical accessories i.e. Off-On Switch,
Voltmeter, Ammeter, Indicator light etc., Complete wiring from Panel Board to Main Line
including supply of Aluminium Armoured Cable of adequate cross section, Earthing wire and
all necessary materials for the same, including cost of CC pump foundation with base plate
complete and other accessories and labour charge for installation of the pump etc. all
complete as specified and directed by the Department with One year warranty from the date of
commissioning and satisfactory testing against any manufacturing defect. [If any such defect
is found during the year from the date of installation and satisfactory testing, supplier will
have to rectify the defect at their cost and risk & if necessary replace the pump set.] Test
Certificate of Pump, Motor, Starter, Panel Board, etc. from the manufacturer shall have to be

submitted:
1 HP of pump (to be provided) Single Phase For Community Hall
152 |Supply, Installation, Testing and Commissioning of SKW Off Grid Solar Power plant. For Each 1

Community Hall
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153 |Pen Culture: Rm 488.00
Construction of Pen Culture with Bamboo (1st Class) 85 mm - 100 mm dia, 4.5m - 5.5 m
long, vertically placed at 2.00 m centre to centre driven 1.50 m below ground/bed level and
2.50 m above ground/bed level tied with Jati or Bethua bamboo 50mm to 100 mm dia and
6m long above groung level horizontally in two rows at 2.00 m apart, Fencing with split
bamboo kamis in horizontal direction at 300 mm c/c and vertical direction at 800 mm c/c
having tied with coconut fiber two poly twisted rope etc. manually with provision of hired
country boat (2 nos.), fitting and fixing of PEN culture Net 115 GSM HDPE mono shade, 45
ply Nylon, 210D, 24 mm mesh size net with boarder rope of 10 mm dia Polypropylene and tie
rope in every 2 meter intervals conforming to technical requirement of Textiles - Twisted Nylon
Fish-Net Twines as per IS 4401-2006, complete as per drawings and technical specifications
as directed by Engineer in-charge.

154 |Katal Fishing Rm 360.00
Erection of Fish Agregating Device as Katal / Jeng Fishing circular structure at Beel/ Wetland
covering 0.25 Ha water area with Bamboo Bholuka or Barua 55mm to 100mm dia and 6m
long vertical member placed at 3.00 m centre to centre, Jati or Bethua Bamboo 50mm to 100
mm dia and 6m long tie horizontally with vertical members (Kamis)- one row and Inclined
members (strut) to support each vertical member driven 2.00 m below the ground/bed level
and 3.50 m to 4.00 m above the ground/bed level tied with coconut fiber two ply twisted rope
etc. manually with provision of hired country boat complete as per drawings and technical
specifications as directed by Engineer in-charge.

155 |Bamboo Partition structure Rm 60.00
Construction of Bamboo Screening Structure by placing and arranging of whole Bamboo in
barricade type with Bamboo Bholuka or Barua 55mm to 100mm dia and 6m minimum in
length, vertically placed two rows in staggered manner at 2.50 m centre to centre, driven
2.00 m below ground/bed level and 4.00 m above ground/bed level tied with Jati or Bethua
bamboo 50mm to 100 mm dia and 6m long above groung level horizontally in two rows at
convenient level having tied with coconut fiber two poly twisted rope etc. manually with
provision of hired country boat (2 nos.), fitting and fixing of 72 ply HDPE 30mm kk mesh size
net with boarder rope of 32mm dia TUF PP IR 3 strand 220 mtr : 101 kg and tie rope in every
2 meter intervals conforming to technical requirement of Textiles - Twisted Nylon Fish-Net
Twines as per IS 4401-2006, complete as per drawings and technical specifications as
directed by Engineer in-charge.
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156 |SOLAR LAMP: Nos 13
Supply, Installation, Testing and commissioning of a Complete solar street-lighting system,
including a 160Wp crystalline silicon solar photovoltaic module supplied with a compatible
module mounting structure, clamps, fasteners, and UV-resistant cable tails, with test
certification conforming to IEC 61215 (Edition II)/IS 14286 and IEC 61730 from a NABL or
IECQ accredited laboratory. The system shall incroporate a Lithium Iron Phosphate (LiFePO4)
battery of 12.8V nominal voltage and 42 Ah capacity, equipped with an integrated Battery
Management System (BMS) providing protections against over/under-voltage, over-current,
short-circuit, over-temperature, and ensuring cell balancing, duly certified to IEC 62133-2011
or the latest BIS standard by a BIS-recognized lab or MNRE-accredited test centre. The MPPT
charge controller, integrated with the luminaire and battery, shall operate at 12.8 V noinal,
have a maximum current rating of 6A/12 A/14 A as required and provide automatic dusk-to-
dawn operation, LIFEPO4 charging profiles, and full electronic protection. The LED street-light
luminaire shall be rated at 30W(+5%), with high-effciency optics, a driver compatible with the
MPPT output, and ingress protection of IP66 or higher, complying with relevent BIS
standards, The system shall be mounted on a 6m long 2.2mm thick tubular hot-dip
galvanized GI pole conforming to IS 1161 and IS 4736 complete with a single-arm bracket,
MMS, and light arm to hold the luminaire and PV module, along with all necessary clamps
and fasteners. The work shall include complte erection on a prepared foundation, all wiring
and interconnection, functional testing (dusk-to-dawn operation) in the presence of the
Engineer-in-Charge, and submission of as-built documentation. The contractor shall also
provide a Comprehensive Maintenance Contract (CMC) for a period of five years from the date
of commissioning covering preventive and breakdown maintenance, replacement of defective
parts, and maintenance of illuinataion levels as specified.

157 |INFORMATION BOARD: Nos 2
Providing and fixing of typical Citizens Information Board with Logo as per MORD
specifications and drawing. Two nos. 1.6mm thick MS sheet duly welded with Smm thick
steel plate on back on edges. The 4 nos. steel plate will be welded horizontally with 2 nos.
75mm x 75mm of 12 SWG sheet tubes posts duly embedded in cement concrete M-15 grade
blocks of 600mm x 600mm x 750mm, 750mm below ground level. The 2 nos. steel plate will
be welded vertically to 2 nos. 75mm x 75mm of 12 SWG sheet tubes posts duly welded to
vertical tubes. All M.S. will be stove enameled on both sides. Lettering and printing arrows,
border etc. will be painted with ready mixed synthetic enamel paint of superior quality in
required shade and coloue. All sections of framed posts and steel tube will be painted with
primer and two coats of epoxy paint as per drawing Clause 1701 and Annexure 1700.1

158 |BOUNDARY DEMARCATION PILLAR: Nos 15
RCC Guard Post: Supplying, fitting and fixing RCC guard post 150cm long erected 75cm
above the ground and 75cm below the ground with M-15 grade (nominal mix1:2:4 with broken
stone aggregate upto 20mm size)of cement concrete and required reinforcement tied in
position with annealed black wire including centering, moulding the top, curing including
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painting concrete surfaces in 23cm strips upto 0.75m from the top alternately in black and
white and having 2nos. reflective band of desired shade etc. complete as per design and as

directed. 30 cm dia. RCC guard post with reinforcement of Snos. 12mm dia TMT main steel
bars and 6mm TMT/ MS stirrups at 15cm c/c.

159 |Boring: metre 50.00
Boring/drilling bore well of required dia for casing/ strainer pipe, by suitable method
prescribed in IS: 2800 (part I), including collecting samples from different strata, preparing
and submitting strata chart/ bore log, including hire & running charges of all equipments,
tools, plants & machineries required for the job, all complete as per direction of Engineer-in-
charge, upto 90 metre depth below ground level...All types of soil : 300 mm dia

FOR BORE WELL

160 |Casing Pipe: metre 39.00
Supplying, assembling, lowering and fixing in vertical position in bore well, unplasticized PVC
medium well casing (CM) pipe of required dia, conforming to IS: 12818, including required
hire and labour charges, fittings & accessories etc. all complete, for all depths, as per

direction of Engineer -in-charge........... 100 mm nominal size dia
FOR BORE WELL

161 |Screen (RMS) pipes: metre 9.00
Supplying, assembling, lowering and fixing in vertical position in bore well unplasticized PVC
medium well screen (RMS) pipes with ribs, conforming to IS: 12818, including hire & labour
charges, fittings & accessories etc. all complete, for all depths, as per direction of Engineer-in-
charge.....100 mm nominal size dia

FOR BORE WELL

162 |MS Pipe: metre 3.00
Supplying, assembling, lowering and fixing in vertical position in bore well, ERW (Electric
Resistance Welded) FE 410 mild steel screwed and socketed/plain ended casing pipes of
required dia, conforming to IS: 4270, of reputed & approved make, including painted with
outside surface with two coats of anticorrosive paint of approved brand and manufacture,
including required hire & labour charges, fittings & accessories, all complete, for all depths,
as per direction of Engineer-in-charge...... 150 mm nominal size dia having minimum wall
thickness 5.00 mm. FOR BORE WELL

163 |Development of tube well: Hrs 10.00
Development of tube well in accordance with IS : 2800 (part I) and IS:11189, to establish
maximum rate of usable water yield without sand content (beyond permissible limit), with
required capacity air compressor, running the compressor for required time till well is fully
developed, measuring yield of well by "V" notch method or any other approved method,
measuring static level & draw down etc. by step draw down method, collecting water samples
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& getting tested in approved laboratory, i/c disinfection of tubewell, all complete, including
hire & labour charges of air compressor, tools & accessories etc.,all as per requirement and
direction of Engineer-in-charge. FOR BORE WELL

164 |MS cap: each 1
Providing and fixing suitable size threaded mild steel cap or spot welded plate to the top of
bore well housing/ casing pipe, removable as per requirement, all complete for borewell

o) TR 150 mm dia

FOR BORE WELL

165 |Lowering of column pipe: metre 40.00
Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes,having thermal stability for
hot & cold water supply including all CPVC plain & brass threaded fittings This includes
jointing of pipes & fittings with one step CPVC solvent cement, trenching, refilling & testing of
joints complete as per direction of Engineer in Charge.......... 40 mm nominal dia Pipes

FOR BORE WELL

166 |Gravel packing in tubewell: Cum 3.15
Gravel packing in tubewell construction in accordance with IS: 4097,including providing
gravel fine/ medium/ coarse, in required grading & sizes as per actual requirement, all
complete as per direction of Engineer-in-charge.

FOR BORE WELL

167 |EMP: L.S 1
Implementation & Monitoring of Environmental Management Plan (EMP) as the provisions in
the Bidding Document Vol-2, for which the estimated cost is Rs.1,15,000/=

Total=

Package no- CW10-52 Page 164 of 167




ENVIRONMENTAL MANAGEMENT PLAN

ANNEXURE-2

Introduction

The Environmental Management Plan (EMP) for Inti Beel of Kokrajhar District, under the Assam
Sustainable Wetland and Fisheries Transformation Project (SWIFT), presents a comprehensive
framework of mitigation and monitoring measures aimed at safeguarding the beel ecosystem. It defines
clear timelines, roles, and responsibilities to ensure effective implementation by the project proponent,
contractors, and regulatory authorities. The EMP offers practical guidance to minimize environmental
impacts and promote sustainable management practices throughout the project lifecycle. The Detailed
Engineering Report (DER) for the site has also been reviewed, and appropriate mitigation measures
have been developed to address potential impacts on both the environment and human health.

Objectives of Environmental Management Plan
The main objectives of this EMP are:

o formulate avoidance, mitigation and compensation measures for anticipated environmental
impacts during construction and operation, and ensure that environmentally sound,
sustainable and good practices are adopted,

e ensure compliance with Asian Development Bank’s applicable safeguard policies, and
regulatory requirements of Govt. of Assam and the Government of India;

e stipulate monitoring and institutional requirements for ensuring safeguard compliance; and

e Proposed subproject should be environmentally sustainable.

The EMP outlines a comprehensive set of mitigation, monitoring, and institutional measures designed
to avoid, minimize, and mitigate adverse environmental impacts while enhancing positive outcomes of
the Project. It also details the actions required to implement these measures effectively. The key
components of the EMP include:

¢ Mitigation of potentially environmental impacts;

e Environmental monitoring during project implementation and operation;

e Institutional capacity building and training;

e Implementation schedule and estimated environmental management costs; and

e Integration of the EMP with project planning, design, construction, and operation phases.

The implementation of mitigation measures will depend on the nature, timing, and severity of the
identified impacts. The implementation schedule is structured around a 12-month construction phase,
commencing from the start of construction activities. Table 1.1 in Volume 2 presents the EMP showing
the potential environmental impacts, corresponding mitigation measures, and the responsible agencies
for implementation and monitoring during the pre-construction, construction, and operation and
maintenance phases. Copy of the EMP must be available at all work sites throughout project
implementation. The EMP will be included in the bidding documents and incorporated into the civil
works contracts to ensure it is legally binding for all contractors. It will be reviewed and updated
during implementation, if necessary. Any non-compliance or deviation from the EMP provisions will be
treated as a violation of environmental safeguards obligations.

Environmental Monitoring Plan (EMP)
Environmental monitoring (Table 1.2 in Volume 2)is a vital tool for effective environmental

Package no- CW10-52 Page 165 of 167



management, as it provides the necessary data to support informed decision-making. To ensure that
the mitigation measures and Environmental Management Plan (EMP) are effectively implemented
during the construction and operation phases of the subproject, a well-designed and consistently
followed Environmental Monitoring Plan (EMoP) is essential.

The primary objectives of the environmental monitoring program are to:

e Assess the effectiveness of the mitigation measures outlined in the EMP;

e Evaluate the adequacy of the environmental assessment process;

e Recommend ongoing improvements to the environmental management approach based on
monitoring results and revise the EMP and monitoring strategies accordingly;

e Enhance environmental quality through proper and timely implementation of mitigation
measures; and

e Ensure compliance with applicable environmental regulations and community-related
commitments.

To determine the effectiveness of the environmental management program, regular monitoring of key
environmental parameters will be carried out. Three types of monitoring will be undertaken under the
EMP:

EMP Implementation Monitoring: To be carried out by the contractor during the construction phase
(for contractor-led components) and by the Beel Development Committee (BDC) during the operations
phase, as per the project design.

Environmental Quality Monitoring: To be undertaken by a contractor-appointed testing agency or
laboratory accredited by the National Accreditation Board for Testing and Calibration Laboratories
(NABL) and/or the Ministry of Environment, Forest and Climate Change (MoEFCC), Government of
India, as specified in the EMP.

EMP Compliance Monitoring: To assess whether the EMP measures are being properly implemented
by the contractor or the BDC, conducted by the Environmental Safeguard Officer of the PMU and the
Environmental Safeguards Coordinator (ESC) of the CPIU.

Table 1.2 in Voliume 2 presents the environmental monitoring program, specifying the type of
monitoring, parameters to be assessed, monitoring frequency, monitoring locations, and responsible
institutions for implementation and supervision during the pre-construction, construction, and
operation phases. Monitoring costs have been estimated based on experience from similar projects in
Assam and prevailing market rates.

Monitoring results will be compared against EMP requirements, site-specific management plans, and
applicable environmental performance standards. Any non-compliance will be highlighted in the
environmental monitoring reports. Contractual staff will assist the DoF in reviewing and assessing
both the internal monitoring results submitted by contractors and BDCs, and the outcomes of the
external environmental quality monitoring to ensure alignment with defined performance standards.

Performance Monitoring Indicators

Key physical, biological, and social components influencing the environment at subproject sites serve
as overarching performance indicators for evaluating environmental performance. In addition to these
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broad indicators, specific environmental parameters have been selected for regular monitoring due to
their regulatory relevance, the existence of standardized assessment procedures, and the availability of
technical expertise, as outlined in the Environmental Monitoring Plan (EMoP).

These specific environmental parameters can be quantitatively measured over time and serve as
targeted performance indicators for monitoring subproject impacts, especially at critical locations.
The selected parameters include:

e Water quality, assessed against Surface Water Quality Standards (IS:2296 - Class B) and the
Wetland Health Report Card framework developed by the Ministry of Environment, Forest and
Climate Change (MoEFCC), Government of India, with supplementary parameters from CIFRI
guidelines to capture factors affecting fish health.

e Ambient air quality, monitored using CPCB’s National Ambient Air Quality Standards (NAAQS)
and WHO guidelines for PMz.s, PMi, CO, NOy, and SO..

e Ambient noise levels, measured in reference to CPCB Ambient Noise Standards and WHO
limits.

o Extent of water hyacinth removal (de-weeding) from beel areas.

e Volume of silt removed from peripheral areas, inlets, and outlets of beel.

e Increase in water availability during the lean season, indicating improved hydrology.

e Increase in fish production and rejuvenation of native fish species populations.

e Improved sanitation and solid waste management around beel areas, particularly at fish
landing sites, aggregation zones, and auction centers.

e Adoption of eco-friendly tourism practices, such as waste minimization, sustainable
infrastructure, and environmental education initiatives.

Compliance monitoring

EMP compliance monitoring involves the systematic assessment of the implementation progress and
effectiveness of the environmental mitigation measures outlined in the EMP. This evaluation will be
conducted regularly by the contractor and the CPIU. The PMU will compile and report the status of
EMP implementation, including contractor environmental performance and overall project
environmental compliance, through quarterly project progress reports and annual environmental
monitoring reports.

More details are furnished in the detailed EMP provided in the Vol.-
2, which is an integral part of the Bidding Document
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