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INVITATION FOR BIDS 

 

Date: 01 May, 2026 
Loan No and Title: 57042-001; Title: Assam Sustainable Wetland and Integrated Fisheries 

Transformation (SWIFT) Project  

Contract No.: ARIAS /ADB-SWIFT/CW10-45 
Title: Conservation, Restoration and Rejuvenation works of the ‘Natun Bolai Arasuti Beel’ under 

Dibrugarh District under the Assam SWIFT Project 

Deadline for Submission of Bids: 22 May, 2026 

1. The Government of Assam through Government of India has applied for financing from the Asian 

Development Bank (ADB) toward the cost of Assam Sustainable Wetland and Integrated Fisheries 

Transformation (SWIFT) Project. Part of this financing will be used for payments under the 

Contract named above. Bidding is open to Bidders from eligible source countries of ADB. 

2. The ARIAS Society (“the Employer”) invites bids from eligible Bidders for the Construction and 

Completion of Conservation, Restoration and Rejuvenation works of the ‘’’ of Dibrugarh District 

under the Assam SWIFT Project (“the Works”). 

3. Open competitive bidding will be conducted in accordance with ADB’s Procurement Directive for 

ADB Borrowers: Goods, Works, Nonconsulting and Consulting Services (2026, as amended from 

time to time and is open to all Bidders from eligible countries as described in the Bidding 

Document. 

4. Only eligible Bidders with the following key qualifications defined in the Bidding Document may 

participate in this bidding: 

(a) Average Annual Construction Turnover for last five (5) years (2020-21 to 2024-25) equal to or 

more than INR 2.29 Crore (Indian Rupees Two Crore and Twenty Nine Lakh only), 

(b) Successfully or substantially completed at least one civil works contract within the last seven 

(7) years, where the value of the Bidder’s participation exceeds INR 1.14 Crore (Rupees One Crore 

and Fourteen Lakh only), 

(c) Has experience in Construction of Civil works related to water resources management 

structures. 

(d) Meet other requirements as indicated in the bid document. 

However, for complete eligibility and qualification requirements, Section-3 of the bidding document 

shall be referred. 

5. To obtain further information and inspect the bidding documents, Bidders should contact: The 

ARIAS Society, Agriculture Complex, Khanapara, G.S. Road, Guwahati - 781022 (Assam, India) 

[Tel:+91361-2332004; email: swift-spd@arias.in] 
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6. The bidding document is available online on http://assamtenders.gov.in from10:00 A.M. of 01 

May, 2026 to 02:00 P.M. of 22 May, 2026 for a non-refundable fee of Rs. 4,575/- (Rupees Four 

Thousand Five Hundred and Seventy Five only) to be submitted online on 

http://www.assamtenders.gov.in along with the bid. The bidders would be responsible for 

ensuring that any addendum available on the website is also downloaded and incorporated. . 

7. For submission of the bid, the bidder is required to have Digital Signature Certificate (DSC) from 

one of the Certifying Authorities authorised by Government of India for issuing DSC. Aspiring 

bidders who have not obtained the user ID and password for participating in e-procurement in 

this Project, may obtain the same from the website:http://assamtenders.gov.in. . 

8. Bids must be submitted online on http://www.assamtenders.gov.in on or before 02:00 P.M. of 22 

May, 2026 and the ‘Technical Part’ of the bids will be opened online at 02:15 P.M. of 22 May, 2026.  

The “Financial Part” shall remain unopened in the e-procurement system until the second public 

Bid opening for the financial part. Any bid or modifications to bid (including discount) received 

outside e-procurement system will not be considered. If the office happens to be closed on the date 

of opening of the bids as specified, the bids will be opened on the next working day at the same 

time. The electronic bidding system would not allow any late submission of bids. 

9. All Bids must be accompanied by a Bid Security for the amount of Rs.4,57,372/- (Rupees Four 

Lakh Fifty Seven Thousand and Three Hundred and Seventy Two only) which can be deposited 

online on http://www.assamtenders.gov.in as per OM No.FEB.269/2017/27 dated 21.08.2019. 

In case, the bidder wishes to submit Bid Security in the form of a Bank Guarantee, the bidder is 

required to submit the same in hard copy (original) in addition to uploading the scanned copy as 

a part of the online bid submission. The Bank Guarantee shall have to be valid for 28 days beyond 

the validity of the bid. Exemption for Bid Security for SC / ST or any other organisation / agency 

shall not be applicable. The Bid Security amount is fixed as shown in the bid document. Bids from 

bidders with lesser amount of Bid Security shall be rejected outright. 

10. A pre-bid meeting will be held on 11:00 A.M. of 11 May, 2026 at the ARIAS Society, Agriculture 

Complex, Khanapara, G.S. Road, Guwahati - 781022 (Assam, India) to clarify the issues and to 

answer questions on any matter that may be raised at that stage as stated in ITB of ‘Instructions 

to Bidders’ of the bidding document. Bidders are advised to download the bidding document prior 

to the pre-bid meeting in order for bidders to have a good understanding of the scope of work 

under this contract for discussion and clarification at the pre-bid meeting. 

11. Other details can be seen in the bidding document. The Employer shall not be liable for any delays 

due to system failure beyond its control. Even though the system will attempt to notify the bidders 

of any bid updates, the Employer shall not be liable for any information not received by the bidder. 

It is the bidders’ responsibility to verify the website for the latest information related to this bid. 

12. Bids will be opened online at 02:15 P.M. of 22 May, 2026 i.e. promptly after the deadline for bid 

submission in the presence of Bidders’ representatives who choose to attend. 

  

 

Sd/- 

State Project Director 

ARIAS Society 

http://assamtenders.gov.in/
http://www.assamtenders.gov.in/
http://assamtenders.gov.in/
http://www.assamtenders.gov.in/
http://www.assamtenders.gov.in/
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Section 1: Instructions to 

Bidders 
 
This section specifies the procedures to be followed by Bidders when preparing and submitting 
their Bids. Information is also provided on the submission, opening, evaluation of bids, and 
award of contract. 
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A. General 

 

1. Scope of Bid 

1.1 In connection with the Invitation for Bids (IFB) indicated in the Bid Data Sheet (BDS), the 
Employer, as indicated in the BDS, issues this Bidding Document for the procurement of 
the Works as specified in Section 6 (Employer’s Requirements). The name, identification, 
and number of contracts of this bidding are provided in the BDS. 

1.2 Throughout this Bidding Document, 

(a) the term “in writing” means communicated in written form and delivered against 
receipt; 

(b) except where the context requires otherwise, words indicating the singular also 
include the plural and words indicating the plural also include the singular; and 

(c) “day” means calendar day. 

 

2. Source of Funds    

2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated in the BDS has applied 
for or received financing (hereinafter called “funds”) from the Asian Development Bank 
(hereinafter called “ADB”) toward the cost of the project named in the BDS. The Borrower 
intends to apply a portion of the funds to eligible payments under the contract(s) for which 
this Bidding Document is issued. 

2.2 Payments by ADB will be made only at the request of the Borrower and upon approval by 
ADB in accordance with the terms and conditions of the Financing Agreement between the 
Borrower and ADB (hereinafter called “Financing Agreement”), and will be subject in all 
respects to the terms and conditions of that Financing Agreement. No party other than the 
Borrower shall derive any rights from the Financing Agreement or have any claim to the 
funds. 

 

3. Fraud and Corruption 

3.1 ADB requires Borrowers (including beneficiaries of ADB-financed activity) and their 
personnel, as well as firms and individuals participating in an ADB-financed activity, 
including but not limited to, Bidders, Suppliers, and Contractors, agents, subcontractors, 
sub consultants, service providers, sub suppliers, manufacturers (including their respective 
officers, directors, employees and personnel) under ADB-financed contracts to observe the 
highest standard of ethics during the procurement and execution of such contracts in 
accordance with ADB’s Anticorruption Policy (1998, as amended from time to time). In 
pursuance of this policy, ADB 

(a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly 
or indirectly, anything of value to influence improperly the actions of another 
party; 

(ii) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

(iv) “collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly 
the actions of another party; 

(v) “abuse” means theft, waste, or improper use of assets related to ADB-related 
activity, either committed intentionally or through reckless disregard; and 
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(vi) “integrity violation” means any act, as defined under ADB’s Investigation 
and Enforcement Framework (as amended from time to time),, which 
violates ADB’s Anticorruption Policy, including to (v) above and the 
following: failure to disclose and manage conflict of interest1, obstructive 
practice, violations of debarment, retaliation against whistleblowers or 
witnesses, and other violations of ADB’s Anticorruption Policy, including 
failure to adhere to the highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder recommended for 
award or any of its officers, directors, employees, personnel, subconsultants, 
subcontractors, service providers, suppliers or manufacturers has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices or other integrity violations in competing for the Contract; 

(c) will cancel the portion of the financing allocated to a contract if it determines at 
any time that representatives of the Borrower or of a beneficiary of ADB financing 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or 
other integrity violations during the procurement or the execution of that 
contract, without the Borrower having taken timely and appropriate action 
satisfactory to ADB to remedy the situation, including by failing to inform ADB 
in a timely manner at the time they knew of the integrity violations; 

(d) will impose enforcement and disclosure actions on a firm or an individual, at 
any time, in accordance with ADB’s Anticorruption Policy and Investigation and 
Enforcement Framework,, including declaring ineligible, either indefinitely or for 
a stated period of time, to participate2 in ADB-financed, -administered, or -
supported activities or to benefit from an ADB-financed, -administered, or -
supported contract, financially or otherwise, if it at any time determines that the 
firm or individual has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other integrity 
violations; and 

(e) will have the right to require that a provision be included in Bidding document 
and in contracts financed, administered, or supported by ADB, requiring 
Bidders, suppliers, and contractors, consultants, manufacturers, service 
providers and other third parties engaged or involved in ADB-related activities, 
and their respective officers, directors, employees and personnel, to permit ADB 
or its representative to inspect the site and their assets, accounts and records 
and other documents relating to the bid submission and contract performance 
and to have them audited by auditors appointed by ADB. 

3.2 All Bidders, consultants, contractors, suppliers, manufacturers, service providers, and other 
third parties engaged or involved in ADB-related activities, and their respective officers, 
directors, employees and personnel, are required to cooperate fully in any investigation when 
requested by ADB to do so. As determined on a case by case basis by ADB, such cooperation 
is set out in detail in the Investigation and Enforcement Framework. 

3.3 All Bidders, consultants, contractors and suppliers shall require their officers, directors, 
employees, personnel, and agents to ensure that, in its contracts with its subconsultants, 
Subcontractors and other third parties engaged or involved in ADB-related activities, such 
subconsultants, Subcontractors and other third parties similarly are required to cooperate 
fully in any investigation when requested by ADB to do so. 

3.4 The Employer hereby puts the Bidder on notice that the Bidder or any Joint Venture partner 
of the Bidder (if any) may not be able to receive any payments under the Contract if the 
Bidder or any of its Joint Venture partners, as appropriate, is, or is owned (in whole or in 
part) by a person or entity subject to applicable sanctions. 

                                                
1 Conflict of interest” means any situation in which a party has interests that could improperly influence that party’s performance 

of official duties or responsibilities, contractual obligations, or compliance with applicable laws and regulations. 
2 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity 

(different names are used depending on the particular Bidding Document). 
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3.5 Furthermore, Bidders shall be aware of the provisions stated in GCC 28.3 and 73.2(i). 

 

4. Eligible Bidders 

4.1 A Bidder may be a natural person, private entity, or government-owned enterprises subject 
to ITB 4.5—or any combination of them with a formal intent to enter into an agreement or 
under an existing agreement in the form of a Joint Venture. In the case of a Joint Venture: 

(a) all partners shall be jointly and severally liable; and 

(b) the Joint Venture shall nominate a Representative who shall have the 
authority to conduct all business for and on behalf of any and all the 
parties of the Joint Venture during the bidding process and, in the 
event the Joint Venture is awarded the Contract, during contract 
execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of an eligible 
country, in accordance with Section 5 (Eligible Countries). A Bidder shall be deemed to have 
the nationality of a country if the Bidder is a citizen or is constituted, incorporated, or 
registered, and operates in conformity with the provisions of the laws of that country. This 
criterion shall also apply to the determination of the nationality of proposed Subcontractors 
or Suppliers for any part of the Contract including related services. 

4.3 A Bidder shall not have a conflict of interest. All Bidders found to have a conflict of interest 
shall be disqualified. A Bidder may be considered to be in a conflict of interest with one or 
more parties in this bidding process if any of, including but not limited to, the following 
apply: 

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of 
them; or 

(c) they have the same legal representative for purposes of this bid; or 

(d) they have a relationship with each other, directly or through common 
third parties, that puts them in a position to have access to material 
information about or improperly influence the bid of another Bidder, or 
influence the decisions of the Employer regarding this bidding process; 
or 

(e) a Bidder participates in more than one bid in this bidding process, 
either individually or as a partner in a Joint Venture, except for 
alternative offers permitted under ITB 13 of the Bidding Document. 
This will result in the disqualification of all Bids in which it is involved. 
However, subject to any finding of a conflict of interest in terms of ITB 
4.3 (a)–(d) above, this does not limit the participation of a Bidder as a 
Subcontractor in another Bid or of a firm as a Subcontractor in more 
than one Bid; or 

(f) a Bidder, Joint Venture partner, associate, parent company, or any 
affiliated entity, participated as a Consultant in the preparation of the 
design or technical specifications of the works that are the subject of 
the Bid; or 

(g) a Bidder was affiliated with a firm or entity that has been hired (or is 
proposed to be hired) by the Employer or Borrower as Project Manager 
for the Contract; or 

(h) a Bidder would be providing goods, works, or nonconsulting services 
resulting from or directly related to consulting services for the 
preparation or implementation of the project specified in the BDS ITB 
2.1 that it provided or were provided by any affiliate that directly or 
indirectly controls, is controlled by, or is under common control with 
that firm; or 

(i) a Bidder that has a financial or familial relationship with the 
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Employer’s personnel including personnel of project 
implementing/executing agency, or of a recipient of a part of the loan 
who: (i) are directly or indirectly involved in the preparation of the 
Bidding Document or specifications of the contract, and/or the bid 
evaluation process of such contract; or (ii) would be involved in the 
implementation or supervision of such contract unless the conflict 
stemming from such relationship has been resolved in a manner 
acceptable to ADB throughout the procurement process and execution 
of the contract. 

4.4 A firm will not be eligible to participate in any procurement activities under an ADB-
financed, -administered, or -supported project while under suspension or debarment by 
ADB pursuant to its Anticorruption Policy (see ITB 3), whether such debarment was directly 
imposed by ADB, or enforced by ADB pursuant to the Agreement for Mutual Enforcement 
of Debarment Decisions. A bid from a suspended or debarred firm will be rejected and such 
bid may be in breach of debarment conditions, thereby subject to further ADB’s 
investigation. 

4.5 Government-owned enterprises in the Employer’s country shall be eligible only if they can 
establish that they (i) are legally and financially autonomous, (ii) operate under commercial 
law, and (iii) are not a dependent agency of the Employer. 

4.6 A Bidder shall not be under suspension from Bidding by the Employer as the result of the 
execution of a Bid–Securing Declaration. 

4.7 Bidders shall provide such evidence of their continued eligibility satisfactory to the 
Employer, as the Employer shall reasonably request. 

4.8 Bidders shall be excluded if, by an act of compliance with a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the United Nations, the 
Borrower’s country prohibits any import of goods from, or payments to, a particular country, 
person, or entity in respect of goods or services originating in that country. Where the 
Borrower’s country prohibits payments to a particular person or entity or for particular 
goods or services by such an act of compliance, that firm shall be excluded. 

 

5. Eligible Materials, Equipment, and Services 

5.1 The materials, equipment, and services to be supplied under the Contract shall have their 
origin in eligible source countries as defined in ITB 4.2 and all expenditures under the 
Contract will be limited to such materials, equipment, and services. At the Employer’s 
request, Bidders may be required to provide evidence of the origin of materials, equipment, 
and services. 

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and equipment 
are mined, grown, produced, or manufactured, and from which the services are provided. 
Materials and equipment are produced when, through manufacturing, processing, or 
substantial or major assembling of components, a commercially recognized product results 
that differs substantially in its basic characteristics or in purpose or utility from its 
components. 

 

B. Contents of Bidding Document 

 

6. Sections of Bidding Document 

6.1 The Bidding Document consists of Parts I, II, and III, which include all the sections indicated 
below, and should be read in conjunction with any addenda issued in accordance with ITB 
8. 

 

 

PART I Bidding Procedures 
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• Section 1 Instructions to Bidders (ITB) 

• Section 2 Bid Data Sheet (BDS) 

• Section 3 Evaluation and Qualification Criteria (EQC) 

• Section 4 Bidding Forms (BDF) 

• Section 5 Eligible Countries (ELC) 

PART II Requirements 

• Section 6 Employer’s Requirements (ERQ) 

PART III Conditions of Contract and Contract Forms 

• Section 7 General Conditions of Contract (GCC) 

• Section 8 Particular Conditions of Contract (PCC) including attachments 

• Section 9 Contract Forms (COF) 

6.2 The IFB issued by the Employer is not part of the Bidding Document. 

6.3 The Employer is not responsible for the completeness of the Bidding Document and their 
addenda, if they were not obtained directly from the source stated by the Employer in the 
IFB. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in the 
Bidding Document. Failure to furnish all information or documentation required by the 
Bidding Document may result in the rejection of the bid. 

 

7. Clarification of Bidding Document, Site Visit, Pre-Bid Meeting 

7.1 A prospective Bidder requiring any clarification on the Bidding Document shall contact the 
Employer in writing at the Employer’s address indicated in the BDS or raise his inquiries 
during the pre-bid meeting if provided for in accordance with ITB 7.4. The Employer will 
respond in writing to any request for clarification, provided that such request is received 
prior to the deadline for submission of bids, within a period given in the BDS. The Employer 
shall forward copies of its response to all Bidders who have acquired the Bidding Document 
in accordance with ITB 6.3, including a description of the inquiry but without identifying its 
source. Should the Employer deem it necessary to amend the Bidding Document as a result 
of a request for clarification, it shall do so following the procedure under ITB 8 and ITB 23.2. 

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings and obtain 
for itself, on its own risk and responsibility, all information that may be necessary for 
preparing the Bid and entering into a contract for the construction of the Works. The costs 
of visiting the Site shall be at the Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted permission by the Employer 
to enter its premises and lands for the purpose of such visit, but only upon the express 
condition that the Bidder, its personnel, and agents will release and indemnify the Employer 
and its personnel and agents from and against all liability in respect thereof, and will be 
responsible for death or personal injury, loss of or damage to property, and any other loss, 
damage, costs, and expenses incurred as a result of the inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided for 
in the BDS. The purpose of the meeting will be to clarify issues and to answer questions on 
any matter that may be raised at that stage. 

7.5 The Bidder is requested to submit any questions in writing, to reach the Employer not 
later than 1 week before the meeting. 

7.6 Minutes of the pre-bid meeting, including the text of the questions raised—without 
identifying the source—and the responses given, together with any responses prepared after 
the meeting, will be transmitted promptly to all Bidders who have acquired the Bidding 
Document in accordance with ITB 6.3. Any modification to the Bidding Document that may 
become necessary as a result of the pre-bid meeting shall be made by the Employer 
exclusively through the issue of an addendum pursuant to ITB 8 and not through the 
minutes of the pre-bid meeting. 
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7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder. 

 

8. Amendment of Bidding Document 

8.1 At any time prior to the deadline for submission of Bids, the Employer may amend the 
Bidding Document by issuing addenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be communicated 
in writing to all who have obtained the Bidding Document from the Employer in accordance 
with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an addendum into account in 
preparing their Bids, the Employer may, at its discretion, extend the deadline for the 
submission of Bids, pursuant to ITB 23.2. 

 

C. Preparation of Bids 

 

9. Cost of Bidding  

9.1   The Bidder shall bear all costs associated with the preparation and submission of its Bid, 
and the Employer shall in no case be responsible or liable for those costs, regardless of the 
conduct or outcome of the bidding process. 

 

10. Language of Bid    

10.1   The Bid, as well as all correspondence and documents relating to the bid  exchanged by the 
Bidder and the Employer, shall be written in the language specified in the BDS. Supporting 
documents and printed literature that are part of the Bid may be in another language 
provided they are accompanied by an accurate translation of the relevant passages in the 
language specified in the BDS, in which case, for purposes of interpretation of the Bid, such 
translation shall govern. 

 

11. Documents Comprising the Bid 

11.1 The Bid shall comprise two envelopes submitted simultaneously, one called the Technical 
Bid containing the documents listed in ITB 11.2 and the other the Price Bid containing the 
documents listed in ITB 11.3, both envelopes enclosed together in an outer single envelope. 

11.2 The Technical Bid shall comprise the following: 

(a) Letter of Technical Bid; 

(b) Bid Security or Bid-Securing Declaration, in accordance with ITB 20; 

(c) alternative Bids, if permissible, in accordance with ITB 13; 

(d) written confirmation authorizing the signatory of the Bid to commit the 
Bidder, in accordance with ITB 21.2; 

(e) documentary evidence in accordance with ITB 15, establishing the Bidder’s 
qualifications to perform the contract if its Bid is accepted; 

(f) Technical Proposal in accordance with ITB 16; and 

(g) any other document required in the BDS. 

11.3 The Price Bid Shall Comprise the following; 

(a) Letter of Price Bid; 

(b) completed Price Schedules, in accordance with ITB 12 and ITB 17; 

(c) alternative price Bids, at Bidder’s option and if permissible, in accordance with 
ITB 13; and 

(d) any other document required in the BDS. 

11.4 In addition to the requirements under ITB 11.1, Bids submitted by a Joint Venture shall 
include a copy of the Joint Venture Agreement entered into by all partners. Alternatively, a 
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Letter of Intent to execute a Joint Venture Agreement in the event of a successful Bid shall 
be signed by all partners and submitted with the Bid, together with a copy of the proposed 
agreement. 

 

12. Letters of Bid and Schedules 

12.1 The Letters of Technical Bid and Price Bid, and Schedules, and all documents listed under 
Clause 11, shall be prepared using the relevant forms in Section 4 (Bidding Forms), if so 
provided. The forms must be completed without any alterations to the text, and no 
substitutes shall be accepted. All blank spaces shall be filled in with the information 
requested and as required in the BDS. 

 

13. Alternative Bids 

13.1 Unless otherwise indicated in the BDS, alternative Bids shall not be considered. If permitted, 
the evaluation method will be as specified in Section 3 (Evaluation and Qualification 
Criteria). 

13.2 Unless otherwise indicated in the BDS, alternative times for completion shall not be 
considered. If permitted, the evaluation method will be as specified in Section 3 (Evaluation 
and Qualification Criteria). 

13.3 Unless otherwise indicated in the BDS, alternative technical solutions shall not be 
considered. If permitted to submit alternative technical solutions for specified parts of the 
Works, such parts will be identified in the BDS and described in Section 6 (Works’ 
Requirements). The method for their evaluation will be stipulated in Section 3 (Evaluation 
and Qualification Criteria. 

13.4 Except as provided under ITB 13.3 above, Bidders wishing to offer technical alternatives to 
the requirements of the Bidding Document must first price the Employer’s design as 
described in the Bidding Document and shall further provide all information necessary for 
a complete evaluation of the alternative by the Employer, including drawings, design 
calculations, technical specifications, breakdown of prices, and proposed construction 
methodology and other relevant details. Only the technical alternatives, if any, of the Most 
Advantageous Bid conforming to the basic technical requirements shall be considered by 
the Employer.). 

 

14. Subcontractors 

14.1  Unless otherwise stated in the BDS, the Employer does not intend for the contractor to 
execute any specific elements of the Works through nominated Subcontractors. 

14.2  If Subcontractors are proposed for any of the key activities listed in Section 3 (Evaluation 
and Qualification Criteria) 2.4.2, they shall be considered as “Specialist Subcontractors” and 

shall meet qualification requirements for the relevant key activities. 

 

15. Documents Establishing the Qualifications of the Bidder 

15.1  To establish its qualifications to perform the Contract in accordance with Section 3 
(Evaluation and Qualification Criteria), the Bidder shall provide the information requested 
in the corresponding information sheets included in Section 4 (Bidding Forms). 

15.2  Domestic Bidders, individually or in Joint Ventures, applying for eligibility for domestic 
preference shall supply all information required to satisfy the criteria for eligibility as 
described in ITB 36. 

 

16. Documents Comprising the Technical Proposal 

16.1  The Bidder shall furnish a Technical Proposal including a statement of work methods, 
equipment, personnel, schedule as well as the bidder’s, environmental, health, and safety 
management plan (EHSMP) and other environmental. Health, and safety (EHS) management 
documents required in the BDS commensurate with the proposed scope of works, and any 
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other information stipulated in Section 4 (Bidding Forms), in sufficient detail to demonstrate 
the adequacy of the Bidders’ proposal to meet the work requirements and the completion 
time. 

 

17. Bid Prices and Discounts 

17.1 The prices and discounts quoted by the Bidder in the Letter of Price Bid and in the Schedules 
shall conform to the requirements specified below. 

17.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by filling in 
prices for all items of the Works, as identified in Section 4 (Bidding Forms). In case of 
admeasurement contracts, the Bidder shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities. Items against which no rate or price is entered by the 
Bidder will not be paid for by the Employer when executed and shall be deemed covered by 
the rates for other items and prices in the Bill of Quantities. Unit rates and prices for all 
items of the Works described in the Bill of Quantities shall be expressed in positive values. 
If unit rates and prices are expressed in negative values, the bid will be rejected. 

17.3 The price to be quoted in the Letter of Price Bid shall be the total price of the Bid, excluding 
any discounts offered. Absence of the total bid price in the Letter of Bid may result in the 
rejection of the Bid. 

17.4 The Bidder shall quote any discounts and the methodology for their application in the Letter 
of Price Bid, in accordance with ITB 12.1. 

17.5 The prices shall be either fixed or adjustable as specified in the BDS. 

(a) In the case of Fixed Price, prices quoted by the Bidder shall be fixed during the Bidder’s 
performance of the contract and not subject to variation on any account. A Bid 
submitted with an adjustable price will be treated as nonresponsive and rejected. 

(b) In the case of Adjustable Price, prices quoted by the Bidder shall be subject to 
adjustment during the performance of the contract to reflect changes in the cost 
elements such as labor, material, transport, and contractor’s equipment in accordance 
with the provisions of the Conditions of Contract. A Bid submitted with a fixed price will 
be treated as nonresponsive and be rejected. The Bidder shall furnish the indexes and 
weightings for the price adjustment formulas in the Tables of Adjustment Data included 
in Section 4 (Bidding Forms) and the Employer may require the Bidder to justify its 
proposed indexes and weightings. Any bid that omits indexes and weightings shall be 
subject to clarification with the Bidder. 

17.6 If so indicated in ITB 1.1, bids are invited for individual contracts or for any combination of 
contracts (packages). Bidders wishing to offer any price reduction for the award of more than 
one Contract shall specify in their bid the price reductions applicable to each package, or 
alternatively, to individual Contracts within the package. Price reductions or discounts shall 
be submitted in accordance with ITB 17.4, provided the Bids for all contracts are submitted 
and opened at the same time. 

17.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 
other cause, as of the date 28 days prior to the deadline for submission of bids, shall be 
included in the rates and prices and the total bid price submitted by the Bidder. 

 

18. Currencies of Bid and Payment 

18.1 The currency(ies) of the Bid and payment shall be as specified in the BDS. 

18.2 Bidders may be required by the Employer to justify, to the Employer’s satisfaction, their 
local and foreign currency requirements, and to substantiate that the amounts included in 
the prices shown in the appropriate form(s) of Section 4, in which case a detailed breakdown 
of the foreign currency requirements shall be provided by Bidders. 

 

19. Period of Validity of Bids 

19.1 Bids shall remain valid for the bid validity period specified in the BDS. The bid validity period 
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starts from the date fixed for the bid submission deadline date prescribed by the Employer 
in accordance with ITB 23.1. A bid valid for a shorter period shall be rejected by the 
Employer as nonresponsive. 

19.2 In exceptional circumstances, prior to the expiration of the bid validity period, the Employer 
may request Bidders to extend the period of validity of their Bids. The request and the 
responses shall be made in writing. If a bid security is requested in accordance with ITB 20, 
it shall also be extended 28 days beyond the deadline of the extended bid validity period. A 
Bidder may refuse the request without forfeiting its bid security. A Bidder granting the 
request shall not be required or permitted to modify its Bid. 

 

20. Bid Security/ Bid-Securing Declaration 

20.1 Unless otherwise specified in the BDS, the Bidder shall furnish as part of its Bid, in original 
form, either a Bid-Securing Declaration or a bid security as specified in the BDS. In the case 
of a bid security, the amount and currency shall be as specified in the BDS. 

20.2 If a Bid-Securing Declaration is required pursuant to ITB 20.1, it shall use the form included 
in Section 4 (Bidding Forms). The Employer will declare a Bidder ineligible to be awarded a 
Contract for a specified period of time, as indicated in the BDS, if a Bid-Securing Declaration 
is executed. 

20.3 If a bid security is specified pursuant to ITB 20.1, the bid security shall be, at the Bidder’s 
option, in any of the following forms: 

(a) an unconditional bank guarantee (hard copy of the bank guarantee or in the 
form of SWIFT message MT760), or 

(b) an irrevocable letter of credit, or 

(c) a cashier’s or certified check all from a reputable source from an eligible 
country as described in Section 5 (Eligible Countries). In the case of a bank 
guarantee, the bid security shall be submitted either using the Bid Security 
Form included in Section 4 (Bidding Forms) or another form acceptable to 
the Employer. The form must include the complete name of the Bidder. The 
bid security shall be valid for 28 days beyond the original validity period of 
the bid, or beyond any period of extension if requested under ITB 19.2. 

20.4 Unless otherwise specified in the BDS, any Bid not accompanied by a substantially 
compliant bid security or Bid-Securing Declaration, if one is required in accordance with 
ITB 20.1, shall be rejected by the Employer as nonresponsive. 

20.5 If a bid security is specified pursuant to ITB 20.1, the bid security of substantially 
nonresponsive Technical Bids shall be returned before opening the Price Bids. The bid 
security of unsuccessful Bidders at Price Bid Evaluation shall be returned promptly upon 
the successful Bidder’s furnishing of the Performance Security pursuant to ITB 47. 

20.6 If a bid security is specified pursuant to ITB 20.1, the bid security of the successful Bidder 
shall be returned promptly once the successful Bidder has signed the Contract and 
furnished the required Performance Security. 

20.7 .The bid security may be forfeited or the Bid-Securing Declaration executed, if 

(a) notwithstanding ITB 25.3, a Bidder withdraws its bid during the period of bid 
validity specified by the Bidder on the Letter of Bid, except as provided in ITB 
19.2; or 

(b) the successful Bidder fails to 

(i) sign the Contract in accordance with ITB 46; 

(ii) furnish a Performance Security in accordance with ITB 47; 

(iii) accept arithmetical corrections in accordance with ITB 33; or 

(iv) furnish a domestic preference security, if applicable. 

20.8 If the bid security is required as per ITB 20.1, the bid security of a Joint Venture shall be 
in the name of the Joint Venture that submits the Bid. If the Joint Venture has not been 
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legally constituted at the time of bidding, the bid security shall be in the name of any or all 
of the Joint Venture partners. If the Bid- Securing Declaration is required as per ITB 20.1, 
the Bid-Securing Declaration of a Joint Venture shall be in the name of the Joint Venture 
that submits the Bid. If the Joint Venture has not been legally constituted at the time of 
bidding, the Bid-Securing Declaration shall be in the names of all future partners as named 
in the letter of intent mentioned in ITB 4.1. 

 

21. Format and Signing of Bid 

21.1. The Bidder shall prepare one original set of documents comprising the Technical Bid and 
one original set of the Price Bid as described in ITB 11 and clearly mark it “ORIGINAL-
TECHNICAL BID and ORIGINAL PRICE BID.” Alternative Bids, if permitted in accordance 
with ITB 13, shall be clearly marked “ALTERNATIVE.” In addition, the Bidder shall submit 
copies of the Technical and Price Bid in the number specified in the BDS, and clearly mark 
each of them “COPY.” In the event of any discrepancy between the original and the copies, 
the original shall prevail. 

21.2. The original and all copies of the Bid shall be typed or written in indelible ink and shall be 
signed by a person duly authorized to sign on behalf of the Bidder. This authorization shall 
consist of a written confirmation as specified in the BDS and shall be attached to the Bid. 
The name and position held by each person signing the authorization must be typed or 
printed below the signature. If a Bidder submits a deficient authorization, the Bid shall not 
be rejected in the first instance. The Employer shall request the Bidder to submit an 
acceptable authorization within the number of days as specified in the BDS. Failure to 
provide an acceptable authorization within the period stated in the Employer’s request shall 
cause the rejection of the Bid. If either the Letter of Technical Bid or Price Bid or the Bid-
Securing Declaration (if applicable) is not signed, the Bid shall be rejected. 

21.3. Any amendments such as interlineations, erasures, or overwriting shall be valid only if they 
are signed or initialed by the person signing the Bid. 

 

D. Submission and Opening of Bids 

 

22. Sealing and Marking of Bids 

22.1 Bidders shall submit their Bids as specified in the BDS. Procedures for submission, sealing, 
and marking are as follows: 

(a) Bidders submitting Bids by mail or by hand shall enclose the original of the 
Technical Bid, the original of the Price Bid, and each copy of the Technical Bid and 
each copy of the Price Bid, in separate sealed envelopes, duly marking the envelopes 
as “ORIGINAL - TECHNICAL BID,” “ORIGINAL - PRICE BID,” and “COPY NO… - 
TECHNICAL BID” and “COPY NO…. - PRICE BID.”  These envelopes, the first 
containing the originals and the others containing copies, shall then be enclosed in 
one single envelope per set. If permitted in accordance with ITB 13, alternative Bids 
shall be similarly sealed, marked and included in the sets. The rest of the procedure 
shall be in accordance with ITB 22.2 and ITB 22.5. 

(b) Bidders submitting Bids electronically shall follow the electronic bid submission 
procedures specified in the BDS. 

22.2 The inner and outer envelopes shall 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer as provided in BDS 23.1; 

(c) bear the specific identification of this bidding process indicated in BDS 1.1; and 

(d) bear a warning not to open before the time and date for bid opening. 

22.3 The outer envelopes and the inner envelopes containing the Technical Bid shall bear a 
warning not to open before the time and date for the opening of Technical Bid, in accordance 
with ITB 25.1. 
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22.4 The inner envelopes containing the Price Bid shall bear a warning not to open until advised 
by the Employer in accordance with ITB 26.7. 

22.5 If all envelopes are not sealed and marked as required, the Employer will assume no 
responsibility for the misplacement or premature opening of the Bid. 

 

23. Deadline for Submission of Bids 

23.1 Bids must be received by the Employer at the address and no later than the date and time 
indicated in the BDS. 

23.2 The Employer may, at its discretion, extend the deadline for the submission of Bids by 
amending the Bidding Document in accordance with ITB 8, in which case all rights and 
obligations of the Employer and Bidders previously subject to the deadline shall thereafter 
be subject to the deadline as extended. 

 

24. Late Bids  

24.1   The Employer shall not consider any Bid that arrives after the deadline for submission of 

bids, in accordance with ITB 23. Any Bid received by the Employer after the deadline for 
submission of Bids shall be declared late, rejected, and returned unopened to the 
Bidder. 

 

25. Withdrawal, Substitution, and Modification of Bids 

25.1 A Bidder may withdraw, substitute, or modify its Technical Bid or Price Bid after it has been 
submitted by sending a written notice, duly signed by an authorized representative, and 
shall include a copy of the authorization in accordance with ITB 21.2 (except for withdrawal 
notices, which do not require copies). The corresponding substitution or modification of the 
Bid must accompany the respective written notice. All notices must be 

(a) prepared and submitted in accordance with ITB 21 and ITB 22 (except for 
withdrawal notices, which do not require copies), and in addition, the respective 
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 
“MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for submission of Bids, 
in accordance with ITB 23. 

25.2 Bids requested to be withdrawn in accordance with ITB 25.1 shall be returned unopened to 
the Bidders. 

25.3 No Bid may be withdrawn, substituted, or modified in the interval between the deadline for 
submission of Bids and the expiration of the period of bid validity specified by the Bidder on 
the Letters of Technical Bid and Price Bid or any extension thereof. 

 

26. Bid Opening  

26.1 The Employer shall open the Technical Bids in public at the address, on the date, and time 

specified in the BDS in the presence of Bidders’ designated representatives and anyone 

who choose to attend. Any specific electronic bid opening procedures required if 

electronic bidding is permitted in accordance with ITB 22.1, shall be as specified in the 

BDS. The Price Bids will remain unopened and will be held in custody of the Employer until 

the specified time of their opening. If the Technical Bid and the Price Bid are submitted 

together in one envelope, the Employer may reject the entire Bid. Alternatively, the Price Bid 

may be immediately resealed for later evaluation. 

26.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope 

with the corresponding Bid shall not be opened, but returned to the Bidder. No bid 

withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 

authorization to request the withdrawal and is read out at bid opening.  
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26.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The inner envelopes 

containing the Substitution Technical Bid and/or Substitution Price Bid shall be exchanged 

for the corresponding envelopes being substituted, which are to be returned to the Bidder 

unopened. Only the Substitution Technical Bid, if any, shall be opened, read out, and 

recorded. Substitution Price Bid will remain unopened in accordance with ITB 26.1. No 

envelope shall be substituted unless the corresponding substitution notice contains a valid 

authorization to request the substitution and is read out and recorded at bid opening. 

26.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No Technical Bid and/or 

Price Bid shall be modified unless the corresponding modification notice contains a valid 

authorization to request the modification and is read out and recorded at the opening of 

Technical Bids. Only the Technical Bids, both Original as well as Modification, are to be 

opened, read out, and recorded at the opening. Price Bids, both Original as well as 

Modification, will remain unopened in accordance with ITB 26.1. 

26.5 All other envelopes holding the Technical Bids shall be opened one at a time, and the 

following read out and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the presence of a bid security or Bid-Securing Declaration, if required; and 

(d) any other details as the Employer may consider appropriate. 

Only Technical Bids and alternative Technical Bids read out and recorded at bid opening 

shall be considered for evaluation. Unless otherwise specified in the BDS, all pages of the 

Letter of Technical Bid are to be initialed by at least three representatives of the Employer 

attending bid opening. No Bid shall be rejected at the opening of Technical Bids except for 

late bids, in accordance with ITB 23.1. 

26.6 The Employer shall prepare a record of the Technical bid opening, which shall include, as a 

minimum, the name of the Bidder and whether there is a withdrawal, substitution, or 

modification; alternative bids; and the presence or absence of a bid security or Bid-Securing 

Declaration, if one was required. The Bidders’ representatives who are present shall be 

requested to sign the record. The omission of a Bidder’s signature on the record shall not 

invalidate the contents and effect of the record. A copy of the record shall be distributed to 

all Bidders who submitted Bids on time, and posted online when electronic bidding is 

permitted. 

26.7 At the end of the evaluation of the Technical Bids, the Employer will invite bidders who have 

submitted substantially responsive Technical Bids and who have been determined as being 

qualified for award to attend the opening of the Price Bids. The date, time, and location of 

the opening of Price Bids will be advised in writing by the Employer. Bidders shall be given 

reasonable notice of the opening of Price Bids. 

26.8 The Employer will notify in writing Bidders who have been rejected for submitting 

nonresponsive Technical Bids and return their Price Bids unopened together with their bid 

securities, before opening the Price Bids of the substantially responsive Bidders. 

26.9 The Employer shall conduct the opening of Price Bids of all Bidders who submitted 

substantially responsive Technical Bids, and who passed the minimum MPC threshold, if 

applicable, in the presence of Bidders` representatives who choose to attend at the address, 

on the date, and time specified by the Employer. The Bidder’s representatives who are 

present shall be requested to sign a register evidencing their attendance. 

26.10 All envelopes containing Price Bids shall be opened one at a time and the following read out 

and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 
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(c) the Bid Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids discounts, and alternative offers read out and recorded during the opening 

of Price Bids shall be considered for evaluation. Unless otherwise specified in the BDS, all 

pages of the Letter of Price Bid and Bill of Quantities are to be initialed by at least three 

representatives of the Employer attending bid opening. No Bid shall be rejected at the 

opening of Price Bids. 

26.11 The Employer shall prepare a record of the opening of Price Bids that shall include, as a 

minimum, the name of the Bidder, the Bid Price (per lot if applicable), any discounts, and 

alternative offers. The Bidders’ representatives who are present shall be requested to sign 

the record.  The omission of a Bidder’s signature on the record shall not invalidate the 

contents and effect of the record.  A copy of the record shall be distributed to all Bidders 

who submitted Bids on time, and posted online when electronic bidding is permitted. 

 

E. Evaluation and Comparison of Bids 

 

27. Confidentiality  

27.1 Information relating to the examination, qualification, evaluation, and comparison of Bids 
and recommendation of contract award, shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until information on the Contract award 
is communicated to all Bidders. 

27.2 Any attempt by a Bidder to influence the Employer in the evaluation of the Bids or Contract 
award decisions may result in the rejection of its Bid. 

27.3 Notwithstanding ITB 27.2, from the time of bid opening to the time of Contract award, if any 
Bidder wishes to contact the Employer on any matter related to the bidding process, it may 
do so in writing. 

 

28. Clarification of Bids 

28.1 To assist in the examination, evaluation, and comparison of the Technical Bids and Price 
Bids, and qualification of the Bidders, the Employer may, at its discretion, ask any Bidder 

for a clarification of its Bid. Any clarification submitted by a Bidder that is not in response 
to a request by the Employer shall not be considered. The Employer’s request for clarification 
and the response shall be in writing. No change in the substance of the Technical Bid or 
prices in the Price Bid shall be sought, offered, or permitted, except to confirm the correction 
of arithmetic errors discovered by the Employer in the evaluation of the Price Bids, in 
accordance with ITB 34. 

28.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the Employer’s 
request for clarification, its Bid may be rejected. 

 

29. Qualification of the Bidder 

29.1 The Employer shall determine to its satisfaction whether the Bidder meets the qualifying 
criteria specified in Section 3 (Evaluation and Qualification Criteria). 

29.2 The determination shall be based upon an examination of the documentary evidence of the 
Bidder’s qualifications submitted by the Bidder, pursuant to ITB 15.1. Unless permitted in 
the BDS, the determination shall not take into consideration the qualifications of other firms 
such as the Bidder’s subsidiaries, parent entities, or affiliates. 

29.3 An affirmative determination shall be a prerequisite for proceeding the next step of the 
evaluation process under ITB 31. The Employer reserves the right to reject the bid of any 
Bidder found to be in circumstances described in GCC 73.2(c). A negative determination 
shall result in disqualification of the Bid in which event the Employer shall return the 
unopened Price Bid to the Bidder. 



 
 
 

Package No. CW10-45 

 

30. Deviations, Reservations, and Omissions 

30.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding 
Document; 

(b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the information or documentation 
required in the Bidding Document. 

 

31. Determination of Responsiveness 

31.1 The Employer shall examine the Technical Bid to confirm that all documents and technical 
documentation requested in ITB 11.2 have been provided, and to determine the 
completeness of each document submitted. 

31.2 The Employer shall confirm that the following documents and information have been 
provided in the Technical Bid.  If any of these documents or information is missing, the 
offer shall be rejected. 

(a) Letter of Technical Bid; 

(b) written confirmation of authorization to commit the Bidder; 

(c) Bid Security or Bid-Securing Declaration, if applicable; and 

(d) Technical Proposal in accordance with ITB 16. 

31.3 The Employer’s determination of a Bid’s responsiveness is to be based on the contents of 
the Bid itself, as defined in ITB 11. 

31.4 A substantially responsive Technical Bid is one that meets the requirements of the Bidding 
Document without material deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that, 

(a) if accepted, would 

(i) affect in any substantial way the scope, quality, or performance of the Works 
specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the Bidding Document, the 
Employer’s rights or the Bidder’s obligations under the proposed Contract; 
or 

(b) if rectified, would unfairly affect the competitive position of other Bidders 
presenting substantially responsive Bids. 

31.5 The Employer shall examine the technical aspects of the Bid submitted in accordance with 
ITB 16, Technical Proposal, in particular, to confirm that all requirements of Section 6 
(Employer’s Requirements) have been met without any material deviation, reservation, or 
omission. 

31.6 If a Bid is not substantially responsive to the requirements of the Bidding Document, it 
shall be rejected by the Employer and may not subsequently be made responsive by 
correction of the material deviation, reservation, or omission. 

 

32. Nonmaterial Nonconformities 

32.1  Provided that a Bid is substantially responsive, the Employer may waive any 
nonconformities in the Bid that do not constitute a material deviation, reservation, or 
omission. 

32.2  Provided that a Technical Bid is substantially responsive, the Employer may request that 
the Bidder submit the necessary information or documentation, within a reasonable period 
of time, to rectify nonmaterial nonconformities in the Technical Bid related to documentation 
requirements. Requesting information or documentation on such nonconformities shall not 
be related to any aspect of the price of the Bid. Failure of the Bidder to comply with the 
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request may result in the rejection of its Bid. 

32.3  Provided that a Technical Bid is substantially responsive, the Employer shall rectify 
quantifiable nonmaterial nonconformities related to the Bid Price. To this effect, the Bid 
Price may be adjusted, for comparison purposes only, to reflect the price of a missing or 
nonconforming item or component. The adjustment shall be made using the methods 
indicated in Section 3 (Evaluation and Qualification Criteria). 

 

33. Correction of Arithmetical Errors 

33.1 During the evaluation of Price Bids,, the Employer shall correct arithmetical errors on the 
following basis: 

(a) Only for admeasurement contracts, if there is a discrepancy between the unit price 
and the total price that is obtained by multiplying the unit price and quantity, the 
unit price shall prevail and the total price shall be corrected, unless in the opinion 
of the Employer there is an obvious misplacement of the decimal point in the unit 
price, in which case the total price as quoted shall govern and the unit price shall 
be corrected. 

(b) If there is an error in a total corresponding to the addition or subtraction of 
subtotals, the subtotals shall prevail and the total shall be corrected. 

(c) If there is a discrepancy between the bid price in the Summary of Bill of Quantities 
and the bid amount in item (c) of the Letter of Bid, the bid price in the Summary of 
Bill of Quantities will prevail and the bid amount in item (c) of the Letter of Bid will 
be corrected. 

(d) If there is a discrepancy between words and figures, the amount in words shall 
prevail, unless the amount expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to (a), (b) and (c) above. 

33.2  If the Bidder that submitted the Most Advantageous Bid does not accept the correction of 
errors, its bid shall be disqualified and its bid security may be forfeited, or its Bid-Securing 
Declaration executed. 

 

34. Conversion to Single Currency 

34.1  For evaluation and comparison purposes, the currency(ies) of the Bid shall be converted into 
a single currency as specified in the BDS. 

 

35. Domestic Preference 

35.1  Unless otherwise specified in the BDS, domestic preference shall not apply. 

 

36. Financial Evaluation 

36.1  Provided that a Bid is substantially responsive with the technical evaluation in accordance 
with Section 3 (Evaluation and Qualification Criteria), the Employer will proceed with the 
detailed evaluation of financial aspects. The Employer shall use the criteria and 
methodologies listed in this Clause. No other evaluation criteria or methodologies shall be 
permitted. 

36.2  To evaluate the Price Bid, the Employer shall consider the following: 

(a) the bid price, excluding Provisional Sums and the provision, if any, for contingencies 
in the Grand Summary, but including Daywork items, where priced competitively; 

(b) price adjustment for correction of arithmetic errors in accordance with ITB 33.1; 

(c) price adjustment due to discounts offered in accordance with ITB 17.4; 

(d) price adjustment for nonmaterial nonconformities in accordance with ITB 32.3; 

(e) converting the amount resulting from applying (a) to (c) above, if relevant, to a single 
currency in accordance with ITB 34; 

(f) assessment whether the bid is abnormally low in accordance with ITB 39; and 
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(g) application of all the evaluation factors indicated in Section 3 (Evaluation and 
Qualification Criteria). 

36.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 
over the period of execution of the Contract, shall not be taken into account in the bid 
evaluation. 

36.4 If this Bidding Document allows Bidders to submit separate bids for different contracts (or 
lots), and the award to a single Bidder of multiple contracts (or lots), the methodology to 
determine the Most Advantageous Bid combinations, including any discounts offered in the 
Letter of Price Bid and Schedule, is specified in Section 3 (Evaluation and Qualification 
Criteria). 

 

37. Lowest Evaluated Bid 

37.1  The Employer will proceed with the comparison of the Bids prices amongst the substantially 
responsive bids. The Bid with the lowest price will be determined as the Most Advantageous 
Bid. 

 

38. Abnormally Low Bids 

38.1  An abnormally low bid is one where the bid price, in combination with other elements of the 
bid, appears to be so low that it raises concerns as to the capability of the Bidder to perform 
the contract for the offered bid price. 

38.2 When the offered bid price of the Most Advantageous Bid appears to be abnormally low, the 
Employer shall undertake a three-step review process as follows: 

(a) identify abnormally low costs and unit rates by comparing them with the 
engineer’s estimates, other substantially responsive bids, or recently awarded 
similar contracts; 

(b) clarify and analyze the bidder’s resource inputs and pricing, including 
overheads, contingencies and profit margins; and 

(c) decide whether to accept or reject the bid. 

38.3 With regard to ITB 38.2 (b) above, the Employer will seek a written explanation from the 
bidder of the reasons for the offered bid price, including a detailed analysis of costs and unit 
prices, by reference to the scope, proposed methodology, schedule, and allocation of risks 
and responsibilities. This may also include information regarding the economy of the 
manufacturing process; the services to be provided, or the construction method to be used; 
the technical solutions to be adopted; and any exceptionally favorable conditions available 
to the bidder for the works, equipment or services proposed. 

38.4 After examining the explanation given and the detailed price analyses presented by the 
bidder, the Employer may: 

(a) accept the bid, if the evidence provided satisfactorily accounts for the low 
bid price and costs, in which case the bid is not considered abnormally 
low; 

(b) reject the bid if the evidence provided does not satisfactorily account for 
the low bid price, and make a similar determination for the next ranked 
bid, if required. 

 

39. Unbalanced or Front-Loaded Bids 

39.1  If the Bid, which results in the Most Advantageous Bid , is seriously unbalanced or front 
loaded in the opinion of the Employer, the Employer may require the Bidder to produce 
detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the construction methods and schedule proposed, 
as well as the pricing and sources of materials, equipment and labor. 

39.2 After the evaluation of the information and detailed price analyses presented by the Bidder, 
the Employer may as appropriate: 
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(a) accept the Bid; or 

(b) accept the Bid, but require that the total amount of the Performance Security be 
increased at the expense of the Bidder to a level sufficient to protect the Employer 
against financial loss in the event of default of the successful Bidder under the 
Contract subject to ITB 47.2; or 

(c) reject the Bid and make a similar determination for the next ranked bid 

 

40. Employer’s Right to Accept Any Bid, and to Reject Any or All Bids 

40.1  The Employer reserves the right to accept or reject any Bid, and to annul the bidding process 
and reject all Bids at any time prior to contract award, without thereby incurring any liability 
to Bidders. In case of annulment, all Bids submitted and specifically, bid securities, shall 
be promptly returned to the Bidders. 

 

F. Award of Contract 

 

41. Award Criteria  

41.1 The Employer shall award the Contract to the Bidder whose offer has been determined in 
line with ITB 37 to ITB 39 above to be the Most Advantageous Bid and is substantially 
responsive to the Bidding Document, provided further that the Bidder is determined to be 
qualified to perform the Contract satisfactorily. 

 

42. Notice of Intention for Award of Contract 

42.1 If standstill provisions apply as specified in the BDS 44, the standstill period shall be defined 
in the BDS to specify the duration subsequent to notification of intention for award of 
contract (before making the actual contract award) within which any unsuccessful Bidder 
can challenge the proposed award 

42.2 Prior to the expiration of the period of bid validity the Employer shall transmit the Notice of 
Intention for Award of Contract using the form included in Section 9 (Contract Forms) to the 
successful Bidder, in writing. 

 

43. Invitation to Finalization of the Draft Contract Before Notification of 
Award3 

43.1  Prior to the expiration of the period of bid validity, the Employer shall invite the successful 
Bidder to finalize the provisions of the draft contract, before issuing the Notification of Award 
through issuance of the Letter of Acceptance. 

43.2 Invitation for finalization of the draft contract shall be done through the issuance of the 
corresponding form in Section 9 (Contract Forms) to the successful Bidder, in writing. 

43.3 This step must be finalized as soon as possible, but no later than 14 days. 

 

44. Standstill Period  

44.1  The purpose of a standstill period is to allow unsuccessful bidders an opportunity to 
challenge an intended contract award decision before the actual notification of award. If 
standstill provisions apply this shall be defined in the BDS to specify the duration 
subsequent to notification of intention for award of contract (before issuing the Notification 
of Award as per ITB 46) within which any unsuccessful bidder can challenge the proposed 
award. 

44.2 If standstill period applies, unsuccessful bidders may request a debriefing request during 
the standstill period.  

                                                
3 The Employer may issue this invitation to finalization of the draft contract provisions. In parallel with the notice of intention for 
award of contract i.e. at the commencement of the standstill period, if applicable 
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44.3 In the event there are any complaints during the standstill period, prior to issuance of the 
Notification of Award, it will be a condition that the Employer satisfactorily addresses the 
complaint. However, continuation of a complaint shall not be a ground for the Employer not 
to proceed in accordance with ITB 45.  

44.4 If the standstill period does not apply, upon notification of award through the issuance of a 
Letter of Acceptance under ITB 45.1, unsuccessful Bidders may request in writing to the 
Employer for a debriefing seeking explanations on the grounds on which their Bids were not 
selected. The Employer shall promptly respond in writing and/or in a debriefing meeting to 
any unsuccessful Bidder who, after publication of contract award, requests a debriefing.  

 

45. Notification of Award 

45.1 Prior to the expiration of the period of bid validity; and upon satisfactorily addressing any 
complaints received during the standstill period, if applicable, and after finalization of the 
draft contract provisions, the Employer shall transmit the Notification of Award through the 
issuance of a Letter of Acceptance using the form included in Section 9 (Contract Forms) to 
the successful Bidder, in writing, that its Bid has been accepted, together with the finalized 
contract, and a request to submit the Beneficial Ownership Disclosure Form providing 
additional information on its beneficial ownership. The Beneficial Ownership Disclosure 
Form shall be submitted within 14 days of receiving this request 

45.2 Until the formal contract is executed by the contracting parties, the notification of award 
through the issuance of a Letter of Acceptance shall constitute a binding Contract between 
the Employer and the Contractor.  

45.3 Within 2 weeks of the award of contract the Borrower shall publish in an English language 
newspaper or widely known and freely accessible website the results identifying the bid and 
lot or package numbers, as applicable and the following information: 

i. name of each Bidder who submitted a Bid; 

ii. bid prices as read out at bid opening; 

iii. name and evaluated prices of each Bid that was evaluated; 

iv. name(s) of Bidders whose bids were rejected and the reasons for their 
rejection; and 

v. name of the winning Bidder, and the price it offered, as well as the duration 
and summary scope of the contract awarded. 

vi. successful Bidder’s Beneficial Ownership Disclosure Form. 

 

46. Signing of Contract 

46.1 The Employer shall send the successful Bidder the Contract Agreement together with or 
promptly after the issuance of Letter of Acceptance. 

46.2 Unless agreed otherwise between the parties, within 28 days of receipt of Contract 
Agreement, the successful Bidder shall sign, date, and return it to the Employer. 

 

47. Performance Security 

47.1 Within 28 days of the receipt of notification of award through issuance of Letter of 
Acceptance from the Employer, the successful Bidder shall furnish the Performance Security 
in accordance with the Conditions of Contract, subject to ITB 39, using for that purpose the 
Performance Security Form included in Section 9 (Contract Forms), or another form 
acceptable to the Employer. If the bank issuing Performance Security is located outside the 
Employer’s country, it shall be counter-guaranteed or encashable by a bank in the 
Employer’s country. 

47.2 Failure of the successful Bidder to submit the abovementioned Performance Security or to 
sign the Contract Agreement shall constitute sufficient grounds for the annulment of the 
award and forfeiture of the bid security or execution of the Bid-Securing Declaration. In that 
event, the Employer may award the Contract to the next ranked Bidder whose offer is 
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substantially responsive and Most Advantageous Bid as determined by the Employer to be 
qualified to perform the Contract satisfactorily. 

47.3 The above provision shall also apply to the furnishing of a domestic preference security, if 
so required. 

 

48. Bidding-Related Complaints 

48.1 The procedures for dealing with Bidding-Related Complaints arising out of this bidding 
process are specified in the BDS. 
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Section 2: Bid Data Sheet 
This section consists of provisions that are specific to each procurement and supplement the 
information or requirements included in Section 1 (Instructions to Bidders). 

 

A. General 
 

ITB 
1.1 

The number of the Invitation for Bids (IFB) is: ARIAS /ADB-SWIFT/CW10-45 

ITB 
1.1 

The Employer is: ARIAS Society, Agriculture Complex, Khanapara, G.S. Road, 
Guwahati, Assam-781022, India, Telephone: 0361 – 2332004, E-mail: swift-
spd@arias.in 

ITB 
1.1 

The name of the bidding process is: Open Competitive Bidding 

The identification number of the bidding process is: ARIAS /ADB-SWIFT/OCB-39 

The number and identification of lots comprising this bidding process is: None 

ITB 
2.1 

The Borrower is: Government of India 

ITB 
2.1 

The name of the Project is: Assam Sustainable Wetland and Integrated Fisheries 
Transformation (SWIFT) Project (PROJECT NO.: 57042-001) 

 

B. Contents of Bidding Documents 
 

ITB 7.1 For clarification purposes only, the Employer’s address is: 

Attention: ARIAS Society, Agriculture Complex, Khanapara, G.S. Road, 
Guwahati, Assam-781022, India, Telephone: 0361 – 2332004, E-mail: swift-
spd@arias.in 

Requests for clarification should be received by the Employer no later than: 10 
days prior to the deadline of submission of bids  

ITB 7.4 A Pre-Bid meeting shall take place.  
Date: 11 May, 2026 

Time:  11:00 A.M. 

Place: ARIAS Society, Agriculture Complex, Khanapara, G.S. Road, Guwahati, 

Assam-781022,India, 

A site visit conducted by the Employer will not be organized. 

 

C. Preparation of Bids 
 

ITB 10.1 The language of the Bid is: English 

ITB 11.2(g) The Bidder shall submit with its Technical Bid the following additional 
documents: Not Applicable 

ITB 11.3(b) In accordance with ITB 12 and ITB 14, the following schedules shall be 
submitted with the Bid, including the priced Bill of Quantities for 
admeasurement contracts The Price Schedules shall be filled up by the bidder 
online as per the BOQ format. 

mailto:swift-spd@arias.in
mailto:swift-spd@arias.in
mailto:swift-spd@arias.in
mailto:swift-spd@arias.in
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ITB 11.3 (d) The Bidder shall submit with its Price Bid the following additional documents: 
Not Applicable 

ITB 12.1 The units and rates in figures entered into the Bill of Quantities and Daywork 
Schedule should be should be filled up online. 

ITB 13.1 Alternative Bids shall not be permitted. 

ITB 13.2 Alternative times for completion shall not be permitted. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the 
Works: Alternative solutions shall not be permitted 

ITB 14.1 The Employer does not intend for the contractor to execute any specific 
elements of the Works through nominated Subcontractors. 

ITB 16.1 The Bidder shall submit the following additional documents in the Technical 
Proposal of its Bid: None  

ITB 17.5 The prices quoted by the Bidder shall be fixed  

ITB 18.1 The prices shall be quoted by the Bidder and shall be paid in: Indian Rupees 
(INR). 

ITB 19.1 The bid validity period shall be 120 days. 

ITB 20.1 
The Bidder shall furnish a bid security in the amount of Rs.4,57,372/- (Rupees 

Four Lakh Fifty Seven Thousand Three Hundred and Seventy Two only) 

through online portal-http://www.assamtenders.gov.in 

 

However, at the option of the Bidder, the bid security may be submitted in the form 

of a irrevocable Bank Guarantee as mentioned in ITB 19.1 issued in the name of 

the ‘State Project Director, ARIAS Society’, as per the format attached to the 

Bidding Document. 

Scanned Copy of the Bank Guarantee shall be uploaded along with Technical Bid 
to be submitted by the Bidder and Orginal Hard Copy of Bank Guarantee shall be 
submitted to the ‘State Project Director, ARIAS Society, Agriculture Complex, 
Khanapara, G.S. Road, Guwahati-781022 (Assam)’ before the deadline for 
submission of the Bid.’ 

ITB 20.2 The ineligibility period will be Not applicable 

ITB 20.4 No further instruction. 

ITB 21.1 In addition to the original Bid, the number of copies is: Not applicable. 

ITB 21.2 The written confirmation of authorization to sign on behalf of the Bidder shall 
consist of: “An organizational document, board resolution or its equivalent, or 
power of attorney specifying the representative’s authority to sign the Bid on 
behalf of, and to legally bind, the Bidder. If the Bidder is an intended or an 
existing Joint Venture, the power of attorney should be signed by all partners 
and specify the authority of the named representative of the Joint Venture to 
sign on behalf of, and legally bind, the intended or existing Joint Venture. If the 
Joint Venture has not yet been formed, also include evidence from all proposed 
Joint Venture partners of their intent to enter into a Joint Venture in the event 
of a contract award in accordance with ITB 11.2.” 

ITB 21.2 The Bidder shall submit an acceptable authorization within 7 (seven) days. 

 
 

http://www.assamtenders.gov.in/
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D. Submission and Opening of Bids 
 

ITB 22.1 Bidders shall submit their Bids electronically. 

 

ITB 22.1 (b) 
The electronic bidding submission procedures shall be: 
 

Special Instructions to the bidders for the e-submission of the bids online through 

this eProcurement Portal – https://assamtenders.gov.in  

1. The Bidders must submit bids online following the instructions appearing 

on the screen. Detailed guidelines for e-procurement are also available on 

the e-procurement portal. Bidder should do Online Enrolment in this 

Portal.  

 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

 

3. The e-token that is registered should be used by the bidder and should not 

be misused by others. 

 

4. DSC once mapped to an account cannot be remapped to any other account. 

It can only be deactivated. 

 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents option and 

these can be selected as per tender requirements and then attached along 

with bid documents during bid submission. This will ensure lesser upload 

of bid documents. 

 

6. After downloading / getting the schedules, the Bidder should go through 

them carefully and then submit the documents as per the bid document, 

otherwise, the bid will be rejected. 

 

7. The BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the bidder 

is liable to be rejected for that tender. Bidders are allowed to enter the 

Bidder Name and Values only. 

 

8. If there are any clarifications, this may be obtained online through the 

eProcurement Portal, or through the contact details given in the bid 

document. Bidder should take into account of the addendums published 

before deadline for submitting the bids online. 

 

9. Bidder should arrange for the Bid Security in the amount as specified in 

the bid using the instruments specified in ITB 19.3 and submit it online  

 

10. The bidder reads the terms and conditions and accepts the same to proceed 

further to submit the bids 

 

https://assamtenders.gov.in/
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11. The bidders are advised to submit the bid online well in advance before the 

prescribed time to avoid any delay or problem during the bid submission 

process. 

12. It is important to note that, the bidder has to Click on the Freeze Bid 

Button, to ensure that he/she completes the Bid Submission Process. 

Bids which are not Frozen are considered as Incomplete/Invalid bids 

and are not considered for opening/evaluation purposes. 

 

13. The Employer will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders due to 

local issues. 

14. At the time of freezing the bid, the eProcurement system will give a 

successful bid updation message after uploading all the documents 

submitted and then a bid summary will be shown with the bid no, date & 

time of submission of the bid with all other relevant details. The documents 

submitted by the bidders will be digitally signed using the e-token of the 

bidder and then submitted. 

 

15. After the bid submission, the bid summary has to be printed and kept as 

an acknowledgement as a token of the submission of the bid. The bid 

summary will act as a proof of bid submission for a tender floated and will 

also act as an entry point to participate in the bid opening event. 

16. Successful bid submission from the system means, the bids as uploaded 

by the bidder is received and stored in the system. System does not certify 

for its correctness. 

17. The bidder should see that the bids submitted should be free from virus 

and if the documents could not be opened, due to virus, during bid opening, 

the bid is liable to be rejected 

18. The time that is displayed from the server clock at the top of the tender 

Portal, will be valid for all actions of requesting bid submission, bid opening 

etc., in the e-Procurement portal. The Time followed in this portal is as per 

Indian Standard Time (IST) which is GMT+5:30. The bidders should adhere 

to this time during bid submission. 

19. All the data being entered by the bidders would be encrypted at the client 

end, and the software uses PKI encryption techniques to ensure the secrecy 

of the data. The data entered will not be viewable by unauthorized persons 

during bid submission and not viewable by any one until the time of bid 

opening. Overall, the submitted bid and attachment become readable only 

after the tender opening by the authorized individual. 

20. The bidders are requested to submit the bids through online eProcurement 

system well before the bid submission end date and time (as per Server 

System Clock). 

ITB 23.1 
For bid submission purposes only: Bids must be submitted online only through 

http://www.assamtenders.gov.in 

The Employer’s address is:  
Attention: ARIAS Society, Agriculture Complex, Khanapara, G.S. Road, Guwahati, 

Assam-781022,India, Telephone: 0361 – 2332004, E-mail: swift-spd@arias.in 

The deadline for bid submission is: 
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Date: 22 May, 2026  

Time: 02: 00 PM 

ITB 26.1 The Technical bid opening shall take place online on 22 May, 2026 at 02:15 
P.M.  

Address: ARIAS SOCIETY 

Khanapara, Guwahati-22 

ITB 26.1 Electronic bid opening procedure shall be as follows: The bids shall be opened 
online in ARIAS Society office.  

ITB 26.5 Not Applicable 

ITB 26.10 Not Applicable 

 

E. Evaluation and Comparison of Bids 

ITB 29.2 The qualifications of other firms such as the Bidder’s subsidiaries, parent 
entities, or affiliates shall not be permitted. 

ITB 34.1 
The currency that shall be used for bid evaluation and comparison purposes 
to convert all bid prices expressed in various currencies into a single currency 
is:  Indian Rupee 
The source of the selling exchange rate shall be: Reserve Bank of India or 

agency authorized by Reserve Bank of India. 

The date for the selling exchange rate shall be: 28 days prior 
to bid submission deadline. 

ITB 35.1 Domestic preference shall not apply. 

ITB 44.1 Standstill provisions shall apply. The duration of standstill period will be 7 days 
from the date of notice of intention for award of contract. 

The Employer shall, at the start of the standstill period, notify in writing each 
Bidder that submitted a bid, of its intention to award a contract to the successful 
bidder at the end of standstill period. The notification using the form included in 
Section 9 (Contract Forms) shall include the following information: 

(a) the name of each Bidder who submitted a Bid; 

(b) the bid prices as read out at bid opening; 

(c) the name and evaluated prices of each Bid that was evaluated; 

(d) the name of Bidders whose bids were rejected and the reasons for their 
rejection; 

(e) the name of the winning Bidder, and the price it offered, as well as the 
duration and summary scope of the contract awarded; and 

(f) a statement of the reason(s) the bid of the unsuccessful Bidder to whom the 
notification is addressed was unsuccessful, unless the price information 
under (e) of this paragraph already reveals the reason. 

F. Award of Contract 

ITB 48.1 The procedures for Bidding-Related Complaints are referenced in the Procurement 
Directive for ADB Borrowers. The Bidder should submit its complaint following 
these procedures, in writing, to: 

For the attention: ARIAS Society, Agriculture Complex, Khanapara, 
G.S. Road, Guwahati, Assam-781022,India, Telephone: 0361 – 
2332004, E-mail: swift-spd@arias.in  

 

mailto:swift-spd@arias.in
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Section 3: Evaluation and 
Qualification Criteria 
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1. Qualification 
 

1.1 Eligibility 
Criteria Compliance Requirements Documents 

 
Requirement 

 
Single 
Entity 

Joint Venture  
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One 
Partner 

1.1.1 Nationality 

Nationality in 
accordance with 
ITB 4.2. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Forms 
ELI – 1; ELI – 

2 
with 

attachments 

1.1.2 Conflict of Interest 

No conflicts of 
interest in 
accordance with 
ITB 4.3. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter 
of Bid 

1.1.3 ADB Eligibility 

Not having been 
declared ineligible by 
ADB, as described in 
ITB 4.4. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter 
of Bid 

1.1.4 Government-Owned Enterprise 

Bidder required to 
meet conditions of 
ITB 4.5. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Forms 
ELI – 1; ELI – 

2 
with 

attachments 

1.1.5 United Nations Eligibility 
 

Not having been excluded 
by an act of compliance 
with a United Nations 
Security Council 
resolution in accordance 
with ITB 4.8. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter 
of Bid 
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1.2 Historical Contract Nonperformance 

1.2.1 History of Nonperforming Contracts 
 

Criteria Compliance Requirements Documents 

Requirement 
 

Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each Partner 
One 

Partner 

Nonperformance of a 
contracta did not 
occur as a result of 
contractor default 
since 1 January ,2020 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirementb 

Not 
applicable 

Form CON – 1 

a Nonperformance, as decided by the Employer, shall include all contracts where, any of the two conditions4 below 

have been met: 

 

1) a) the contract was terminated for cause by the employer due to the contractor’s default(s) in fulfilling its 
obligations (including any environmental, health, and safety (EHS) obligations),  

and  

b) the contractor did not challenge such termination and/or call of the performance security or employer’s 
claims, including referral to the dispute resolution mechanism under the respective contract  

or  

c) contracts that were so challenged, but fully settled against the contractor. 

 

OR 

 

2) (a) the performance security was called partly or wholly,  

or  

(b) claims were made against the contractor by the employer due to the contractor’s default(s), which have led 
to works not being completed, i.e. taking-over certificate not having been issued; 

 

and  

 

(c) the contractor did not challenge the call of the performance security or employer’s claims, including 
referral to the dispute resolution mechanism under the respective contract  

or  

(d) contracts that were so challenged, but fully settled against the contractor as a result of the dispute 
resolution mechanisms.  

 

In cases where challenged by the contractor, Nonperformance must be based on all information on fully 
settled disputes or litigation, i.e., dispute or litigation that has been resolved in accordance with the dispute 
resolution mechanism under the respective contract and where all appeal instances available to the Bidder 
have been exhausted. 

 
b This requirement also applies to contracts executed by the Bidder as a Joint Venture partner. 

 

 

 

                                                
4 For example, non-performance should meet condition 1 or condition 2. Condition 1 within itself should meet 1a “and” 1b or 1c; 
condition 2 within itself should meet 2a or 2b “and 2c or 2d. 



 
 

Package No. CW10-45 

 

 

1.2.2 Suspension Based on Execution of Bid-Securing Declaration 
 

Criteria Compliance Requirements Documents 

 
Requirement 

 
Single Entity 

Joint Venture 
Submission 

Requirements 

All 
Partners 
Combined 

Each 
Partner 

One 
Partner 

Not under 
suspension based 
on execution of a 
Bid-Securing 
Declaration 
pursuant to ITB 
4.6. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Bid 

 

1.2.3 Pending Litigation and Arbitration  
 

Pending litigation and arbitration criterion shall apply. 
 

Criteria Compliance Requirements Documents 

 
Requirement 

 
Single 
Entity 

Joint Venture 
 
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One 
Partner 

All pending litigation, 
arbitration or other 
material events 
impacting the net worth 
and/or liquidity of the 
bidder, if any, shall be 
treated as resolved 
against the Bidder and 
so shall in total not 
represent more 
than100% 

 
percent of 

the Bidder’s net worth 
calculated as the 
difference between total 
assets and total 
liabilities. 

Must meet 
requirement 

Not 
applicable 

Must meet 
requirement 

Not 
applicable 

Form CON – 1 
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1.3 Financial Situation 

1.3.1 Historical Financial Performance 
 

Criteria Compliance Requirements Documents 

 
Requirement 

 
Single Entity 

Joint Venture 
 

Submission 
Requirements All 

Partners 
Combine

d 

Each 
Partner 

One 
Partner 

Submission of audited 
financial statements or, if 
not required by the law of 
the Bidder’s country, 
other financial statements 
acceptable to the 
Employer, for the last five 
(5) financial years (2020-
21, 2021-22, 2022-23, 
2023-24 and 2024-25) to 
demonstrate the current 
soundness of the Bidder’s 
financial position. As a 
minimum, the Bidder’s net 
worth for the last year 
calculated as the 
difference between total 
assets and total liabilities 
should be positive. 

Must meet 
requirement 

Not 
applicable 

Must meet 
requiremen
t 

Not 
applicable 

Form FIN – 1 
with 

attachments 
Substantiated 
by documents 
certified by a 

Chartered 
Accountant 

(CA) with valid 
UDIN along 

with the 
downloaded CA 

certificate 
from the UDIN 
website must 
be attached. 

1.3.2 Average Annual Construction Turnover 

 

Criteria Compliance Requirements Documents 

 
Requirement 

 
Single 
Entity 

Joint Venture Submission 
Requirements 

All 
Partners 

Combined 

Each 
Partner 

One 
Partner 

Minimum average 
annual construction 
turnover of INR 2.29 
Crore (Indian 
Rupees Two Crore 
and Twenty Nine 
Lakh only) 
calculated as total 
certified payments 
received for contracts 
in progress or 
completed, within 
the last 5 financial 
years (2020-21, 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
25% of the  

requirement
c
 

Must meet 
40% of the 

 
requirement

d 

Form FIN – 2 

Substantiated by 
documents 

certified by a 
Chartered 

Accountant (CA) 
with valid UDIN 
along with the 
downloaded CA 
certificate from 

the UDIN website 
must be 

attached. 
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2021-22, 2022-23, 
2023-24 and 2024-
25), substantiated 
by documents 
certified by a 
Chartered 
Accountant (CA) 
with valid UDIN. 

 

1.3.3 Financial Resources 

Criteria Compliance Requirements Documents 

 
Requirement 

 

Single 
Entity 

Joint Venture 
Submission 

Requirements All 
Partners 

Combined 

Each 
Partner 

One 
Partner 

For Single Entities 

The Bidder must 
demonstrate that its 
financial resources 
defined in Form FIN – 
3, less its financial 
obligations for its 
major contract 
commitments as 
defined in Form FIN – 
4, meet or exceed the 
total requirement for 
the Subject Contract 
of INR 57.17 Lakh 
(INR Fifty Seven 
Lakh and Seventeen 
Thousand only) 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

For Joint Ventures 

(1) One partner must 
demonstrate that 
its financial 
resources defined 
in Form FIN – 3, 
less its financial 
obligations for its 
own major 
contract 
commitments as 
defined in Form 
FIN – 4, meet or 
exceed its 
required share of 
40 %

 
from the 

total requirement 
for the Subject 
Contract. 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Must meet 
requirement 

Form FIN – 3 
and 

Form FIN – 4 
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AND 

(2) Each partner must 
demonstrate that 
its financial 
resources defined 
in Form FIN – 3, 
less its financial 
obligations for its 
own major 
contract 
commitments as 
defined in Form 
FIN – 4, meet or 
exceed its 
required share of 
25 %  from 
the total 
requirement for 
the Subject 
Contract. 

AND 

Not 
applicable 

Not 
applicable 

Must meet 
requirement 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 

(3) The Joint Venture 
must demonstrate 
that the combined 
financial 
resources of all 
partners defined 
in Form FIN – 3, 
less all the 
partners’ total 
financial 
obligations for the 
contract 
commitments as 
defined in Form 
FIN – 4, meet or 
exceed the total 
requirement for 
the Subject 
Contract of INR 
57.17 Lakh (INR 
Fifty Seven Lakh 
and Seventeen 

Thousand only)
a  

Not 
applicable 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Form FIN – 3 
and 

Form FIN – 4 
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1.4 Construction Experience 
 

1.4.1 Contracts of Similar Size and Nature 
 

(a) Similar Size - Must be complied with by the Biddera 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements 
All Partners 
Combined 

Each 
Partner 

One 
Partner 

Participation as a 
contractor, Joint Venture 
partner, or Subcontractor, 
in the following contracts 
that have been 
satisfactorily completedb 
between 1st January 
2019 last 7 years c and 
bid submission deadline: 
one contract of 
minimum INR 1.14 
Crore (Rupees One Crore 
and Fourteen Lakh 
only); 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicablef 

Not 
applicable 

 

Form EXP – 1 

Note:  90 % (of the contract) to be considered substantially completed 

(b) Similar Nature - Must be complied with by the Bidderd 
 

Participation and successful 
implementation, as a 
contractor, Joint Venture 
partner, or Subcontractor, 
in the following technical 
requirements, within the 
last 7  years  
1.Civil works related to 
water resources 
management structures 
such as Wetland 
reclamation/ Sluice 
gate construction/ 
embankment 
construction/ 
Desiltation and 
excavation/ Aquatic 
weed management/ 
Fishery-based eco-
restoration 
 

Must meet 
requireme
nt 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Form EXP – 
1 
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2. Evaluation  

 

The evaluation methodology shall be to determine the Most Advantageous Bid.  
 
The Most Advantageous Bid is the one that: 

(i) is substantially responsive to the bidding document, and 
(ii) has the lowest evaluated cost. 

 

 

2.1 Technical Evaluation  
 

2.1.1 Determination of Substantial Responsiveness 
 

Prior to financial evaluation, a determination of responsiveness shall be carried out in accordance with 

ITB 30 and ITB 31. This determination may include the verification of the following criteria:  

 

Criteria Compliance Documents 

Requirement 
Single Entity or Joint 

Venture 
Submission 

Requirements 

Compliance with the requirement for a 
defined completion time (when no alternative 
completion time is allowed). 

Must meet requirement 
without material 

deviation, reservation, or 
omission 

Technical Proposal 

Responsiveness of the bidder’s 
Environmental, Health, and Safety 
Management Plan (EHSMP) to the 
requirements of the project Environmental 
Management Plan (EMP). 

Non-compliance will be 

rectified before contract 

award for the selected 

bidder by submitting the 

duly filled up EHSMP 

formats along with the 

Performance Security, 

after receiving the LOA or 

else the LOA issued shall 

be cancelled by the 

Employer and the bid 

security of the selected 

bidder shall be forfeited 

by the employer. For 

detailed requirement 

please see Vol-2 of the 

Bidding Document 

 

Technical Proposal 

Other compliance requirements indicated in 
the Bidding Document. 

Must meet requirement 
without material 

deviation, reservation, or 
omission 

Technical Proposal 

 

 

If the technical proposal is declared not substantially responsive to the requirements of the Bidding 

Document, the Bid shall be rejected, and it shall not be evaluated further. However, noncompliance 
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with equipment requirements described in Section 6 (Employer’s Requirements) shall not normally be 

a ground for bid rejection, and such noncompliance will be subject to clarification during bid evaluation 

and rectification prior to contract award. 

 

2.1.2 Completion Time 
 

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows: Not 

Applicable. 

 

2.1.3 Technical Alternatives 
 

Technical alternatives, if permitted under ITB 13.3, will be evaluated as follows: Not Applicable. 
 

 

2.2 Financial Evaluation 

2.2.1 Detailed Financial Evaluation 

It is necessary to conduct a detailed price comparison on the following criteria described below in 

addition to the criteria listed in ITB 36.2 (a–g), the evaluated bid price shall be determined using 

the following method: 

 

2.2.1.1 Quantifiable Nonconformities and Omissions 

Subject to ITB 17.2 and ITB 36.2, the evaluated cost of quantifiable nonconformities including 

omissions, is determined as follows: Pursuant to ITB 32.3, the cost of all quantifiable nonmaterial 

nonconformities shall be evaluated, including omissions in Daywork where competitively priced, 

but excluding omission of prices in the Bill of Quantities. The Employer will make its own 

assessment of the cost of any nonmaterial nonconformities and omissions for the purpose of 

ensuring fair comparison of Bids.” 

 

 

2.2.1.2 Domestic Preference 

If domestic preference is provided for under ITB 35.1, the following procedure shall apply: Not 

Applicable. 

 

2.2.1.3 Life Cycle Costs (for Financial Evaluation) : Shall not apply. 
 

2.3 Multiple Contracts: Not Applicable. 
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Section 4: Bidding Forms 
 
This section contains the forms to be completed by the Bidder and submitted as part of its Bid. 
 
 

Table of Forms 
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Letter of Technical Bid 
 

Date: .............................................. 

OCB No.: .............................................. 

Invitation for Bid No.: .............................................. 

 

To: [insert complete name of the Employer] 

 

 
We, the undersigned, declare that: 

 

(a) We have examined and have no reservations to the Bidding Document, including Addenda 

issued in accordance with Instructions to Bidders (ITB) 8. 

(b) We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and 

Investigation and Enforcement Framework, both as amended from time to time. 

(c) We offer to execute in conformity with the Bidding Document the following Works: [insert 
narrative] 

(d) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert 
bid validity period as specified in ITB 19.1 of the BDS] days starts from the date fixed for the 
bid submission deadline in accordance with ITB 23.1, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period. 

(e) Our firm, including any Subcontractors or Suppliers for any part of the Contract, have 

nationalities from eligible countries in accordance with ITB 4.2. 

(f) Our firm, Joint Venture partners, and Subcontractors or Suppliers, for any part of the 

contract who are named in the Bid, do not have any conflict of interest in accordance with 

ITB 4.3. 

If there is any conflict of interest, please state details: 

(i) Parties involved in the conflict of interest:   

(ii) Details about the conflict of interest:   
 

(g) We are not participating, as a Bidder, either individually or as a partner in a Joint Venture, 

in more than one Bid in this bidding process in accordance with ITB 4.3 (e), other than 

alternative offers submitted in accordance with ITB 13. 

(h) Our firm, Joint Venture partners, members of our respective management and supervisory 

boards of directors, proposed personnel, parent company, Subcontractors or Suppliers for 

any part of the contract who are named in the bid, consultants, manufacturers, and service 

providers, are not subject to, or not controlled by any entity or individual that is subject to a 

suspension or a debarment imposed by the ADB or a debarment imposed by the ADB in 

accordance with the Agreement for Mutual Enforcement of Debarment Decisions between the 

ADB and other development banks.5 

                                                
5 These institutions include African Development Bank, European Bank for Reconstruction and Development (EBRD), Inter-

American Development Bank (IADB), and the World Bank Group. According to paragraph 9 of the Agreement, other international 

financial institutions may join upon the consent of all Participating Institutions and signature of a Letter of Adherence by the 

international financial institution substantially in the form provided (Annex B to the Agreement). Upon adherence, such 

international financial institution shall become a Participating Institution for purposes of the Agreement. Bidders are advised to 

check www.adb.org/integrity for updates.. 

The Bidder must accomplish the Letter of Bid on its letterhead clearly showing the Bidder’s complete name and 
address. 

NOTE 
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(i) We have checked all the parties mentioned in the declaration above against ADB’s Publicly 

Disclosed Debarment or Suspension Subregister accessed via https://sanctions.adb.org/. 

(j) Our firm, Joint Venture partners, members of our respective management and supervisory 

board of directors, proposed personnel, parent company, Subcontractors or Suppliers for any 

part of the contract who are named in the bid, consultants, manufacturers, and service 

providers, are not suspended, debarred, declared ineligible, or subject to any international 

sanctions by any international organization, multilateral development bank and other donor 

agency. 

If applicable, please state details: 

(k) Our firm, Joint Venture partners, members of our respective management and supervisory 

boards of directors, proposed personnel, and parent company, in the last 10 years preceding 

the date of this letter of bid, have never been convicted of any criminal offense, or been 

subjected to any criminal, civil, or administrative orders, monitorship or enforcement actions, 

involving any integrity violation or on grounds comparable to any integrity violation. 

If applicable, please state details: 

(l) Our firm, Joint Venture partners, members of our respective management and supervisory 

boards of directors, proposed personnel, parent company, Subcontractors or Suppliers for 

any part of the contract who are named in the bid, consultants, manufacturers, and service 

providers, can make and receive payments through the international banking system or 

otherwise discharge the Employer’s obligation upon initiation of wire transfer. 

If unable to make or receive funds through the international banking system or otherwise 

discharge the Employer’s obligation upon initiation of wire transfer, please state the details: 

(i) Nature of the restriction:   

(ii) Jurisdiction of the restriction:   

(iii) Other relevant details:   

(m) Our firm, Joint Venture partners, members of our respective management and supervisory 

boards of directors, proposed personnel, parent company, Subcontractors or Suppliers for 

any part of the contract who are named in the bid, consultants, manufacturers, and service 

providers are not from a country which is prohibited to export goods or services to, or receive 

any payments from the Employer’s country and/or are not prohibited to receive payments for 

particular goods or services by the Employer’s country by an act of compliance with a decision 

of the United Nations Security Council taken under Chapter VII of the Charter of the United 

Nations. 

(n) We have paid, or intend to pay, either directly or indirectly, the following commissions, 

gratuities, or fees with respect to the bidding process or execution of the Contract:6 

Name of Recipient Address Reason Amount 

 

 

(o) We understand that it is our obligation to notify the Employer of any changes in connection 

with the matters described in paragraphs (f), (h), (i), (j), (k), (l), (m), and (n) of this Letter of 

Technical Bid. 

(p) [We are not a government-owned enterprise] / [We are a government-owned enterprise, but meet 

the requirements of ITB 4.5]7 

(q) We have not been suspended nor declared ineligible by the Employer based on execution of a 

Bid-Securing Declaration in accordance with ITB 4.6. 

(r) At any time following submission of our Bid, we shall permit and shall cause our Joint Venture 

partners, directors, key officers, key personnel, associates, parent company, affiliates, or 

                                                
6 If none has been paid or is to be paid, indicate “None.” 
7 Use one of the two options as appropriate. 

https://sanctions.adb.org/
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subsidiaries, including any Subcontractors, consultants, subconsultants, manufacturers, 

service providers, or Suppliers for any part of the contract to permit ADB or its representative 

to inspect our site, assets, accounts, and records and other documents relating to the bid 

submission and to have them audited by auditors appointed by ADB. We understand that 

failure of this obligation may constitute obstructive practice that may result in debarment 

and/or contract termination. 

(s) Regardless of whether the contract will be awarded to us, we shall preserve all accounts, 

records, and other documents related to bid submission for at least 5 years from the date of 

submission of the bid or the period prescribed in applicable law, whichever is longer. 

(t) If we are awarded the contract, we shall preserve all accounts, records, and other documents 

related to the procurement and execution of the contract for at least 5 years after completing 

the works contemplated in the relevant contracts or the period prescribed in applicable law, 

whichever is longer. 

(u) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance 

with the requirements set forth in Section 6 (Works’ Requirements) and our technical 

proposal, or as otherwise agreed upon with the Employer. 

(v) We certify on behalf of the Bidder, that the information provided in the bid has been fully 

reviewed, given in good faith, and to the best of our knowledge is true and complete. We 

understand that it is our obligation to inform the Employer of any changes to the information 

as and when it becomes known to us. We understand that any misrepresentation that 

knowingly or recklessly misleads, or attempts to mislead may lead to the automatic rejection 

of the Bid or cancellation of the contract, if awarded; and may result in enforcement and 

disclosure actions, in accordance with ADB’s Anticorruption Policy and Investigation and 

Enforcement Framework, both as amended from time to time. 

 

Name: [insert complete name of person signing the bid] 

In the capacity of [insert legal capacity of person signing the bid] 

Signed: [insert signature of person whose name and capacity are shown above] 

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]  

Date: [insert date of signing] 
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Letter of Price Bid 
(Not to be submitted with the technical bid and to be only submitted online as part of the 

Financial Cover at https://assamtenders.gov.in) 

 

 

Date:   

OCB No.:   

Invitation for Bid No.:   
 
 
To: [insert complete name of the Employer] 
 
 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including 
Addenda issued in accordance with Instructions to Bidders (ITB) 8. 

(b) We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) 
and Investigation and Enforcement Framework, both as amended from time to time. 

(c) We offer to execute in conformity with the Bidding Documents and the Technical Bid 
submitted for the following Works. [insert narrative]  

(d) The total price of our Bid, excluding any discounts offered in item (d) below is:   

 

(e) The discounts offered and the methodology for their application are: [insert discounts 
and methodology for their application if any]  

(f) Our Bid shall be valid for a period of [insert bid validity period as specified in ITB 19.1 
of the BDS] days starts from the date fixed for the bid submission deadline in accordance 
with ITB 23.1, and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period. 

(g) If our Bid is accepted, we commit to obtain a performance security in accordance with 
the Bidding Document. 

(h) We understand that this bid, together with your written acceptance thereof included in 
your notification of award through the issuance of Letter of Acceptance, shall constitute 
a binding contract between us, until a formal contract is prepared and executed. 

(i) We understand that you are not bound to accept the first-ranked bid or any other bid 
that you may receive. 

 

(j) At any time following submission of our Bid, we shall permit, and shall cause our Joint 
Venture partners, directors, key officers, key personnel, associates, parent company, 
affiliates or subsidiaries, including any Subcontractors, consultants, subconsultants, 
manufacturers, service providers or Suppliers for any part of the contract to permit ADB 

NOTE 

The Bidder must accomplish the Letter of Price Bid on its letterhead clearly showing the Bidder’s complete name 
and address. 

[amount of foreign currency in words], [amount in figures], and [amount of local currency in words], 
[amount in figures]  
 
The total bid price from the Summary of Bill of Quantities should be entered by the bidder inside this box. 
Absence of the total bid price in the Letter of Price Bid may result in the rejection of the bid. 
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or its representative to inspect our site, assets, accounts, and records and other 
documents relating to the bid submission and to have them audited by auditors 
appointed by ADB. We understand that failure of this obligation may constitute 
obstructive practice that may result in debarment and/or contract termination. 

(k) Regardless of whether the contract will be awarded to us, we shall preserve all accounts, 
records, and other documents related to bid submission for at least 5 years from the 
date of submission of the bid or the period prescribed in applicable law, whichever is 
longer. 

(l) If we are awarded the contract, we shall preserve all accounts, records, and other 
documents related to the procurement and execution of the contract for at least 5 years 
after completing the works contemplated in the relevant contracts or the period 
prescribed in applicable law, whichever is longer. 

(m) We confirm and stand by our commitments and other declarations made in connection 
with the submission of our Letter of Technical Bid. 

(n) We certify on behalf of the Bidder, that the information provided in the bid has been 
fully reviewed, given in good faith, and to the best of our knowledge is true and complete. 
We understand that it is our obligation to inform the Employer of any changes to the 
information as and when it becomes known to us. We understand that any 
misrepresentation that knowingly or recklessly misleads, or attempts to mislead may 
lead to the automatic rejection of the Bid or cancellation of the contract, if awarded; 
and may result in enforcement and disclosure actions, in accordance with ADB’s 
Anticorruption Policy and Investigation and Enforcement Framework (both as amended 
from time to time). 

 

Name: [insert complete name of person signing the bid] 

In the capacity of [insert legal capacity of person signing the bid] 

Signed: [insert signature of person whose name and capacity are shown above] 

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]  

Date: [insert date of signing] 
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...................................................

. 

Bid Security8 
Bank Guarantee 

[Bank’s name, and address of issuing branch or office]9 
 

(At the option of the Bidder the Bid Security may be submitted online through 

https://assamtenders.gov.in or through hard copy of the Bank Guarantee in the manner 

specified at ITB Clause 19.1) 

 

Beneficiary: ................................... [Name and address of the 

Employer]..................................................... 

Date:.............................................................................................................................................

.................. 

Bid Security No.: 

............................................................................................................................................ 

 

We have been informed that [name of the bidder] (hereinafter called “the Bidder”) has submitted to 

you its bid dated [please specify] (hereinafter called “the Bid”) for the execution of [name of contract] 

under Invitation for Bids No. [please specify] (“the IFB”). 

 

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 
guarantee. 

At the request of the Bidder, we [name of bank] hereby irrevocably undertake to pay you any sum 

or sums not exceeding in total an amount of [amount in words] [amount in figures] upon receipt by 

us of your first demand in writing accompanied by a written statement stating that the Bidder is in 

breach of its obligation(s) under the bid conditions, because the Bidder 

 

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the 
Letter of Bid; or 

(b) does not accept the correction of errors in accordance with the Instructions to Bidders 

(hereinafter “the ITB”); or 

(c) having been notified of the acceptance of its Bid by the Employer during the period of 

bid validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses 

to furnish the performance security, in accordance with the ITB, or (iii) fails or refuses 

to furnish the domestic preference security, if required. 

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of 

the Contract Agreement signed by the Bidder and the Performance Security issued to you upon the 

instruction of the Bidder; or (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our 

receipt of a copy of your notification to the Bidder of the name of the successful Bidder, or (ii) 28 

days after the expiration of the Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, 

ICC Publication No. 758.10 

 
[Authorized signature(s) and bank’s seal (where appropriate)] 

 
  

                                                
8 Delete this form if Bid-Securing Declaration is used in accordance with ITB 20.1 of the BDS 
9 All italicized text is for use in preparing this form and shall be deleted from the final document 
10 Or the employer may use “Uniform Rules for Demand Guarantees (URDG) ICC Publication No. 458” as appropriate 
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Bid-Securing Declaration11-  
(Not applicable) 

 
 

 

 
 

Affiliate Company Guarantee- - 

 (Not Applicable) 
  

                                                
11 Delete this form if Bid Security is used in accordance with ITB 20.1 of the BDS 
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Bidder’s Qualification 
To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and 

Qualification Criteria) the Bidder shall provide the following information requested in the 

corresponding Information Sheets. 

 
     Form ELI – 1: Bidder’s Information Sheet 

 

Bidder’s Information 

 Information of 
the Bidder 

If the Bidder is a subsidiary or 
branch, information of any parent 
company/companies 

 

 
Names 

Full legal name(s) 
  

Full trading 
name(s) (if any) 

  

 
 

 
Addresses 

Registered 
address(es) 

  

Trading 
address(es) 

  

Postal address(es) 
(if different from 
trading address) 

  

Type of organization   

Country of constitution/ 
incorporation/registration 

  

Year of constitution/ 
incorporation/registration 

  

Corporate or registration number   

In case of a Joint Venture, 
legal name of each partner 

 

Bidder’s authorized 
representative (name, 
address, telephone 
number(s), fax number(s), e-
mail address) 

 

Attached are copies of the following documents. 
1. In case of a single entity, articles of incorporation or constitution and company 

incorporation/registration of the legal entity named above, in accordance with ITB 4.1 
and ITB 4.2. 

2. Authorization to represent the firm or Joint Venture named above, in accordance with ITB 
21.2. 

3. In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint 
Venture agreement, in accordance with ITB 4.1. 

4. In case of a government-owned enterprise, any additional documents not covered under 1 
above required to comply with ITB 4.5. 

5. Organizational chart and a list of Board of Directors. The successful Bidder shall provide 
additional information on beneficial ownership, using the Beneficial Ownership 
Disclosure Form. 
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Form ELI – 2: Joint Venture Information Sheet 

Each partner of the Joint Venture and Specialist Subcontractor must fill out this form separately. 

 

Joint Venture/Specialist Subcontractor Information 

Bidder’s legal name 

 Information of Joint 
Venture Partner or 

Specialist 
Subcontractor 

If any Joint Venture Partner or 
Specialist Subcontractor is a 

subsidiary or branch, information of 
any parent company/companies 

 

 
Names 

Full legal name(s) 
  

Full trading name(s) 
(if any) 

  

 
 

 
Addresses 

Registered 
address(es) 

  

Trading address(es)   

Postal address(es) (if 
different from 
trading address) 

  

Type of organization 
  

Country of constitution/ 
incorporation/registration 

  

Year of constitution/ 
incorporation/registration 

  

Corporate or registration number 
  

Joint Venture Partner’s or 
Specialist Subcontractor’s 
authorized representative 
information (name, address, 
telephone number(s), fax 
number(s), e-mail address) 

 

Attached are copies of the following documents. 
1. Articles of incorporation or constitution and company incorporation/registration of the 

legal entity named above, in accordance with ITB 4.1 and ITB 4.2. 
2. Authorization to represent the firm named above, in accordance with ITB 21.2. 
3. In the case of a government-owned enterprise, documents establishing legal and 

financial autonomy and compliance with commercial law, in accordance with ITB 4.5. 
4. Organizational chart and a list of Board of Directors. The successful Bidder shall 

provide additional information on beneficial ownership, using the Beneficial 
Ownership Disclosure Form. 
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Form CON – 1: Historical Contract Nonperformance 

Each Bidder must fill out this form in accordance with Criteria 1.2.1 and 1.2.3 of Section 3 

(Evaluation and Qualification Criteria) to describe any history of nonperforming contracts and 

pending litigation or arbitration formally commenced against it. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and 

provide the Joint Venture Partner’s name: 

Joint Venture Partner:   
 

Table 1: History of Nonperforming Contracts 

Choose one of the following: 

□ No nonperforming contracts. 

□ Below is a description of nonperforming contracts involving the Bidder (or each Joint 
Venture member if Bidder is a Joint Venture). 

 
Year 

 
Description 

Amount of 
Nonperformed 

Portion of Contract 
(INR equivalent) 

 
Total Contract 
Amount (INR 
equivalent) 

[insert 
year] 

Contract Identification: [indicate 
complete contract name/ number, 
and any other identification] 

Name of Employer: [insert full 
name] 

Address of Employer: [insert 
street/city/country] 

Reason(s) for nonperformance: 
[indicate main reason(s)] 

[insert amount] [insert amount] 

    

 

 

 
 

 

  

Table 2: Pending Litigation and Arbitration 

Choose one of the following: 

No pending litigation, arbitration or any other material events impacting the net worth and/or liquidity of 
the bidder. 

Below is a description of all pending litigation, arbitration involving the Bidder or any other material 
events impacting the net worth and/or liquidity of the bidder (or each Joint Venture partner if Bidder 
is a Joint Venture). 
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Year 

 

Matter in Dispute 

Value of Pending 

Claim in INR 

Equivalent 

Value of Pending 

Claim as a 

Percentage of 

Net Worth 

[insert 
year] 

Contract Identification, as 
applicable: [indicate complete 
contract name/ number, and any 
other identification] 

Name of Employer, parties involved 
in the material events impacting 
the net worth and/or liquidity of 
the bidder: 
[insert full name] 

Address of Employer, parties 
involved in the material events 
impacting the net worth and/or 
liquidity of the bidder: 
[insert street/city/country] 

Matter of Dispute: 
[indicate full description of dispute] 

Party who initiated the dispute: 
[indicate “Employer” or 
“Contractor”] 

Status: [indicate status of dispute] 

[insert amount] [insert amount] 

 

 

NOTE 
Table 2 of this form shall only be included if Criterion 1.2.3 of Section 3 (Evaluation and 
Qualification Criteria) is applicable. 
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   Form FIN – 1: Historical Financial Performance 

Each Bidder must fill out this form. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and 

provide the Joint Venture Partner’s name: 

Joint Venture Partner:   
 Financial Data for Previous 5 Years  [INR Equivalent] 

Substantiated by documents certified by a Chartered 
Accountant (CA) with valid UDIN along with the downloaded 

CA certificate from the UDIN website must be attached. 

Year 1: 

2020-2021 

Year 2: 

2021-22 

Year 3: 

2022-23 

Year 4: 

2023-24 

Year 5: 

2024-25 

Information from Balance Sheet   

Total Assets (TA)      

Total Liabilities (TL)      

Net Worth = TA – TL      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital = CA – CL      

      

Most Recent Working 

Capital 

 To be obtained for most 

recent year and carried 

forward to FIN – 3 Line 1; 

in case of Joint Ventures, 

to the corresponding Joint 

Venture Partner’s FIN – 3. 

  

Information from Income Statement   

Total Revenues      

Profits Before Taxes      

Profits After Taxes      

□ Attached are copies of financial statements (balance sheets including 
all related notes and income statements) for the last 5 years,b as 
indicated above, complying with the following conditions: 

1) Unless otherwise required by Section 3 of the Bidding 

Document, all such documents reflect the financial situation 
of the legal entity or entities comprising the Bidder and not 

the Bidder’s parent companies, subsidiaries or affiliates.c 

2) Historical financial statements must be audited by a certified 

accountant. 

3) Historical financial statements must be complete, including all 
notes to the financial statements. 

4) Historical financial statements must correspond to accounting 

periods already completed and audited (no statements for partial 

periods shall be requested or accepted). 
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Form FIN – 2: Average Annual Construction Turnover 

Each Bidder must fill out this form. 

The information supplied should be the Annual Turnover of the Bidder or each partner of a 

Joint Venture for the total certified payments received from the clients for contracts in progress 

or completed, converted to US dollars at the rate of exchange at the end of the period reported. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and 

provide the Joint Venture Partner’s name: 

Joint Venture Partner:   
 

                Annual Turnover Data for the Last 5 Financial Years  (Construction only) 

Year Amount in INR 

 

  

  

  

Average Annual Construction Turnover  

 

 
 

 
 

Note: Substantiated by documents certified by a Chartered Accountant (CA) with valid 
UDIN along with the downloaded CA certificate from the UDIN website must be 

attached.  
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Form FIN – 3: Availability of Financial Resources 

Bidders must demonstrate sufficient financial resources, usually comprising of Working Capital 

supplemented by credit line statements or overdraft facilities and others to meet the Bidder’s 

financial requirements for its contract commitments as defined in FIN-4, and the subject contract. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide 

the Joint Venture Partner’s name: 

 
Joint Venture Partner:   

 

Financial Resources 

No. Source of financing Amount  

1 Working Capital (to be taken from FIN – 1) 
 

2 Credit Line
a 

 

3 Other Financial Resources
b
 

 

Total Available Financial 

Resources 

 

a A credit line is an unconditional and legally binding loan extended to a Bidder by a financial institution. The 
credit line must be free from any pledge, encumbrance, or commitment to a third party or other transactions. 
Credit lines should be substantiated by a letter from the bank issuing the line of credit. 

b Other financial resources are financial assets not considered in the Working Capital. They are noncurrent assets 
(i.e., with a maturity beyond a 12-month period) such as a loan and/or trade receivables, bank deposits, debt, or 
equity instruments  (provided they are classified as “available for sale” in the financial statements), and are free 
from any pledge or commitment to a third party and get their value from contractual rights or ownership. 
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Form FIN – 4: Financial Requirements for Major Contract Commitments 

Bidders (or each Joint Venture partner) should provide information on their commitments on all 

major contracts12 that have been awarded13 after the deadline of the latest financial year for which the 

financial statements were submitted under Form FIN-1.  

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide 

the Joint Venture Partner’s name: 

Joint Venture Partner:   

 

Major Contract Commitments 

 

 

 

No. 

 

 

Name of 

Contract 

Employer’s 

Contact 

(Address, 

Tel, Fax) 

 

Contract 

Completio

n Date 

 Contract 

Value 

(X)
a 

Contract 

Period in 

months 

(Y)
b 

Monthly 

Financial 

Resources 

Requirement 
(X/Y) 

1 
      

2 
      

3 
      

4 
      

Total Monthly Financial Requirements for Major Contract Commitments INR ‥‥‥‥‥‥‥‥‥ 

a Values to be calculated from the letter of intent or letter of acceptance or the contract agreement. (INR 

equivalent based on the foreign exchange rate as of the Base Dates of the respective contracts). 
b Construction periods (Time for Completion) as defined in the respective contracts. 

 

 

  

                                                
12 Major contracts mean contracts with a construction duration that is longer than 12 months. 
13 For the purposes of this criterion, “awarded” shall mean: either letter of intent or letter of acceptance has been received, or 
contract was signed. 
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Form FIN – 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources 

(Criterion 1.3.3 of Section 3) 

This form requires the same information submitted in Forms FIN – 3 and FIN – 4. All conditions of 

“Available Financial Resources Net of Contract Commitments  Requirement for the Subject 

Contract” must be satisfied to qualify. 

Form FIN – 5A: For Single Entities 
 

 
 
 

 

For Single Entities: 

(A) 

 

Total Available 

Financial 

Resources from 

FIN – 3 

(B) 
 

Total Monthly 

Financial 

Requirement for 

Major Contract 

Commitments 

from FIN – 4 

(C) 

Available 

Financial 

Resources 

Net of Major 

Contract 

Commitment

s 

D = (B - C) 

Requiremen

t for the 

Subject 

Contract 

(E) 

Results: 

Yes or No 

[D must 

be 

greater than 

or equal to E] 

(F) 

 
 

(Name of Bidder) 

    

. ......... 
a 

 

 
Form FIN – 5B: For Joint Ventures 

 
 
 
 

 

For Joint Vent 

ures: (A) 

 

Total Available 

Financial 

Resources from 

FIN – 3(B) 

Total Monthly 

Financial 

Requirement for 

Major Contract 

Commitments 

from FIN – 4(C) 

Available 

Financial 

Resources 

Net of Major 

Contract 

Commitment

sD = (B - C) 

 

 

Requiremen

t for the 

Subject 

Contract(E) 

Results: 

Yes or No 

[D must 

be 

greater than 

or equal to 

E](F) 

One Partner:      

 
 

(Name of Partner) 

    

. ......... 
b 

 

Each Partner:      

 
 

(Name of Partner 1) 

    

. ......... 
c 

 

 
 

(Name of Partner 2) 

    

. ......... 
c 

 

 
 

(Name of Partner 3) 

    

. ......... 
c 

 

All partners 
combined 

D = Sum of available financial resources 
net of major contract commitments for 

all partners 

 
D =   

 

. ......... 
a 

 

a The Employer should insert here the total requirement for the Subject Contract (for both, single entity and all 

partners combined) as defined in Criterion 1.3.3 of Section 3. 

b The Employer should insert here the required share for one partner as defined in Criterion 1.3.3 of Section 3. 

c The Employer should insert here the required share for each partner as defined in Criterion 1.3.3 of Section 3. 
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Form EXP – 1: Contracts of Similar Size 1.4.1 (a) and Nature 1.4.1 (b) 

Fill out one (1) form per contract. Each contract shall be supported by documents such as 

Signed Contract Agreement or Certificate of Completion of the Works. 

The exchange rate to be used to calculate the value of the contract for conversion to a specific 

currency shall be the selling rate of the Borrower’s Central bank on the date of the contract. 
 

Contract of Similar Size and Naturea 

Contract No. . . . . . of . . . . . . Contract Identification 

Award Date Completion Date 

Total Contract Amount INR 

If partner in a Joint Venture or 

Subcontractor, specify 

participation of total contract 
amount 

 

Percent of Total 

 

Amount 

Employer’s 

name Address 

Telephone 

number Fax 

number 

E-mail 

 

Description of the Similarity in Accordance with Criterion 1.4.1 of Section 3 

(Evaluation and Qualification Criteria) 

1. Participation as a contractor, 

Joint Venture partner, or 

Subcontractor, in at least one 

contract that has been 

satisfactorily and 

substantially completed 

within the last 7 years ending 

the date of bid publishing and 

that is similar to the proposed 

works, where the value of the 

Bidder’s participation 

exceeds INR 1.14 Crore (INR 

One Crore and Fourteen 

Lakh only). The similarity of 

the Bidder’s participation 

shall be based on any Civil 

works for 1.4.1 (a).  

(Note: 90 % of the contract to be 
considered substantially 
completed) 

 

 

Bidder can submit separate forms corresponding to Similar Size (1.4.1 (a)) and Nature (1.4.1(b)) (if relevant) 
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Form EXP – 2: Construction Experience in Key Activities 

Fill out one (1) form per contract. Each contract shall be supported by documents such as 

Signed Contract Agreement or Certificate of Completion of the Works . 

Each Bidder must fill out this form. 

If complied by Specialist Subcontractors, each Specialist Subcontractor must fill out this 

form and provide the Specialist Subcontractor’s name: 

Specialist Subcontractor:   
 

Contract with Similar Key Activities 

Contract No. . . . . . of . . . . . . Contract Identification 

Award Date Completion Date 

Total Contract Amount INR 

If partner in a Joint Venture or 
Subcontractor, specify 

participation of total contract 

amount 

 
Percent of Total 

 
Amount 

Employer’s 

name Address 

Telephone 

number Fax 

number 

E-mail 

 

Description of Key Activities in Accordance with Criterion 1.4.2 of 

Section 3 (Evaluation and Qualification Criteria) 

Participation as a contractor, 

Joint Venture partner, or 
Subcontractor, in at least one 

contract that has been 

satisfactorily and substantially 

completed within the last 7 years 

ending the date of bid publishing 
a minimum construction 

experience in any of the following 

key activities: Wetland 

reclamation/ Sluice gate 

construction/ embankment 

construction/ Desiltation and 
excavation/ Aquatic weed 

management/ Fishery-based eco-

restoration 
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Technical Proposal 
 

 

The technical proposal is expected to include as a minimum information described in the 
following forms:  
 
(i) Construction Management Strategy; 

(ii) Construction Methods for Key Component; 

(iii) Construction Schedule; 

(iv) Quality Assurance and Quality Control; 

(v) Environmental, Health, and Safety Management Plan (EHSMP); 

(vi) Personnel and Organizational Chart; 

(vii) Personnel; 

(viii) Equipment;  
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(i) Construction Management Strategy 
 

The Bidder shall submit a construction management strategy that addresses as a minimum:  
 
(a) organizational arrangements for the construction management, including: team 

structure, roles and responsibilities, interface arrangements, approval procedures, 

and quality assurance arrangements; 

(b) subcontractor selection and management;  

(c) obtaining and managing consents, permits, and approvals;  

(d) site setup including access, accommodation, welfare facilities, arrangement for plant 

and material storage; 

(e) construction phasing proposals, including sequence of work and management of 

conflicting activities; 

(f) ensuring that geotechnical investigations or other advance works meet the 

environmental, health, and safety requirements; and  

(g) sustainability aspects demonstrating the Bidder’s approach and commitment to 

sustainable construction practices (e.g., energy efficiency, reduction of wastage, 

material reduction, sources of materials, and others). 

 
  



 
 

58 
 

 

 

(ii) Construction Methods for Key Component  
 

Bidders shall provide typical method statements for the following key activities. Each method 
statement shall describe the proposed approach to the construction activity, the level of staffing 
and experience, the safe system of work, and the construction equipment to be used. 
1.  

2.  

3.  

4.  
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(iii)  Construction Schedule 
 

Bidders shall set out a work program for construction of the Works to be undertaken, including the 
mobilization phase, showing identification of major milestones, and critical path. Detailed 
timetables may be submitted (as appropriate) for the following aspects:  
 
(a) Processes and deliverables needed to commence the Works; 

(b) Execution of the Works within the Time for Completion, highlighting activities imposing 
constraints on the construction sequence; 

(c) Testing, commissioning, and handing over of the completed Works; and 

(d) [include any other relevant information as may be appropriate].  

 

Work programs shall be submitted in paper (hard copy) and in a PDF format compatible with known 
computer programs, such as, for example, PRIMAVERA, TILOS, CAD, or MS Project (GANTT 
graphics), or similar programs.  
 
Programs must include milestones, when they are applicable, and the specific personnel 
designation and/or labor outlines, planned for the fulfillment of each program and phase or 
program activity:   
 
General work program with an outline of designated personnel and tables of theoretical duration 
of tasks or activities; graphic displays of the work progress in flowcharts to show daily production 
for each activity and the critical path. 
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(iv) Quality Assurance and Quality Control 
 

Bidders shall have to submit their approach and resources for the quality assurance procedure and 
quality control process in connection with works and services to be executed under the Contract.  
 
A draft quality management plan should be submitted as supporting documentation. 
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(v) Environmental, Health, and Safety Management Plan (EHSMP)14 
The Bidder shall submit an outline Environmental, Health, and Safety Management Plan (EHSMP) 

commensurate with the risks and impacts of the proposed works and activities as described in the 

EMP. These strategies and plans shall describe in detail the actions, materials, equipment, 

management processes, and others that will be implemented by the Contractor, and its 

subcontractors to avoid, minimize, and/or mitigate environmental, health, and safety risks 

associated with implementing the projects activities throughout the project cycle. 

 

In developing these strategies and plans, the Bidder shall have regard to the EHS provisions of the 

contract and EHS risks, including those as may be more fully described in Section 6 (Works’ 

Requirements). 

 

The proposal shall also include details in relation to in-house policies and procedures 

acceptable to the Employer for EHS management such as: 

 Availability of the valid International Organization for Standardization (ISO) 

certification or internationally recognized equivalent (equivalency to be demonstrated 

by the Bidder), and applicable to the worksite: [such as], Quality management 

certificate ISO 9001, Environmental management certificate ISO 14001, Health and 

safety management certificate ISO 45001 

 Grievance management for both contractor staff and any issues arising between 

contractor staff and nearby community members   

 Performance monitoring system for contractor staff/ subcontractors/ 

suppliers/suppliers 

 Existence of an Ethics Charter. 

 Existence of a system for monitoring compliance with EHS commitments for the 

Bidder’s Subcontractors and all its partners. 

 Existence of official company procedures for the management of the following relevant 

points: 

o EHS resources and facilities and EHS monitoring system; 
o Project Areas management information (base camps, quarries, burrow pits, storage 

areas); 
o Health and Safety on worksites policy and related guidance; 
o Labor Management System; 
o Local recruitment and EHS training of local staff, subcontractors, and/or local 

partners; 
o Community stakeholder engagement practice; 
o Traffic management practice; 
o Hazardous products management practice; 
o Waste management practice; 
o Protection of water resources; 
o Biodiversity protection practices; 
o Site rehabilitation and revegetation practice; 
o Local cultural heritage protection practice; 
o Erosion and sedimentation practices; and 
o Control of infectious and communicable diseases (HIV/AIDS, malaria, COVID-19, 

and others) 

 Personnel management system: HR policies and procedures, including documented 

worker grievance mechanisms and evidence of effective implementation (e.g., records 

of grievances received and resolved). 

 System that executes and manages labor management policies and procedures day-

to-day 

 Evidence of compliance reports to demonstrate implementation of the EMP or other 

EHS management documents, audit report in past projects 

 Documented HSMP plans, fatalities-free record or evidence of corrective actions in 

past projects 

                                                
14 For projects categorized as Category C for environment for which no EMP has been prepared, this subsection should be 

omitted.EHSEHS 
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(vi) Personnel and Organizational Chart 
 

The Bidder shall describe the organization of its personnel (an organizational chart shall be provided) 

specifying the number and specialties of each class of personnel.  
 

For each key personnel, the Bidder shall specify the time periods and number of working days to perform 

each activity under the works implementation phases. 

 

Likewise, for each specialty, the Bidder shall describe the number of personnel and will show their input 
over the time periods for the implementation of the Works. 
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(vii) Personnel Form PER 

 Form PER – 1: Proposed Personnel 

Bidder should provide the details of the proposed personnel and their experience record in 

the relevant Information Forms below for each candidate: 

 

1. Title of position 

Name 

2. Title of position 

Name 

3. Title of position 

Name 

4. Title of position 

Name 

5. Title of position 

Name 

6. Title of position 

Name 

etc. Title of position 

Name 

Note: All titles of positions will be as listed in Section 6 (Employer’s Requirements). 
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Form PER – 2: Resumé of Proposed Personnel 

 
The Bidder shall provide all the information requested below. Use one form for each position. 

 

Position 

Personnel 

information 

Full Legal Name Date of birth 

Known as Place of Birth 

Nationality Citizenship 

Type of Government ID 

 

Attach a copy of ID to this form 

ID number 

Present 

employment 

Name of employer 

Address of employer 

Telephone Contact (manager/personnel officer) 

Fax E-mail 

Job title Years with present employer 

Summarize professional experience in reverse chronological order. Indicate particular technical 

and managerial experience relevant to the project. 

 

From To Company/Project/Position/Relevant Technical and Management 

Experience 
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(viii) Equipment Form EQU 

Equipment 

The Bidder shall provide adequate information and details to demonstrate clearly that it has the 

capability to meet the equipment requirements indicated in Section 6 (Employer’s Requirements), 

using the Forms below. A separate Form shall be prepared for each item of equipment listed, or for 

alternative equipment proposed by the Bidder. 

 

Item of Equipment 

Equipment 
Information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current Status Current location 

Details of current commitments 

Source Indicate source of the equipment 
 

 Owned  Rented  Leased  Specially 
manufactured 

 
Omit the following information for equipment owned by the Bidder. 
 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental/lease/manufacture agreements specific to the 
project 
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Bill of Quantities 
[Admeasurement Contract] 

To be filled Online through https://assamtenders.gov.in 

 

BOQ is attached separately at Annexure 1 

 

Section 5: Eligible Countries 
 

This list of eligible countries may be seen at  
 

https://www.adb.org/who-we-are/about#members 

 

 

 

 

 
 

 
 

https://assamtenders.gov.in/
https://www.adb.org/who-we-are/about#members
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Section 6: Employer’s 

Requirements 
 

This section contains the Specifications; Environmental, Health, and Safety Management 
Requirements, which are to be satisfied by the Contractor in executing the Works; Drawings, 
Supplementary Information that describe the Works to be procured, Personnel Requirements, and 
Equipment Requirements. 
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Specifications 
The Specifications of the works to be followed for all goods and materials, labours, machines and 

equipment to be incorporated in the Works are relevant established codes of practices for Civil, 

Water Supply & Sanitary, Electrical works and roads (Rural Roads) construction. 

1. The following are inter-alia the relevant codes of practices to be followed in the works. 

1. National Building Code 

2. Specifications for Rural Roads (Indian Roads Congress) 

3. Specifications for Buildings of Assam PWD 

4. CPWD specifications 

5. BIS codes 

6. IRC codes 

7. Good Engineering Practices 

With reference to ESIA/ESMP reports, consent/permit conditions, and ADB Guidelines, specific 

specifications for EHS working, over and above the requirements of labour and other laws that are 

applicable to construction industry in India are to be followed. 

 
 

2. Rates and items description are as per APWD RR SoR 2025-2026 & CPWD- DSR 2021 
 
 
(Note: Summary of the scope of work and the Supplementary Information Regarding Works to be 
executed is furnished separately in the Bidding Document) 
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Project Signage Requirements 
 

 
1. The Contractor is responsible for the design, supply, and installation of the project 

information signage. The signage shall provide relevant information to the public 

about the project, including the proper designation of the project, the Employer, the 

Contractor, and the Bank. 

2. For this purpose, one or several sign boards shall be installed at the Site as soon as 

practicable after the Commencement Date and shall remain in place at all times until 

taking-over of the Works. If sign board(s) is(are) damaged or become(s) unreadable 

during this period, it shall be promptly replaced by the Contractor at the Contractor’s 

cost. 

3. The sign board design shall be submitted by the Contractor to the Project Manager 

for Review in accordance with Sub-Clause 21.2. Unless otherwise required under the 

applicable Laws, the sign board design should comply with the following: 

(a) General 

• The number and locations of sign board(s) 

(b) Content 

• Borrowing Country’s flag and/or logo 

• Project and Contract title 

• Accepted Contract Amount 

• Time for Completion 

• Bank’s name and logo (in accordance with Branding Tool Kit – 
Visual Identity guidelines of the Asian Development Bank and, as 
the case may be, the other financiers’ requirements) 

• Employer’s name 

• Contractor’s name 

• Engineer’s name 

• Complaint handling contact information (email and/or phone number) 

(c) Design 

• The General layout including sample colors: to be proposed by the 

To ensure that project information is visible to the public during the execution of works under the project and that 
there is a precise acknowledgment of the funding source, the Employer’s team preparing the project signage 
requirements at the site should ensure they follow Country’s regulations on the display of project signage at site, 
where available. These requirements will be reviewed and may be adjusted based on due diligence conducted 
during project processing, including when projects are cofinanced, among others. 

If the applicable Law does not have such regulations, ADB requirements shall be followed. Employer should seek 
Project Manager support in defining site-specific requirements such as visibility and use of materials, and others. 
It is the responsibility of the Contractor to comply with these requirements and the Project Manager shall ensure its 
compliance during contract execution and include information in progress reports. 

Below is a sample text provided for guidance and may be modified as per the project-specific requirements. 

NOTES 
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Contractor 

• Dimensions: minimum of 2.5 meters X 2.5 meters 

• Font size and type: they should be such as to ensure that the 
content shall be visible from a distance. 

• Language of the signage: national and/or local language and English 

• Material: the sign board(s) shall be made of a material that shall 
be weatherproof and appropriate to withstand the whole execution 
period until taking-over of the Works 

4. No other signage is allowed except with the approval of the Project Manager. The 

Contractor shall not post nor display any sign or item that could provide misleading 

information about the project. No national symbols or flags other than those of the 

Country may be displayed without the express approval of the Project Manager. 
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Environmental, Health, and Safety 
Management Requirement15 

 
 

Attached separately at Vol.2  

                                                
15 For projects classified as as Category C for environment for which no EMP has been prepared, there is no need to 
consider the Notes on this page. 
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Drawings 
Attached separately in Vol-3 
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Supplementary Information Regarding 
Works to Be Procured 

 

 
SUMMARY OF SCOPE OF WORK 

 

Introduction: 
The proposed assignment involves comprehensive conservation, restoration, and rejuvenation works 

for Natun Bolai Arasuti Beel under Dibrugarh District. This initiative forms part of the broader 

objective of ecological improvement and sustainable management of wetlands under the SWIFT 

Project. 

The project aims to address key environmental challenges such as habitat degradation caused by 

the loss of connectivity with adjacent river systems, declining water depth, and uncontrolled growth 

of macrophytes, all of which significantly reduce fisheries productivity and ecological health of the 

beel. 

The following works are proposed for procurement under this assignment: 

  

  1. Desilting & De-weeding 

 
Desilting and de-weeding are two critical restoration interventions in Assam’s beels and wetlands 

under the SWIFT Project. These measures directly address the primary causes of habitat 

degradation — excessive silt deposition and invasive aquatic vegetation — which reduce water 

depth, disrupt hydrological connectivity, and lower fish productivity. 

The beel has a total area of 24.13 ha. The area identified for desilting is 3.89 ha, which is 

less than 30% of the total beel area, thereby complying with the environmental and ecological 

guidelines for sustainable restoration. 

Parameter Specification / Value 

Area to be Desilted (Ha) 3.89 

Average Depth of Desilting (m) 0.78 

Total Silt Volume (m³) 30350.65 

Area of Weed (sqm) 221996 

Area to be Deweeded (sqm) 219681 

Weed Removal Method Manual / Mechanical 

Biomass Disposal / Composting On-site compost / Off-site 

     Technical Specification: 

 

Sl. 

No 
Activity 

Specification/ 

Requirement 

Execution 

Methodology 
Measuremen

t 

Reference 

Standards 

  
Ensure access for Deploy warning 

 CPWD 

Safety 

Manual; 

MoEF & 

CC 

Wetland 

Guidelines 

  equipment; install silt signage; install  

1 Site Preparation traps up stream; mark coir/ HDPE silt Per site 

  working zones with barriers near  

  buoys/flags. work area.  
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Sl. 

No 
Activity 

Specification/ 

Requirement 

Execution 

Methodology 
Measuremen

t 

Reference 

Standards 

 

 

2 

 

 

De-weeding– 

Manual 

Removal of floating 

and emergent weeds 

(e.g., Eichhornia, 

Ipomoea) by 

cutting/pulling 

including roots. 

Community- 

based manual 

harvesting; use 

bamboo poles, 

rakes, sickles. 

 

 

m² of weed 

cleared 

ICAR- 

CIFRI 

Manual 

on 

Aquatic 

Weed 

Control 

 

3 
De-weeding– 

Mechanical 

Mechanical harvesting 

of dense 

floating/submerged 

vegetation using boat- 

mounted cutters or 

amphibious weed 

harvesters. 

Cut, collect, and 

Transport 

weeds to drying 

area; 

avoid spillage 

Back into beel. 

m² of weed 

cleared 

FAO 

Aquatic 

Plant 

Control 

Guidelines 

4 
Weed Biomass 

Disposal 
Safe disposal at 

Designated drying 
yards, 

Away from waterline; 

reuse for 

compost/mulch if 

feasible. 

Spread in layers 

≤ 30 cm thick; 

turn 

periodically for 

drying; 

transport 

using 

tractors/trolleys

. 

Tonne of wet 

biomass 

 

SWIFT 

ESMP; 

ICAR 

Composting 

Guidelines 

 Desilting–Lean 

Season 

Manual/Mechanica

l 

Undertake desilting 

during lean water 

season (post-

monsoon, 

pre-

monsoon)when 

water levels are 

low, 

allowing excavation 

without dredgers. 

Use hydraulic 

excavators from 

bunds/shoreline

, 

manual labor 

for shallow 

pockets; avoid 

disturbance to 

deeper refuge 

areas. 

m³ of silt 

removed 

IS1200 

(Part1)– 

Earthwork; 

CPWD 

DSR 

 

 

 

5 

 

 

 

 

 

 

6 

 

Desilting – 

Excavation 

(Conventional) 

Excavation of silt up 

to approved depth 

from 

marginal/inflow/outflo

w zones. Avoid 

>30%area disturbance 

in one 

season. 

Hydraulic 

excavators 

(long-boom)or 

amphibious 

dredgers; 

manual 

excavation in 

sensitive areas. 

 

 

m³ of silt 

removed 

IS1200 

(Part 1) – 

Earthwork

; CPWD 

DSR 
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Sl. 

No 
Activity 

Specification/ 

Requirement 

Execution 

Methodology 
Measuremen

t 

Reference 

Standards 

 

 

 

 

7 

 

 

Desilting–Silt 

Transport 

&Placement 

 

Transport excavated 

silt to designated 

dump sites or reuse 

in bund 

strengthening, island 

creation. 

Use dumpers, 

tractors; 

compact 

reused silt in 

layers ≤ 20 cm; 

avoid disposal 

in flood-prone 

zones. 

 

 

 

 

m³ 

transported 

 

IS 

1498:2017

; CPWD 

Earthwork 

Code 

 

 

 

8 

 

 

Silt Trap 

Installation 

 

 

Install silt traps 

up stream to 

reduce re- 

siltation. 

Construct 

small check 

bunds with 

coir matting or 

bamboo screen 

filled with 

gravel/sand. 

 

 

 

Per unit 

 

ICAR- 

CIFRI 

Fishery 

Structure 

Manual 

 

 

9 

 

Environmental 

Safeguards 

Maintain minimum 

10– 

25% vegetation for 

ecological balance; 

avoid disturbing 

breeding/nesting 

sites. 

Monitor DO, 

turbidity, and 

pH during 

work; stagger 

interventions. 

 

Per site 

compliance 

SWIFT 

ESMP; 

MoEF & 

CC 

Guidelines 

 

     2. Embankment Strengthening 

 

Embankment strengthening is a critical intervention under the SWIFT Project to protect restored 

beel areas from erosion, overtopping, and uncontrolled water exchange with surrounding lands. 

Many existing embankments in Assam’s wetlands have deteriorated due to prolonged 

submergence, wave action, burrowing by fauna, and lack of regular maintenance. Strengthening 

measures aim to restore structural integrity, extend service life, and ensure safe water retention 

while maintaining ecological functions. 

The beel is partially bound on all sides. An existing earthen bund provides access to the inner 

island area. This bund has an average width of 2.0 m and height of 2.0 m; which is sufficient to 

avoid submergence. 

Bund strengthening / construction are required which is also depicted in the Master Plan.  

Parameter Specification / Value 

Total Length (m) 2420.00 

Crest Width (m) 2.00 

Side Slopes 1 V: 1.5 H 

Fill Material Excavated earth from Desilting 
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Technical Specification: 

 

Sl. Item 
Specification/ 

Requirement 
Execution Method Standards/Notes 

 

 

 

1 

 

 

 

Geometry 

Side slopes: 1V:1.5H 

(both sides). Crest 

width: ≥ 2.0 m 

(inspection track). 

Freeboard:≥ 0.5 – 

1.0m above 

MWL/FSL. 

 

 

Trim/grade to line & 

level; check cross- 

sectionsevery 25m. 

 

 

Based on topo & 

hydrology 

 

 

2 

 

 

Fill Material 

Excavated earth 

from desilting; 

cohesive, non- 

organic; PI6–20; no 

debris/roots. 

 

Stockpile; blend if 

needed; moisture 

condition to OMC±2%. 

 

IS 1498;IS 2720 

(soil tests) 

 

 

3 

 

Earthwork & 

Compaction 

Place in ≤ 200mm 

loose layers; 

compact to ≥ 95% 

MDD (Light 

Proctor). 

 

Sheep-foot/plate 

compactor; extra passes 

at shoulders. 

 

IS2720; CPWD 

Earthwork 

 

4 

 

Sub-grade Prep 

Remove top 150 mm 

of soft/organic soil; 

bench into existing 

slope. 

Proof-roll; replace 

unsuitable soil with 

compacted select fill. 

 

Good practice 

 

 

5 

 

 

Slope 

Protection– Bio 

Turfing with Vetiver 

/ Cynodon on 

both slopes; 15–20 

cm plug spacing; 

jute/coir mat 

(optional) for 

anchoring. 

 

 

Plant after first rains; 

water & replant failures. 

 

 

 

CPWD Horticulture 

 

6 

 

Berm/Drainage 

Berm at mid-slope if 

height >3 m; land- 

side catch drain to 

intercept runoff. 

 

Grade to outfalls; 

provide scour checks. 

 

Good practice 
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Sl. Item 
Specification/ 

Requirement 
Execution Method Standards/Notes 

 

 

 

 

 

7 

 

 

 

 

Hume Pipes 

for Catchment 

Inflow 

 

 

RCC Hume pipe, 

NP3 class, Standard 

dia. (as per 

hydraulic design) at 

30 m C/C along 

embankment; invert 

to match drain bed. 

Provide 250 mm first- 

class bedding 

(granular/sand) or M15 

concrete cradle in soft 

soils; headwalls/wing 

walls in masonry/CC; 

trash screen at U/S; 

minimum cushion 

above pipe ≥1.0 m 

including embankment 

crust. 

 

IS458 (Hume 

pipe); IS 783 

(culverts); CPWD 

DSR. Provide collars, 

jointing with rich 

mortar/bitumen; 

water tightness to be 

checked. 

 

 

8 

 

 

Cross-drain 

Details 

Typical culvert width 

= pipe OD + side 

clearances; apron & 

cutoff walls (CC 

1:3:6) where seepage 

risk. 

 

Compact back fill 

symmetrically in150– 

200mm layers. 

 

 

As per standard 

drawing uploaded 

 

 

9 

 

 

Quality Control 

Field density tests: 

1 per 500 m² per 

layer; gradation & 

PI for fill; levels at 

25 m intervals; 

video/photo log. 

 

 

Record test results; 

rectify lows/highs. 

 

 

IS2720; QA plan 

 

 

10 

 

Environmental 

& Safety 

Work in lean 

season; keep 3 m 

buffer intact; silt 

fences near water; 

PPE & signage. 

 

Segregate topsoil for 

turfing; no spoil in water. 

 

 

MoEF & CC 

 
     3. Inlet & Outlet Drains 

Inlet and outlet drains are essential hydraulic structures for managing water exchange between the 

beel and its catchment area. Properly designed earthen drains ensure controlled inflow of fresh 

water and regulated outflow, maintaining the ecological balance, desired water level, and water 

quality within the beel. 
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Parameter Specification / Value 

Inlet level (RL) 103.51 

Reference Level (RL) 105.75 

Outlet level (RL) 103.29 

Length of inlet/ oulet drain 

proposed (m) 
NA 

Lining Earthen 

Other Inlet Structures Hume Pipe/Silt Trap 

 

 

Technical specification: 

 

Sl. 

No. 
Item 

Specification/ 

Requirement 
Execution Method 

Standards/ 

Notes 

 

 

1 

 

 

Type & Location 

Earthen, trapezoidal 

section drains for inlet 

and outlet; alignment 

as per approved 

drawings and site 

survey 

 

 

Peg alignment; mark 

bed and slope limits 

 

 

IS783:1992 

 

2 

 

Side Slope 

1V:2H for stability and 

ease of maintenance 
Trim and dress 

slopes to uniform 

gradient 

CPWD 

Earthwork 

Specifications 

  0.05–0.10%to 

maintain self- 
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3 

 

Bed Gradient 

cleansing velocity while 

avoiding erosion 

Level and grade bed 

with survey check 

IS 783; 

IRC:SP:13 

 

 

 

4 

 

 

 

Excavation 

Earthwork in 

dry/moist condition; 

dispose excess spoil to 

approved locations; 

reuse suitable material 

for embankment 

 

 

Manual/mechanical 

excavation; compact 

side slopes 

 

 

 

IS1200(Part1) 

 

 

5 

 

 

Sedimentation 

Tank (at Inlet) 

Settling basin 

upstream of inlet, size 

based on sediment 

load; minimum 

retention time: 20 

minutes 

 

 

Excavate basin; desilt 

periodically 

 

FAO Sediment 

Control 

Guidelines; 

ICAR-CIFRI 

 

6 

 

Erosion 

Protection 

Turfing with 

Cynodon/vetiver; 

coir/jute mat for slope 

stability 

Plant plugs at 150– 

200 mm spacing; 

water until 

establishment 

CPWD 

Horticulture 

DSR 

 

 

7 

 

Outlet Drain– 

RCC Hume Pipe 

Provision 

RCC Hume pipe, NP3 

class, through 

embankment; spacing 

and location as per 

design 

 
 

IS458:1988;IS 

783 

Catchment Map 
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 4. Rearing Tank 

 

Fish rearing tanks are controlled aquatic enclosures designed for breeding, nursing, and growing 

fish fingerlings before their release into the main beel or for market harvesting. They provide an 

environment where water quality, feed, and stocking density can be managed to maximize fish 

survival and growth rates, ensuring a sustainable and productive fishery. 

Rearing Tank No. Parameter 
Specification 

/ Value 

Rearing Tank-1 
Area 1500.00 sqm 

Maximum Depth 1.5 m 

Rearing Tank-2 
Area 1500.00 sqm 

Maximum Depth 1.5 m 

Rearing Tank-3 
Area 1500.00 sqm 

Maximum Depth 1.5 m 

Rearing Tank-4 
Area 1500.00 sqm 

Maximum Depth 1.5 m 

 

Technical Specifications 

 

Sl. 

No. 
Item 

Specification/ 

Requirement 
Execution Method Standards/Notes 

1 Type & 

Purpose 

Earthen tanks for 

nursery/grow-out rearing of 

Fish before release or harvest 

Construct as per 

approved layout 

NFDB& ICAR- 

CIFRI guidelines 

 

2 

 

Size & Shape 

Rectangular; 0.05–0.20ha 

surface area per tank (as per 

stocking plan) 

Construct as per 

approved layout 

Fisheries 

Department 

norms 

3 Depth 
1.2m water depth +0.3m 

freeboard 

Excavate to design 

depth; level 

bottom 

IS14220:1994 

(Earthen ponds) 

4 Side Slopes 1V:2H for earthen banks 
Dress slopes to 

uniform gradient 

CPWD Earthwork 

Specifications 

 

 

5 

 

Bunds / 

Embankments 

Crest width 1–1.5 m; top 

level 0.3 m above FSL; 

compacted to 95% Proctor 

density 

Layer-wise 

compaction (≤200 

mm layers); turf on 

inner slope if wave- 

prone 

 

 

IS8237:1985 
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6 

 

Bund 

Protection 

Turfing with Cynodon/ 

vetiver; 150–300mm stone 

pitching over 75–150 mm 

filter layer where needed 

  

CPWDDSR 

14.73 

 

7 

 

 Inlet 

Structure 

RCC/HDPE pipe (150–300 

mm dia.) with fine mesh (≤5 

mm) to block 

predators/debris 

 IS458:2003; 

ICAR-CIFRI 

Weed Control 

Manual 

8 
Outlet 

Structure 

RCC/HDPE pipe with fine 

mesh to prevent fish escape 

Bamboo Barricading 

installed at the 

outlet of the beel 

IS783:1992 

 

5. Improvement of Approach Road 

 
An approach road to the beel area will serve as the primary access for the local fishing community 

and maintenance staff. During the monsoon and post-monsoon seasons, the surface becomes soft 

and uneven, causing accessibility issues for vehicles and pedestrians. Therefore, it is proposed 

construct a new approach road with 150 mm thick Granular Sub-Base (GSB) layer, 75mm 

Water-Bound Mecadam and paved with 80 mm Inter locking Concrete Block Pavement 

(ICPB). Since, there is no existing road, provision of earthwork in embankment has been 

incorporated 

 

 

 

 

 

 

Technical Specifications 

 

Sl. 

No. 
Item 

Specification/ 

Requirement 
Execution Method 

Standards/ 

Notes 

 

 

1 

 

 

Type of Work 

Strengthening of existing 

earthen approach road by 

providing 150 mm compacted 

Granular Sub- Base (GSB) 

layer 

 

As per approved 

alignment & MoRTH 

guidelines 

 

MoRTH 

Section400 

 

2 

Preparation of 

Existing 

Surface 

Remove vegetation, loose soil, 

and debris; shape to design 

camber & gradient 

Manual/mechanical 

clearing; dressing with 

grader 

MoRTH 

300.3 

 

3 

Compaction of 

Existing 

Surface 

Compact existing formation to 

≥ 95% MDD (Modified Proctor) 

Vibratory roller (8–10 

T); adjust moisture to 

OMC 

IS 2720 

(Part8) 

Parameter Specification/ Value 

Total Length (m) 10 

Carriageway Width(m) 3.75 

Pavement Type ICBP 
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Sl. 

No. 
Item 

Specification/ 

Requirement 
Execution Method 

Standards/ 

Notes 

 

 

4 

 

Material for 

GSB 

Well-graded granular 

material conforming to 

MoRTH Grading I/II 

(Table400-1); PI≤6, CBR≥20 

 

Approved 

quarry/crusher 

source; test before use 

 

MoRTH 

401.2 

 

5 

 

Layer 

Thickness 

 

150 mm compacted thickness 

Spread in uniform 

layers using grader; no 

segregation 

 

MoRTH 

401.3 

 

6 
Spreading & 

Mixing 

Uniform spreading; mix with 

water at OMC for uniform 

moisture content 

Mechanical 

spreader/grader; 

rotavator for mixing 

MoRTH 

401.4 

 

7 

 

Compaction 

Each layer compacted to 

≥ 98% MDD; rolling from 

edges to centre 

Vibratory roller passes 

until required density 

met 

IS2720 

(Part8) 

8 Camber 
2.5–3% crown camber for 

drainage 

Check using camber 

board 
IRC:SP:20 

 

9 
Edge/Berm 

Dressing 

Side berms dressed and 

compacted to prevent edge 

erosion 

Manual/mechanical 

dressing 

MoRTH 

300.5 

 

10 

 

Quality 

Control Tests 

Gradation test (1 per 500 m³), 

density test (1per500 m²), CBR 

test (source approval) 

 

Lab & field QA/QC 

testing 

 

MoRTH 

Section900 

 

 

6. Community Hall cum Wetland Information Centre & Fish Landing Unit 

A) Community Hall cum Wetland Information Centre 

 
The Community Hall cum Wetland Information Centre cum Fish Landing Site is designed to serve 

as a multi- purpose facility for the local fisher community. The structure is strategically located 

near the beel to ensure convenient access for community gatherings as well as administrative 

functions. 

Parameter Specification/ Value 

Building Footprint 14.76m x 13.60m 

Superstructure Columns & beams 

Roofing Truss type, roofing sheet 

Flooring & Finishes RCC/PCC 
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Technical Specifications 

 

Sl. 

No. 
Item Specification/Requirement Execution 

Method 

Standards/ 

Notes 

1 
Type of 

Structure 

Single-storey RCC frame 

with brick masonry walls; 

sloped roof 

As per approved 

drawings 

IS 

456:2000, 

IS 

2212:1991 

2 Overall Size 14.76m x 13.60m 
Layout as per 

site plan 
– 

 

 

3 

 

 

Foundation 

 

 

Isolated RCC footings 

Excavate, place 

soling, PCC, 

reinforcement, 

and concrete 

 

IS 

456:2000, 

IS 

383:2016 

4 Plinth 
600-700mm above GL; PCC 

(1:4:8) 

under plinth wall 

Level, 

compact, and 

lay PCC 

CPWD 

Specs 

 

5 
Superstructu

re – Walls 

Burnt clay bricks, class 

designation 75, in cement 

mortar (1:6) 

Lay in 

English 

bond;joints≤

10 mm 

IS 

1077:1992, 

IS 

2212:1991 

 

6 

 

Columns 
RCC 300×300 mm (12-16mm 

main dia bars with 8mm dia 

stirrups) 

Shuttering, 

reinforcement, 

concreting, 

curing 

 

IS 

456:2000 

 

7 
Beams 

& 

Lintels 

RCC beams /lintels M20 

grade concrete 

Place 

shuttering, 

reinforcemen

t, concreting 

 

IS 

456:2000 

 

8 

 

Roofing 

 

Steel truss with GI/ colour - 

coated sheeting, slope ≥ 1:3 

Fabricate, 

erect, and fix 

sheeting with 

screws 

&washers 

 

IS 

277:2018 

 

9 

 

Flooring 

100 mm thick cement 

concrete (1:2:4) with non-

slip finish; fish landing 

area with extra slope to 

drain 

 

Level, lay 

concrete, trowel 

finish 

 

IS 

2571:2021 

10 
Doors 

&Windows 

Wooden chowkath with panel 

shutters/ glazed windows 

Fabricate, 

paint, and fix 

in position 

IS 

1038:1983 
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Sl. 

No. 
Item Specification/Requirement Execution 

Method 

Standards/ 

Notes 

 

11 
Sanitary 

Facilities 

Two toilets with Indian-style 

WC, water supply, and 

drainage 

Fix sanitary 

fixtures and 

connect to 

soak pit 

 

IS 

206:2003 

 

12 

 

Finishing 

15 mm cement plaster (1:6) 

for walls; painting with acrylic 

exterior grade 

Apply in two 

coats over 

primer 

 

IS 

2395:1994 

13 Verandah 
0.5m wide; RCC slab 

over brickwork/ 

columns 

Construct as 

per plan 
– 

14 Drainage 
PCC side drains for fish 

landing and toilet area 

Grade towards 

soak pit / 

external drain 

IS 

4111:1979 

 

15 

 

Quality 

Control 

Check reinforcement, 

concrete grade, brick 

strength, plaster thickness 

Maintain 

QA/QC 

records 

As per 

approved 

QA/QC 

plan 

 

B) Fish landing Unit: 

 
The Fish Landing Unit shall serve as a community facility for hygienic landing, sorting, handling, 

temporary storage and dispatch of fish harvested from the wetland. The facility shall be 

environment-friendly, flood-resilient, and accessible to fisher groups. An 11.65m x 7.50m, 

Assam type fish landing unit is proposed. 

 

Components of Fish Landing Unit 

Landing Platform 

 

• RCC platform, non-slip finish 

• Minimum size: 4.0 m × 6.0 m 

• Rounded edges for safety 

• 12ʺ drain around the landing platform 

 

Water Supply & Washing Facility 

• Potable water connection from Overhead tank 

• Taps with hoise points 

 
Drainage & Waste Disposal 

• Surface drains with grating 

• Wastewater led to Soak pit 

• Solid waste collection bins 
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  7. Pen Culture 

 
Pen culture is an aquaculture technique in which a fixed enclosure, made of netting or mesh, is 

installed in a natural water body such as a beel, wetland, reservoir, or lake. The enclosure retains 

stocked fish while allowing free exchange of water, plankton, and dissolved oxygen with the 

surrounding water. 

In the context of Assam’s beels, pen culture is particularly relevant because it: 

• Utilizes under – exploited marginal areas of the wetland 

• Enhances fish production without significant alteration of the ecosystem 

 

Site Selection 

 

• Water Depth: Optimum 1.5–3.0m for most carp species; avoid zones with extreme 

fluctuation 

• Water Quality: Dissolved oxygen > 5mg/L, pH 6.5–8.5, low turbidity 

• Protection: Avoid areas with strong currents, high silt load, or heavy macrophyte growth 

• Accessibility: Easy for feeding, netting, and monitoring; proximity to landing centers 

 

Provision of 6 no’s of pen culture is provided. 

 Technical Specification: 

The work includes supply, transportation, pre-treatment, and installation of bamboo posts, cross 

struts, horizontal members, and nets for pen culture enclosures in wetland areas, complete as per 

approved drawings, site conditions, and directions of the Engineer-in-Charge. 

Sl. 

No. 
Component Specification Remarks 

 

1 

 

Bamboo Posts 

Species: Bambusa balcooa (Kako) / Bambusa 

nutans (Bhaluka), matured ≥ 3 years; dia. 75–

100 mm; length as per site depth with 

embedment 1.0– 

1.5m; spacing 4.00m C/C 

 

Vertically 

installed 

2 
Horizontal 

Members 

Dia. 50–75mm; spacing 1.00m C/C along 

height; continuous around enclosure 
Lashed to posts 

 

3 

Cross Struts/ 

Diagonal Bracing 
Dia. 50–75mm; installed at 4.00m C/C in 

plan, 8.00m C/C in elevation; inclination ~ 

30° 

Bracing for stability 

 

4 

 

HDPE Net 

UV-stabilized, knotless; mesh size 10–20 mm; 

twine dia. ≥ 2mm; height from bed to 0.5m above 

HFL 

Fixed outside frame 

5 Mosquito Net 
Fine mesh net for juvenile fish protection; tied 

below HFL 
Fixed inside pen 

6 Nylon Rope 
UV-stabilized,dia.6–8mm;doublelashingfor posts, 

horizontals, and net 

Maintaining element 
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7 
Coir Rope 

(optional) 

Treated natural coir rope for eco-friendly 

lashings above waterline 

Supplementary tying 

 

8 
Bamboo 

Treatment 

Borax–boric acid soak (5% solution) for ≥ 7days; 

shade dry 7–10 days; char embedment portion 

(1.0–1.5 m) 

Eco-friendly 

preservation 

9 
Coir Rope 

Treatment 

Borax–boric acid soak (24hrs)+linseed oil–lime 

paste coating 
Extends rope life 

10 
Installation 

Method 

Drive posts to embedment depth; fix 

horizontals; install cross struts; fix nets; lash 

continuously 

As per drawing 

11 
Height & 

Clearance 
Net top to extend ≥ 0.5m above HFL 

Prevent fish 

escape 

12 Rate Includes 
All materials, treatments, transport, labour, 

tools, incidental works 

Complete in all 

respects 

 8. Bamboo Double‐ Layer Barricade with Fishing Net 

 
A 30m bamboo barricading has been proposed to prevent the inflow of floating weeds, retain 

fish within the beel, and allow free movement of water with minimal hydraulic obstruction. 

      Technical Specification: 

 
Providing, transporting to site, eco-friendly pre-treating, cutting to size, and installing matured 

bamboo (Bambusa balcooa – Kako / Bambusa nutans – Bhaluka / Bambusa tulda – Jati type) for 

a double-layer barricade spanning from embankment to embankment across the wetland water bed, 

each layer comprising horizontal and vertical members, fixed with treated coir rope, including 

fishing net on the inner layer, excavation/driving to embed in bed, side bracing, and all incidental 

works, complete as directed. 

Sl. 

No. 
Component Specification Remarks 

 

 

1 

 

Bamboo (Outer 

Layer) 

Species: Bambusa balcooa (Kako)/ Bambusa 

nutans (Bhaluka)/Bambusa tulda (Jati); 

matured 

≥ 3 years; dia. 8–12cm (Kako/Bhaluka), 5–

8cm (Jati); vertical & horizontal members at 

250 mm C/C 

 

Fixed on water‐

facing side of bund 

 

2 
Bamboo (Inner 

Layer) 

Same species & maturity as outer layer; dia. 8–

12 cm (Kako/Bhaluka), 5–8 cm (Jati); vertical & 

horizontal members at 150 mm C/C 

Inner face fitted with 

fishing net 

3 
Height of 

Barricade 
2.50–3.00m above bed, matching bund height To suit site 
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Sl. 

No. 
Component Specification Remarks 

4 
Embedment 

Depth 

0.80–1.00m into bed/ground depending on soil 

condition 
Driven or augered 

5 
Cross‐Ties/ 

Spacers 

Treated bamboo spacers at 1.50m 

intervals connecting outer & inner layers 

Maintain spacing 

and stability 

 

6 
Fishing Net 

(Inner Layer) 

UV‐stabilized HDPE knotless net; mesh size ≤25 

mm; twin dia. ≥ 2mm; full height from bed to top 

of barricade 

Secured to all 

vertical & horizontal 

members 

 

7 

 

Fastenings 

Double lashing with treated coconut coir 

rope; concealed backup lashing with GI 

wire/UV‐stabilized HDPE rope at 

submerged joints 

 

For durability and 

eco‐friendliness 

 

8 
Bamboo 

Treatment 

Borax–boric acid soak (5% solution) ≥ 7 days; 

shade dry 7–10 days; char embedment portion 

(1.2 m) 

Eco‐friendly 

preservation 

9 
Coir Rope 

Treatment 

Borax–boric acid soak 24hrs; coat with linseed 

oil– lime paste 

Extends life in wet 

areas 

10 
Bracing & 

Anchoring 

Diagonal bracing ≤ 3.0m intervals; side 

anchors tied to bund or driven piles 
Resist lateral loads 

 

11 

 

Rate Includes 

Supply & delivery of materials, eco‐treatments, 

transport, labour, tools, installation, and all 

incidental works 

Complete in all 

respects 

 
9. Solar Street Lights 

 
A total of 5 solar street lights are proposed for installation along the approach road, within the fish 

rearing tank area, and at the Community Hall cum Wetland Information Centre. 

      Technical Specification: 

 
Supply, installation, testing and commissioning (SITC) of a solar street-lighting system 

comprising PV module, LiFePO₄ battery with BMS, MPPT charge controller (integrated), 30 W LED 

luminaire, 6 m GI pole with accessories, complete in all respects, including a 5-year comprehensive 

maintenance contract (CMC). 
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Sl. 

No. 

Component/ Work 
Specification & Requirements 

Standards / 

Certification 

 

 

1 

 

 

Solar PV Module 

Capacity: 160 Wp (minimum at STC); 

Technology: Crystalline silicon; 

Supplied with module mounting 

structure (MMS), clamps, fasteners, 

UV-resistant cable tails. 

IEC61215(Ed. II)/IS 

14286, IEC 61730; 

Tested by NABL or 

IECQ accredited 

laboratory. 

 

 

2 

 

 

Battery Pack 

Lithium Iron Phosphate (LiFePO₄), 12.8 

V nominal, 42 Ah; Integrated Battery 

Management System (BMS) with 

protections (over/under-voltage, over- 

current, short-circuit, over-temp, cell 

balancing). 

 

IEC62133-2011(or 

latest BIS quivalent); 

Test certificate from 

BIS-recognized lab. 

 

 

 

3 

 

 

MPPT Charge 

Controller 

Type: MPPT; Integrated with luminaire 

& battery; System voltage: 12.8 V 

nominal; Current rating: 6 A / 12A / 

14A (max as required); Functions: 

Automatic dusk-to-dawn operation, 

LiFePO₄ charging profile, full electronic 

protections. 

 

 

4 

 

LED Street-Light 

Luminaire 

Power: 30 W (±5%); High-efficiency 

optics and driver; Housing ingress 

protection: IP66 or higher; Suitable 

for uniform roadway illumination. 

 

IP66 certified; BIS/IS 

10322 compliance. 

 

5 

 

Pole 

Length: 6 m; Material: Tubular hot-dip 

galvanized GI; Wall thickness: 2.2mm; 

Conforming to GI tube standard and 

galvanizing standard. 

 

IS 1161 (steel tubes), 

IS 4736 (galvanizing). 

 

6 

 

Accessories 

Single-arm bracket, MMS, light arm to 

hold luminaire and PV module; All 

clamps and fasteners included. 

Manufacturer’s 

standard; corrosion- 

protected. 

 

 

7 

 

Erection, Testing 

&Commissioning 

Installation on prepared foundation; 

Wiring and inter connections; 

Functional testing (dusk-to-dawn) in 

presence of Engineer-in-Charge; 

Submission of as- built documentation. 

As per CPWD General 

Specifications for 

Electrical Works, Part- 

II (External). 
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Sl. 

No. 

Component/ Work 
Specification & Requirements 

Standards / 

Certification 

 

 

8 

 

Comprehensive 

Maintenance 

Contract (CMC) 

Duration: 5 years from date of 

commissioning; Preventive and break 

down maintenance; Replacement of 

defective parts; Maintenance of 

required illumination levels. 

CMC terms as per 

tender conditions; 

Performance to be 

certified annually. 

 

 

 

 10. Katal Fishing/ Jeng Fishing (Fish Aggregating Device) 

 
Katal fishing, also called Katalmara or Jeng fishing in lower Assam, is a traditional low-cost method 

widely used in beel fisheries, where a mass of water hyacinth, bushes, and tree branches is 

enclosed within a circular inner perimeter (200–320 m) and protected by tree stumps to attract 

and shelter fish. An outer 4–6 m buffer zone is maintained as a no- disturbance area. Installed post-

monsoon (September–October) at depths of 1.5–3.0 m, Katals are left undisturbed for 2–3 months 

before harvesting. The operation involves enclosing the Katal with nylon nets and bamboo matting, 

then gradually reducing the circle while removing vegetation and catching fish with cast nets, 

typically requiring 8–12 hours or more depending on size and handled by a team of 20–30 

fishermen. 

Provision of 4 no’s of Katal Fishing is being provided. 

     Technical Specification: 

 

Sl. 

No 
Component/Work Specification & Requirements 

1 Supplying, fitting & fixing 

Bhaluka bamboo pole around 

Katal 

Bamboo dia: 100 mm; Height above G.L.: 5.00 m; 

Embedment below G.L.: 1.20m; Spacing: 4.0 m c/c; 

One whole bamboo= one pole; Installation as per 

drawing and specification 

2 Supplying, fitting & fixing Jati 

bamboo cross struts 

Bamboo dia:75mm; Length: 6.80m; Fixed on both 

sides of each pole at 4.0 m c/c; One whole bamboo = 

one cross strut 

3 Supplying, fitting & fixing 

floating horizontal Bhaluka 

bamboo struts / kami / logi 

Bamboo dia:100mm; Length: 6.80m; Installed along 

Katal circumference; Includes lapping 

4 Nylon rope for tying 

structure 

Good quality nylon rope to secure bamboo frame work 

5 Supplying & laying jeng and 

tree branches 

For fish aggregation centre (Katal) as per direction of 

Fishermen Hawalder & Site Engineer 

6 Special skilled labour Divers/workers capable of working under and 

above water for Katal installation 
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Sl. 

No 
Component/Work Specification & Requirements 

7 Watch & ward (protection) of 

Katal 

(i) Chowkider shed using locally available material; 

(ii) Hurricane lamp–1No. 

(iii) Kerosene oil for 2months; 

(iv) Torch light with battery; 

(v) Monthly wages for Chowkider- cum-Guard; 

(vi) Cooking utensils for refreshment 

8 Protection of Katal/ Jeng & 

harvesting 

(i) Nylon net (Goshthi Jaal) breadth 1.00m; 

(ii) Nylon rope 20 mm dia 

(iii) Jute rope 40 mm dia 

(iv) Making/fitting fishing net including labour 

(v) Daughter net (Fahajal) for harvesting 

(vi) Fish storage kit 

(vii) Country boat (17’ × 3.50’) for watch & harvest 

9 Miscellaneous Any other site specific works related to Katal 

installation and harvesting 

 

       11. Overhead Tank 

 
The capacity of a tank for a Community Hall cum Wetland Information Centre depends on: 

• Daily water demand of facility (litres/person/day) 

• Frequency of supply / intermittent supply regime 

• Duration of expected outages 

• Peak usage patterns during events 

 

Generally, storage should cover at least one day’s average demand plus allowance for peak 

demand, outages and hygiene requirements. The following are the specifications for the water 

storage tank with staging- 

 

Capacity: 1000 Litres 

 

Steel Staging Details 

➢  Height:5.5m 

➢  Columns: 

 8Nos steel columns 

 Size: Square Tube 75mm x 75mm x 5mm 

➢  Bracing beams: 

 Size: ISA 50mm x 50mm x 4mm 

➢  Girder (Column to column Beam): 

 Size: Square Tube 50mm x 50mm x 4mm 

➢  Foundation 

 Isolated footing: 750 mm x 750 mm 

 PCC (1:4:8) bed below footing 

Concrete & Reinforcement 

➢  Concrete grade: 

 RCC: M20 

 PCC: 1:4:8 
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➢  Reinforcement: 

 Fe-500 TMT bars conforming to IS 1786 

➢  Clear cover: 

 Footing: 50 mm 
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Key Personnel Requirements 

Using Form PER – 1 and PER – 2 in Section 4 (Bidding Forms), the Bidder must demonstrate 

that it has personnel who meet the following requirements: 

 

 

 

No. 

 

 

Position 

Total Work Experience [years] Experience 

in Similar 

Work 

[years] 

1 Project Engineer  Degree in civil engineering from a 

recognized university having minimum 
experience of 5 years  

3 years in similar 

position 

2 Project Site Engineer Degree in civil engineering from a 

recognized university having experience of 

3 yearsor  Diploma in civil engineering from 

a recognized university having minimum 

experience of 5 years 

2 years in similar 

position 

 

The Bidder must demonstrate that it has EHS personnel who meet the following 

requirements: 

Key Personnel as determined by project’s Environmental, Health, and Safety Management Plan 
and other EHS assessment and management Documents 

 

Ite

m 

No. 

 

Position/specializatio

n 

Relevant 

academic 

qualifications 

Minimum years of 

relevant work 

experience 

Minimum 

time on-site 

(%FTE) 

1 Environment  Health 

and Safety Officer 

Graduate with 

additional 

qualification in 
Environmental 

Science, Health 

and Safety 

2 years in similar 

position 

50% 

FTE = full-time employee. 

Equipment Requirements 

Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key 

equipment listed below: 

No. Equipment Type and Characteristics Minimum Number Required 

1 Dumper/ Tipper Truck (5.5 cum/10 T 

capacity) with trailer 

1 No 

2 Hydraulic Excavator cum Loader 
1 No 

3 Static Roller (8-10 T capacity) 1 no 

4 FRP Boats  2 nos 

5 Manual Concrete Mixture  1 No 

 
Generator Set 1 No 
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Contract Management Plan 
 

 

The Contractor shall prepare the monthly progress report as per the format defined hereinafter, 
also referred to as the Contract Management Plan, in line with the requirements stipulated in 
Clause 35 and in Part B of the Particular Conditions [Environmental, Health, and Safety (EHS), 
Metrics for Progress Reports]. 
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Section 7: General Conditions 
of Contract 

 
The General Conditions of Contract (GCC), read in conjunction with the Particular Conditions of Contract 

(PCC) and other documents listed therein should be a complete document expressing fairly the rights 

and obligations of both parties. The standard text of the GCC must be retained intact to facilitate its 

reading and interpretation by Bidders and its review by ADB. Any amendments and additions to the 

GCC, specific to the contract in hand, should be introduced in Section 8 (Particular Conditions of 

Contract). 

 
The use of standard conditions of contract for all building and civil works throughout a country 

will ensure comprehensiveness of coverage, general acceptability of its provisions, savings in cost and 

time in bid preparation and review, and the development of a solid background of legal case histories. 

 
The form of Conditions of Contract that follows has been developed on the basis of considerable 

international experience in the drafting and management of contracts, bearing in mind a trend in 

the construction industry toward simpler, more straightforward language. 

 
The GCC in this bidding document provides for the usual arrangement where the Contractor constructs 

the Works in accordance with design provided by the Employer, and also for contracts that include, 

or wholly comprise, contractor-designed civil, mechanical or electrical works. Section 7 is generally 

based on the Conditions of Contract of the World Bank’s Standard Bidding Documents for Procurement 

of Works, Smaller Contracts, December 2012. 

 
The GCC can be used for lump sum contracts and, with the modifications recommended in the PCC, 

also for small unit price contracts. Design work by the contractor is also provided for in these 

Conditions. 

 
For relatively simple contracts, the Short Form of Contract, First Edition, 1999 prepared by the 

Fédération Internationale des Ingénieurs-Conseils (FIDIC) is recommended to be used. 
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A. General 
 

1. Definitions 

1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance 
for the execution and completion of the Works and the remedying of any defects. 

(b) The Activity Schedule is a schedule of the activities comprising the construction, 
installation, testing, and commissioning of the Works in a lump sum contract. It 
includes a lump sum price for each activity, which is used for valuations and for 
assessing the effects of Variations and Compensation Events. 

(c) The Adjudicator is the person appointed jointly by the Employer and the Contractor to 
resolve disputes in the first instance, as provided for in GCC 29.1 [Appointment of 
Adjudicator] hereunder. 

(d) Bank means the financing institutions named in the Particular Conditions of Contract 
(PCC). 

(e) Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Bid. 

(f) Compensation Events are those defined in GCC 51.1 [Compensation Events] hereunder. 

(g) The Completion Date is the date of completion of the Works as certified by the Project 
Manager, in accordance with GCC 69.1 [Completion]. 

(h) The Contract is the Contract between the Employer and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in GCC 2.3 below. 

(i) The Contractor is the party whose Bid to carry out the Works has been accepted by the 
Employer. 

(j) The Contractor’s Bid is the completed bidding document submitted by the Contractor 
to the Employer. 

(k) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the Contract. 

(l) Days are calendar days; months are calendar months. 

(m) Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s 
employees and Equipment, in addition to payments for associated Materials and Plant. 

(n) A Defect is any part of the Works not completed in accordance with the Contract. 

(o) The Defects Liability Certificate is the certificate issued by the Project Manager upon 
correction of defects by the Contractor. 

(p) The Defects Liability Period is the period calculated from the Completion Date where 
the Contractor remains responsible for remedying defects. 

(q) Drawings include calculations and other information provided or approved by the 
Project Manager for the execution of the Contract. 

(r) The Employer is the party who employs the Contractor to carry out the Works, as 
specified in the PCC. 

(s) Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 
to construct the Works. 

(t) Force Majeure means an exceptional event or circumstance: which is beyond a Party’s 
control; which such Party could not reasonably have provided against before entering 
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into the Contract; which, having arisen, such Party could not reasonably have avoided 
or overcome; and, which is not substantially attributable to the other Party. 

(u) In writing or written means handwritten, typewritten, printed, or electronically made, 
and resulting in a permanent record. 

(v) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance. 

(w) The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the PCC. The 
Intended Completion Date may be revised only by the Project Manager by issuing an 
extension of time or an acceleration order. 

(x) Letter of Acceptance means the formal acceptance by the Employer of the Bid and 
denotes the formation of the Contract at the date of acceptance. 

(y) Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

(z) Party means the Employer or the Contractor, as the context requires. (aa) PCC means 
Particular Conditions of Contract. 

(bb) Plant is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 

(cc) The Project Manager is the person named in the PCC (or any other competent person 
appointed by the Employer and notified to the Contractor, to act in replacement of the 
Project Manager) who is responsible for supervising the execution of the Works and 
administering the Contract. 

(dd) Retention Money means the aggregate of all monies retained by the Employer pursuant 
to GCC 55.1 [Retention]. 

(ee) Schedules means the document(s) entitled schedules, completed by the Contractor and 
submitted with the Letter of Bid, as included in the Contract. Such document may 
include the Bill of Quantities, data, lists, and schedules of rates and/or prices. 

(ff) The Site is the area defined as such in the PCC. 

(gg) Site Investigation Reports are those that were included in the bidding documents and 
are factual and interpretative reports about the surface and subsurface conditions at 
the Site. 

(hh) Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager. 

(ii) The Start Date is given in the PCC. It is the latest date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of the Site 
Possession Dates. 

(jj) A Subcontractor is a person or corporate body who has a Contract with the Contractor 
to carry out a part of the work in the Contract, which includes work on the Site. 

(kk) Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Works. 

(ll) A Variation is an instruction given by the Project Manager, which varies the Works. 

(mm) The Works are what the Contract requires the Contractor to construct, install, and 
turn over to the Employer, as defined in the PCC. 

 

2. Interpretation  
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2.1 In interpreting these GCC, singular also means plural, male also means female or neuter, 
and the other way around. Headings have no significance. Words have their normal 
meaning under the language of the Contract unless specifically defined. The Project 
Manager shall provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the PCC, references in the GCC to the Works, the 
Completion Date, and the Intended Completion Date apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion Date for the whole 
of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(a) Contract Agreement, 

(b) Letter of Acceptance, 

(c) Letter of Bid, 

(d) Particular Conditions of Contract, 

(e) the List of Eligible Countries that was specified in Section 5 of the bidding 
document, 

(f) General Conditions of Contract, 

(g) Specifications, 

(h) Drawings, 

(i) Completed Activity Schedules or Bill of Quantities, and 

(j) any other document listed in the PCC as forming part of the Contract. 

 

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the PCC. 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of 
goods and services prohibitions in the Employer’s country when 

(a) by an act of compliance with a decision of the United Nations Security 
Council taken under Chapter VII of the Charter of the United Nations, the 
Employer’s Country prohibits any import of goods from, or any payments to, 
a particular country, person, or entity. Where the Borrower’s country 
prohibits payments to a particular firm or for particular goods by such an 
act of compliance, that firm may be excluded. 

 

4. Contract Agreement 

4.1 The Parties shall enter into a Contract Agreement within 28 days after the Contractor 
receives the Letter of Acceptance, unless the Particular Conditions establish otherwise. The 
Contract Agreement shall be based upon the attached Contract forms in Section 8. The 
costs of stamp duties and similar charges (if any) imposed by law in connection with entry 
into the Contract Agreement shall be borne by the Employer. 

 

5. Assignment 

5.1 Neither Party shall assign the whole or any part of the Contract or any benefit or interest 
in or under the Contract. However, either Party 

(a) may assign the whole or any part with the prior agreement of the other Party, 
at the sole discretion of such other Party; and 
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(b) may, as security in favor of a bank or financial institution, assign its right to 
any moneys due, or to become due, under the Contract. 

 

6. Care and Supply of Documents 

6.1 The Specification and Drawings shall be in the custody and care of the Employer. Unless 
otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawing 
shall be supplied to the Contractor, who may make or request further copies at the cost of 
the Contractor. 

6.2 Each of the Contractor’s Documents shall be in the custody and care of the Contractor, 
unless and until taken over by the Employer. Unless otherwise stated in the Contract, the 
Contractor shall supply to the Project Manager six copies of each of the Contractor’s 
Documents. 

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 
Specification, the Contractor’s Documents (if any), the Drawings and Variations and other 
communications given under the Contract. The Employer’s Personnel shall have the right of 
access to all these documents at all reasonable times. 

6.4 If a Party becomes aware of an error or defect in a document which was prepared for use in 
executing the Works, the Party shall promptly give notice to the other Party of such error or 
defect. 

 

7. Confidential Details   

7.1 The Contractor’s and the Employer’s Personnel shall disclose all such confidential and 
other information as may be reasonably required in order to verify the Contractor’s 
compliance with the Contract and allow its proper implementation. 

7.2 Each of them shall treat the details of the Contract as private and confidential, except to the 
extent necessary to carry out their respective obligations under the Contract or to comply 
with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the 
Contractor shall be permitted to disclose any publicly available information, or information 
otherwise required to establish his qualifications to compete for other projects. 

7.3 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) such 
documents, data, and other information it receives from the Employer to the extent required 
for the Subcontractor(s) to perform its work under the Contract, in which event the 
Contractor shall obtain from such Subcontractor(s) an undertaking of confidentiality similar 
to that imposed on the under this Clause. 

 

8. Compliance with Laws 

8.1 The Contractor shall, in performing the Contract, comply with applicable Laws. 

8.2 Unless otherwise stated in the Particular Conditions, 

(a) the Employer shall acquire and pay for all permits, approvals, and/or licenses from 
all local, state, or national government authorities or public service undertakings 
in the [Employer’s Country or country where the Site is located] which (i) such 
authorities or undertakings require the Employer to obtain in the Employer’s name, 
and (ii) are necessary for the execution of the Contract, including those required for 
the performance by both the Contractor and the Employer of their respective 
obligations under the Contract; 

(b) the Contractor shall acquire and pay for all permits, approvals, and/or licenses 
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from all local, state, or national government authorities or public service 
undertakings in the [Employer’s Country or country where the Site is located] which 
such authorities or undertakings require the Contractor to obtain in its name and 
which are necessary for the performance of the Contract, including, without 
limitation, visas for the Contractor’s and Subcontractor’s personnel and entry 
permits for all imported Contractor’s Equipment. The Contractor shall acquire all 
other permits, approvals, and/or licenses that are not the responsibility of the 
Employer under Subclause 8.2(a) hereof and that are necessary for the performance 
of the Contract. The Contractor shall indemnify and hold harmless the Employer 
from and against any and all liabilities, damages, claims, fines, penalties, and 
expenses of whatever nature arising or resulting from the violation of such laws by 
the Contractor or its personnel, including the Subcontractors and their personnel, 
but without prejudice to Subclause 8.1 hereof. 

 

9. Joint and Several Liability 

9.1  If the Contractor is a Joint Venture of two or more firms, all such firms shall be jointly and 
severally liable to the Employer for the fulfillment of the provisions of the Contract, and shall 
designate one of such firms to act as the lead firm with authority to bind the Joint Venture. 
The composition or the constitution of the Joint Venture shall not be altered without the 
prior consent of the Employer. 

10. Project Manager’s Decisions 

10.1  Except where otherwise specifically stated, the Project Manager shall decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. 

 

11. Delegation 

11.1 The Project Manager may delegate any of his duties and responsibilities to other people, 
except to the Adjudicator, after notifying the Contractor, and may cancel any delegation 
after notifying the Contractor. 

 

12. Communications 

12.1 Communications between parties that are referred to in the Conditions shall be effective 
only when in writing. A notice shall be effective only when it is delivered. 

 

13. Subcontracting 

13.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign 
the Contract without the approval of the Employer in writing. Subcontracting shall not 
alter the Contractor’s obligations. 

 

14. Other Contractors 

14.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 
referred to in the PCC. The Contractor shall also provide facilities and services for them as 
described in the Schedule. The Employer may modify the Schedule of Other Contractors, and 
shall notify the Contractor of any such modification. 

 

15. Personnel and Equipment 

15.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, 
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to carry out the functions stated in the Schedule or other personnel and equipment 
approved by the Project Manager. The Project Manager shall approve any proposed 
replacement of key personnel and equipment only if their relevant qualifications or 
characteristics are substantially equal to or better than those proposed in the Bid. 

15.2 If the Project Manager asks the Contractor to remove a person who is a member of the 
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within 7 days and has no further connection with the work in the 
Contract. 

15.3 Should any employee of the Contractor be determined, based on reasonable evidence, to 
have engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations during the execution of the Works, then that employee shall be removed 
in accordance with Clause 15.2 above. 

 

16. Employer’s and Contractor’s Risks 

16.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 
Contractor carries the risks which this Contract states are Contractor’s risks. 

 

17. Employer’s Risks  

17.1 From the Start Date until the Defects Liability Certificate has been issued, the following are 
Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding 
the Works, Plant, Materials, and Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the purpose of the Works, 
which is the unavoidable result of the Works, or 

(ii) negligence, breach of statutory duty, or interference with any legal right by 
the Employer or by any person employed by or contracted to him except the 
Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 
that it is due to a fault of the Employer or in the Employer’s design, or due to war 
or radioactive contamination directly affecting the country where the Works are 
to be executed. 

17.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of 
loss of or damage to the Works, Plant, and Materials is an Employer’s risk except loss or 
damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not itself an Employer’s 
risk 

 

18. Contractor’s Risks 

18.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of 
personal injury, death, and loss of or damage to property (including, without limitation, the 
Works, Plant, Materials, and Equipment), which are not Employer’s risks, are Contractor’s 
risks. 

 

19. Insurance 

19.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 
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insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles stated in the PCC for the following events, which are due to the 
Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 
Equipment) in connection with the Contract; and 

(d) personal injury or death. 

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project 
Manager for the Project Manager’s approval before the Start Date. All such insurance shall 

provide for compensation to be payable in the types and proportions of currencies required 
to rectify the loss or damage incurred. 

19.3 If the Contractor does not provide any of the policies and certificates required, the Employer 
may effect the insurance, which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due. 

19.4 Alterations to the terms of an insurance shall not be made without the approval of the 
Project Manager. 

19.5 Both parties shall comply with any conditions of the insurance policies. 

 

20. Site Investigation Reports 

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred 
to in the PCC, supplemented by any information available to the Contractor. 

 

21. Contractor to Construct the Works 

21.1  The Contractor shall construct and install the Works in accordance with the Specifications 
and Drawings. 

 

22. The Works to Be Completed by the Intended Completion Date 

22.1  The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the Program submitted by the Contractor, as updated with 
the approval of the Project Manager, and complete them by the Intended Completion Date. 

 

23. Designs by Contractor and Approval by the Project Manager 

23.1 The Contractor shall carry out design to the extent specified in the PCC. The Contractor 
shall promptly submit to the Employer all designs prepared by him. Within 14 days of 
receipt, the Employer shall notify any comments. The Contractor shall not construct any 
element of the permanent work designed by him within 14 days after the design has been 
submitted to the Employer or where the design for that element has been rejected. Design 
that has been rejected shall be promptly amended and resubmitted. The Contractor shall 
resubmit all designs commented on, taking these comments into account as necessary. 

23.2 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Project Manager, who is to approve them if they comply with the Specifications 
and Drawings. 

23.3 The Contractor shall be responsible for design of Temporary Works. 
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23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of 
the Temporary Works. 

23.5 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 
where required. 

23.6 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Project Manager before this use. 

 

24. Safety 

24.1  The Contractor shall be responsible for the safety of all activities on the Site. 

 

25. Discoveries 

25.1  Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site shall be the property of the Employer. The Contractor shall notify the Project Manager 
of such discoveries and carry out the Project Manager’s instructions for dealing with them. 

 

26. Possession of the Site 

26.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a 
part is not given by the date stated in the PCC, the Employer shall be deemed to have delayed 
the start of the relevant activities, and this shall be a Compensation Event. 

 

27. Access to the Site 

27.1  The Contractor shall allow the Project Manager and any person authorized by the Project 
Manager access to the Site and to any place where work in connection with the Contract 
is being carried out or is intended to be carried out. 

 

28. Instructions, Inspections, and Audits 

28.1 The Contractor shall carry out all instructions of the Project Manager, which comply with 
the applicable laws where the Site is located. 

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors 
and subconsultants to keep accurate and systematic accounts and records in respect of the 
Works in such form and details as will clearly identify relevant time changes and costs. 

28.3 The Contractor shall permit ADB or its representative to inspect the Contractor’s site, 
assets, accounts, records, and other documents relating to the submission of bids and 
contract performance and to have them audited by auditors appointed by ADB. The 
Contractor shall maintain all documents and records related to the bid submission and the 
execution of the Contract for at least 5 years after completing the works contemplated in 
the relevant contracts or the period prescribed in applicable law, whichever is longer. The 
Contractor shall provide any documents necessary for the investigation of allegations of 
corrupt, fraudulent, collusive, coercive, or obstructive practices or other integrity violations 
and require its employees or agents with knowledge of the Contract to respond to questions 
from ADB. 

28.4 ADB’s right to inspect the Site and/or the Contractor’s accounts and records relating to the 
performance of the Contract stated in Sub-Clause 28.3 and 74.2(e) shall survive termination 
and/ or expiration of this Contract. 

 

29. Appointment of the Adjudicator 
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29.1 The Adjudicator shall be appointed jointly by the Employer and the Contractor, at the time 
of the Employer’s issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the 
Employer does not agree on the appointment of the Adjudicator, the Employer will request 
the Appointing Authority designated in the PCC, to appoint the Adjudicator within 14 days 
of receipt of such request. 

29.2 Should the Adjudicator resign or die, or should the Employer and the Contractor agree that 
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new 
Adjudicator shall be jointly appointed by the Employer and the Contractor. In case of 
disagreement between the Employer and the Contractor, within 30 days, the Adjudicator 
shall be designated by the Appointing Authority at the request of either party, within 14 days 
of receipt of such request. 

 

30. Procedure for Disputes 

30.1 If the Contractor believes that a decision taken by the Project Manager was either outside the 
authority given to the Project Manager by the Contract or that the decision was wrongly 
taken, the decision shall be referred to the Adjudicator within 14 days of the notification of 
the Project Manager’s decision. 

30.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a 
dispute. 

30.3 The Adjudicator shall be paid by the hour at the rate specified in the PCC, together with 
reimbursable expenses of the types specified in the PCC, and the cost shall be divided equally 
between the Employer and the Contractor, whatever decision is reached by the Adjudicator. 
Either party may refer a decision of the Adjudicator to an Arbitrator within 28 days of the 
Adjudicator’s written decision. If neither party refers the dispute to arbitration within the 
above 28 days, the Adjudicator’s decision shall be final and binding. 

30.4 The arbitration shall be conducted in accordance with the arbitration procedures published 
by the institution named and in the place specified in the PCC. 

 

B. Staff and Labor 
31. Forced Labor 

31.1 The Contractor shall not employ forced labor, which consists of any work or service, not 
voluntarily performed, that is exacted from an individual under threat of force or penalty. 
This covers any kind of involuntary or compulsory labor, such as indentured labor, bonded 
labor, or similar labor-contracting arrangements. 

 

32. Child Labor  

32.1 The Contractor shall not employ children in a manner that is economically exploitative, or 
is likely to be hazardous, or to interfere with, the child’s education, or to be harmful to the 
child’s health or physical, mental, spiritual, moral, or social development. Where national 
laws have provisions for employment of minors, the Contractor shall follow those laws 
applicable to the Contractor. Children below the age of 18 years shall not be employed in 
dangerous work. 

 

33. Workers’ Organizations 

33.1 In countries where national law recognizes workers’ rights to form and to join workers’ 
organizations of their choosing without interference and to bargain collectively, the 
Contractor shall comply with national law. Where national law substantially restricts 
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workers’ organizations, the Contractor shall enable alternative means for the Contractor’s 
Personnel to express their grievances and protect their rights regarding working conditions 
and terms of employment. In either case described above, and where national law is silent, 
the Contractor shall not discourage the Contractor’s Personnel from forming or joining 
workers’ organizations of their choosing or from bargaining collectively, and shall not 
discriminate or retaliate against the Contractor’s Personnel who participate, or seek to 
participate, in such organizations and bargain collectively. The Contractor shall engage 
with such workers representatives. Worker organizations are expected to fairly represent 
the workers in the workforce. 

 

34. Nondiscrimination and Equal Opportunity 

34.1 The Contractor shall not make employment decisions on the basis of personal 
characteristics unrelated to inherent job requirements. The Contractor shall base the 
employment relationship on the principle of equal opportunity and fair treatment, and shall 
not discriminate with respect to aspects of the employment relationship, including 
recruitment and hiring, compensation (including wages and benefits), working conditions 
and terms of employment, access to training, promotion, termination of employment or 
retirement, and discipline. In countries where national law provides for nondiscrimination 
in employment, the Contractor shall comply with national law. When national laws are 
silent on nondiscrimination in employment, the Contractor shall meet this Subclause’s 
requirements. Special measures of protection or assistance to remedy past discrimination 
or selection for a particular job based on the inherent requirements of the job shall not be 
deemed discrimination. 

 

C. Time Control 
35. Program 

35.1 Within the time stated in the PCC, after the date of the Letter of Acceptance, the Contractor 
shall submit to the Project Manager for approval a Program showing the general methods, 
arrangements, order, and timing for all the activities in the Works. In the case of a lump 
sum contract, the activities in the Program shall be consistent with those in the Activity 
Schedule. 

35.2 An update of the Program shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work, 
including any changes to the sequence of the activities. 

35.3 The Contractor shall submit to the Project Manager for approval an updated Program at 
intervals no longer than the period stated in the PCC. If the Contractor does not submit an 
updated Program within this period, the Project Manager may withhold the amount stated 
in the PCC from the next payment certificate and continue to withhold this amount until 
the next payment after the date on which the overdue Program has been submitted. In the 
case of a lump sum contract, the Contractor shall provide an updated Activity Schedule 
within 14 days of being instructed to by the Project Manager. 

35.4 The Project Manager’s approval of the Program shall not alter the Contractor’s obligations. 
The Contractor may revise the Program and submit it to the Project Manager again at any 
time. A revised Program shall show the effect of Variations and Compensation Events. 

 

36. Extension of the Intended Completion Date 

36.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event 
occurs or a Variation is issued which makes it impossible for Completion to be achieved by 
the Intended Completion Date without the Contractor taking steps to accelerate the 
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remaining work, which would cause the Contractor to incur additional cost. 

36.2 The Project Manager shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Project Manager for a decision 
upon the effect of a Compensation Event or Variation and submitting full supporting 
information. If the Contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be considered in 
assessing the new Intended Completion Date. 

 

37. Acceleration 

37.1   When the Employer wants the Contractor to finish before the Intended Completion Date, 
the Project Manager shall obtain priced proposals for achieving the necessary acceleration 
from the Contractor. If the Employer accepts these proposals, the Intended Completion 
Date shall be adjusted accordingly and confirmed by both the Employer and the Contractor. 

37.2  If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they 
are incorporated in the Contract Price and treated as a Variation. 

 

38. Delays Ordered by the Project Manager 

38.1 The Project Manager may instruct the Contractor to delay the start or progress of any 
activity within the Works. 

 

39. Management Meetings 

39.1 Either the Project Manager or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the early warning procedure. 

39.2 The Project Manager shall record the business of management meetings and provide copies 
of the record to those attending the meeting and to the Employer. The responsibility of the 
parties for actions to be taken shall be decided by the Project Manager either at the 
management meeting or after the management meeting and stated in writing to all who 
attended the meeting. 

 

40. Early Warning 

40.1   The Contractor shall warn the Project Manager at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the work, increase 
the Contract Price, or delay the execution of the Works. The Project Manager may require 
the Contractor to provide an estimate of the expected effect of the future event or 
circumstance on the Contract Price and Completion Date. The estimate shall be provided 
by the Contractor as soon as reasonably possible. 

40.2  The Contractor shall cooperate with the Project Manager in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or reduced 
by anyone involved in the work and in carrying out any resulting instruction of the 
Project Manager. 

 

D. Quality Control 
41. Identifying Defects 

41.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor’s responsibilities. The 
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Project Manager may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Project Manager considers may have a Defect. 

 

42. Tests 

42.1 If the Project Manager instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a 
Compensation Event. 

 

43. Correction of Defects 

43.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the 
Defects Liability Period, which begins at Completion, and is defined in the PCC. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

43.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within 
the length of time specified by the Project Manager’s notice. 

 

44. Uncorrected Defects 

44.1 If the Contractor has not corrected a Defect within the time specified in the Project 
Manager’s notice, the Project Manager shall assess the cost of having the Defect corrected, 
and the Contractor shall pay this amount. 

 

E. Cost Control 
45. Contract Price 

45.1 In the case of an admeasurement contract, the Bill of Quantities shall contain priced 
items for the Works to be performed by the Contractor. The Bill of Quantities is used to 
calculate the Contract Price. The Contractor will be paid for the quantity of the work 
accomplished at the rate in the Bill of Quantities for each item. 

45.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced activities 
for the Works to be performed by the Contractor. The Activity Schedule is used to monitor 
and control the performance of activities on which basis the Contractor will be paid. If 
payment for Materials on Site shall be made separately, the Contractor shall show delivery 
of Materials to the Site separately on the Activity Schedule. 

 

46. Changes in the Contract Price 

46.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than 25%, provided the change exceeds 
1% of the Initial Contract Price, the Project Manager shall adjust the rate to allow 
for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if thereby the 
Initial Contract Price is exceeded by more than 15%, except with the prior 
approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide the Project Manager 
with a detailed cost breakdown of any rate in the Bill of Quantities. 

46.2 In the case of a lump sum contract, the Activity Schedule shall be amended by the Contractor 
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to accommodate changes of Program or method of working made at the Contractor’s own 
discretion. Prices in the Activity Schedule shall not be altered when the Contractor makes 
such changes to the Activity Schedule. 

 

47. Variations 

47.1 All Variations shall be included in updated Programs, and, in the case of a lump sum 
contract, also in the Activity Schedule, produced by the Contractor. 

47.2 The Contractor shall provide the Project Manager with a quotation for carrying out the 
Variation when requested to do so by the Project Manager. The Project Manager shall assess the 
quotation, which shall be given within seven (7) days of the request or within any longer 
period stated by the Project Manager and before the Variation is ordered. 

47.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation 
and make a change to the Contract Price, which shall be based on the Project Manager’s own 
forecast of the effects of the Variation on the Contractor’s costs. 

47.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation 
being given and considered without delaying the work, no quotation shall be given and the 
Variation shall be treated as a Compensation Event. 

47.5 The Contractor shall not be entitled to additional payment for costs that could have been 
avoided by giving early warning. 

47.6 In the case of an admeasurement contract, if the work in the Variation corresponds to an 
item description in the Bill of Quantities and if, in the opinion of the Project Manager, the 
quantity of work above the limit stated in GCC 46.1 [Changes in the Contract Price] or the 
timing of its execution do not cause the cost per unit of quantity to change, the rate in the 
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of 
quantity changes, or if the nature or timing of the work in the Variation does not correspond 
with items in the Bill of Quantities, the quotation by the Contractor shall be in the form of 
new rates for the relevant items of work. 

 

48. Cash Flow Forecasts 

48.1 When the Program, or, in the case of a lump sum contract, the Activity Schedule, is 
updated, the Contractor shall provide the Project Manager with an updated cash flow 
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, 
converted as necessary using the Contract exchange rates. 

 

49. Payment Certificates 

49.1 The Contractor shall submit to the Project Manager monthly statements of the estimated 
value of the work executed less the cumulative amount certified previously. 

49.2 The Project Manager shall check the Contractor’s monthly statement and certify the amount 
to be paid to the Contractor. 

49.3 The value of work executed shall be determined by the Project Manager. 

49.4 The value of work executed shall comprise, 

(a) in the case of an admeasurement contract, the value of the quantities of work in 
the Bill of Quantities that have been completed; or 

(b) in the case of a lump sum contract, the value of work executed shall comprise the 
value of completed activities in the Activity Schedule. 

49.5 The value of work executed shall include the valuation of Variations and Compensation 
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Events. 

49.6 The Project Manager may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information. 

 

50. Payments 

50.1 Payments shall be adjusted for deductions for advance payments and retention. The 
Employer shall pay the Contractor the amounts certified by the Project Manager within 
28 days of the date of each certificate. If the Employer makes a late payment, the 
Contractor shall be paid interest on the late payment in the next payment. Interest shall 
be calculated from the date by which the payment should have been made up to the date 
when the late payment is made at the prevailing rate of interest for commercial borrowing 
for each of the currencies in which payments are made. 

50.2 If an amount certified is increased in a later certificate or as a result of an award by the 
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment 
as set out in this clause. Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute. 

50.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the 
proportions of currencies comprising the Contract Price. 

50.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the 
Employer and shall be deemed covered by other rates and prices in the Contract. 

 

51. Compensation Events 

51.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site Possession 
Date pursuant to GCC 26.1 [Possession of the Site]. 

(b) The Employer modifies the Schedule of Other Contractors in a way that affects the 
work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue Drawings, Specifications, 
or instructions required for execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or to carry out additional 
tests upon work, which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have 
been assumed before issuance of the Letter of Acceptance from the information 
issued to Bidders (including the Site Investigation Reports), from information 
available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or other 
reasons. 

(h) Other contractors, public authorities, utilities, or the Employer does not work 
within the dates and other constraints stated in the Contract, and they cause 
delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of Completion. 
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51.2 If a Compensation Event would cause additional cost or would prevent the work being completed 
before the Intended Completion Date, the Contract Price shall be increased and/or the 
Intended Completion Date shall be extended. The Project Manager shall decide whether and 
by how much the Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 

51.3 As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the 
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s 

forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based 

on the Project Manager’s own forecast. The Project Manager shall assume that the Contractor 

shall react competently and promptly to the event. 

51.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor’s not having given early warning or not 

having cooperated with the Project Manager. 

 

52. Tax  

52.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed 

between the date 28 days before the submission of bids for the Contract and the date of the last 

Completion certificate. The adjustment shall be the change in the amount of tax payable by the 

Contractor, provided such changes are not already reflected in the Contract Price or are a result 

of GCC 54.1 [Price Adjustment]. 

 

53. Currencies 

53.1 Where payments are made in currencies other than the currency of the Employer’s country 
specified in the PCC, the exchange rates used for calculating the amounts to be paid shall be 

the exchange rates stated in the Contractor’s Bid. 

 

54. Price Adjustment 

54.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the PCC. If 

so provided, the amounts certified in each payment certificate, before deducting for Advance 

Payment, shall be adjusted by applying the respective price adjustment factor to the payment 

amounts due in each currency. A separate formula of the type indicated below applies to each 

Contract currency: 

P
c 
= A

c 
+ B

c 
Imc/Ioc 

where: 

P
c 
is the adjustment factor for the portion of the Contract Price payable in a specific 

currency “c.” 

A
c 

and B
c 

are coefficients16 specified in the PCC, representing the nonadjustable and 

adjustable portions, respectively, of the Contract Price payable in that specific currency 
“c;” and 

Imc is a consolidated index prevailing at the end of the month being invoiced and Ioc 
is the same consolidated index prevailing 28 days before Bid opening for inputs 
payable; both in the specific currency “c.” 

54.2  If the value of the index is changed after it has been used in a calculation, the calculation 

                                                
16 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, both coefficients shall 

be the same in the formulas for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a very 
approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components. The sum 
of the adjustments for each currency is added to the Contract Price. 
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shall be corrected and an adjustment made in the next payment certificate. The index value 
shall be deemed to take account of all changes in cost due to fluctuations in costs. 

 

55. Retention 

55.1 The Employer shall retain from each payment due to the Contractor the proportion stated 
in the PCC until Completion of the whole of the Works. 

55.2  Upon the issue of a Certificate of Completion of the Works by the Project Manager, in 
accordance with GCC 69.1 [Completion], half the total amount retained shall be 
repaid to the Contractor and half when the Defects Liability Period has passed and the 
Project Manager has certified that all Defects notified by the Project Manager to the 
Contractor before the end of this period have been corrected. The Contractor may 
substitute retention money with an “on demand” bank guarantee. 

 

56. Liquidated Damages 

56.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 
the PCC for each day that the Completion Date is later than the Intended Completion Date. 
The total amount of liquidated damages shall not exceed the amount defined in the PCC. The 
Employer may deduct liquidated damages from payments due to the Contractor. Payment 
of liquidated damages shall not affect the Contractor’s liabilities. 

56.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Project Manager shall correct any overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate. The Contractor shall be paid interest on the 
overpayment, calculated from the date of payment to the date of repayment, at the rates 
specified in GCC 50.1 [Payments]. 

 

57. Bonus 

57.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the 
PCC for each day (less any days for which the Contractor is paid for acceleration) that the 
Completion is earlier than the Intended Completion Date. The Project Manager shall 
certify that the Works are complete, although they may not be due to be complete. 

 

58. Advance Payment    

58.1 The Employer shall make advance payment to the Contractor of the amounts stated in 
the PCC by the date stated in the PCC, against provision by the Contractor of an 
unconditional bank guarantee in a form and by a bank acceptable to the Employer in 
amounts and currencies equal to the advance payment. The guarantee shall remain 

effective until the advance payment has been repaid, but the amount of the guarantee 
shall be progressively reduced by the amounts repaid by the Contractor. Interest shall 
not be charged on the advance payment. 

58.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, 
and mobilization expenses required specifically for execution of the Contract. The Contractor 
shall demonstrate that advance payment has been used in this way by supplying copies of 
invoices or other documents to the Project Manager. 

58.3 The advance payment shall be repaid by deducting proportionate amounts from payments 
otherwise due to the Contractor, following the schedule of completed percentages of the Works 
on a payment basis. No account shall be taken of the advance payment or its repayment in 
assessing valuations of work done, Variations, price adjustments, Compensation Events, 
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Bonuses, or Liquidated Damages. 

 

59. Securities 

59.1 The Performance Security shall be provided to the Employer no later than the date specified 
in the Letter of Acceptance and shall be issued in an amount specified in the PCC, by a 
bank acceptable to the Employer, and denominated in the types and proportions of the 
currencies in which the Contract Price is payable. The Performance Security shall be 
valid until a date 28 days from the date of issue of the Certificate of Completion in the case 
of a bank guarantee. 

 

60. Dayworks 

60.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for small additional 
amounts of work only when the Project Manager has given written instructions in 
advance for additional work to be paid for in that way. 

60.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved 
by the Project Manager. Each completed form shall be verified and signed by the Project 
Manager within 2 days of the work being done. 

60.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

 

61. Cost of Repairs 

61.1   Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Correction periods shall be remedied by the Contractor 
at the Contractor’s cost if the loss or damage arises from the Contractor’s acts or 
omissions. 

 

F. Force Majeure 
62. Definition of Force Majeure 

62.1 In this Clause, “Force Majeure” means an exceptional event or circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against before entering into the 
Contract; 

(c) which, having arisen, such Party could not reasonably have avoided or overcome; 
and 

(d) which is not substantially attributable to the other Party. 

62.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of 
the kind listed below, so long as conditions (a) to (d) above are satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 
revolution, insurrection, military or usurped power, or civil war; 

(c) riot, commotion, disorder, strike, or lockout by persons other than the Contractor’s 
Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or contamination by 
radioactivity, except as may be attributable to the Contractor’s use of such 
munitions, explosives, radiation, or radioactivity; and 
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(e) natural catastrophes such as earthquake, hurricane, typhoon, or volcanic activity. 

 

63. Notice of Force Majeure 

63.1 If a Party is or will be prevented from performing its substantial obligations under the Contract 
by Force Majeure, then it shall give notice to the other Party of the event or circumstances 
constituting the Force Majeure and shall specify the obligations, the performance of which 
is or will be prevented. The notice shall be given within 14 days after the Party became aware, 
or should have become aware, of the relevant event or circumstance constituting Force 
Majeure. 

63.2 The Party shall, having given notice, be excused from performance of its obligations for so 
long as such Force Majeure prevents it from performing them. 

63.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations 
of either Party to make payments to the other Party under the Contract. 

 

64. Duty to Minimize Delay 

64.1 Each Party shall at all times use all reasonable endeavours to minimize any delay in the 
performance of the Contract as a result of Force Majeure. 

64.2 A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure. 

 

65. Consequences of Force Majeure 

65.1 If the Contractor is prevented from performing its substantial obligations under the 
Contract by Force Majeure of which notice has been given under GCC Subclause 63 [Notice 
of Force Majeure], and suffers delay and/or incurs Cost by reason of such Force Majeure, 
the Contractor shall be entitled subject to GCC Subclause 30.1 [Procedure for Disputes] to 

(a) an extension of time for any such delay, if completion is or will be delayed, under 
GCC Subclause 36 [Extension of the Intended Completion Date]; and 

(b) if the event or circumstance is of the kind described in sub-paragraphs (a) to (d) of 
GCC Subclause 62.2 [Definition of Force Majeure] and, in the case of 
subparagraphs (b) to (d), occurs in the Country, payment of any such Cost, 
including the costs of rectifying or replacing the Works and/or Goods damaged or 
destructed by Force Majeure, to the extent they are not indemnified through the 
insurance policy referred to in GCC Subclause 19 [Insurance]. 

65.2 After receiving this notice, the Project Manager shall proceed in accordance with GCC 
Subclause 10 [Project Manager’s Decisions] to agree or determine these matters. 

 

66. Force Majeure Affecting Subcontractor 

66.1 If any Subcontractor is entitled under any contract or agreement relating to the Works to relief 
from force majeure on terms additional to or broader than those specified in this Clause, such 
additional or broader Force Majeure events or circumstances shall not excuse the Contractor’s 
nonperformance or entitle him to relief under this Clause. 

 

67. Optional Termination, Payment, and Release 

67.1 If the execution of substantially all the Works in progress is prevented for a continuous period 
of 84 days by reason of Force Majeure of which notice has been given under GCC Subclause 
63 [Notice of Force Majeure], or for multiple periods which total more than 140 days due to 
the same notified Force Majeure, then either Party may give to the other Party a notice of 
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termination of the Contract. In this event, the termination shall take effect 7 days after the 
notice is given, and the Contractor shall proceed in accordance with GCC Subclause 73.5 
[Termination]. 

67.2 Upon such termination, the Project Manager shall determine the value of the work done 
and issue a Payment Certificate, which shall include 

(a) the amounts payable for any work carried out for which a price is stated in the 
Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been delivered 
to the Contractor, or of which the Contractor is liable to accept delivery: this Plant 
and Materials shall become the property of (and be at the risk of) the Employer 
when paid for by the Employer, and the Contractor shall place the same at the 
Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were reasonably and 
necessarily incurred by the Contractor in the expectation of completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s Equipment from the Site 
and the return of these items to the Contractor’s works in his country (or to any 
other destination at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor employed wholly in 
connection with the Works at the date of termination. 

 

68. Release from Performance 

68.1 Notwithstanding any other provision of this Clause, if any event or circumstance outside the 
control of the Parties (including, but not limited to, Force Majeure) arises, which makes it 
impossible or unlawful for either or both Parties to fulfill its or their contractual obligations 
or which, under the law governing the Contract, entitles the Parties to be released from 
further performance of the Contract, then upon notice by either Party to the other Party of 
such event or circumstance, 

(a) the Parties shall be discharged from further performance, without prejudice to 
the rights of either Party in respect of any previous breach of the Contract; and 

(b) the sum payable by the Employer to the Contractor shall be the same as would 
have been payable under GCC Subclause 67 [Optional Termination, Payment 
and Release] if the Contract had been terminated under GCC Subclause 67. 

 

G. Finishing the Contract 
 

69. Completion  

69.1 The Contractor shall request the Project Manager to issue a certificate of Completion of 
the Works, and the Project Manager shall do so upon deciding that the work is completed. 

 

70. Taking Over  

70.1 The Employer shall take over the Site and the Works within 7 days of the Project 
Manager’s issuing a certificate of Completion. 

 

71. Final Account 

71.1 The Contractor shall supply the Project Manager with a detailed account of the total amount 
that the Contractor considers payable under the Contract before the end of the Defects 
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Liability Period. The Project Manager shall issue a Defects Liability Certificate and certify 
any final payment that is due to the Contractor within 56 days of receiving the Contractor’s 
account if it is correct and complete. If it is not, the Project Manager shall issue within 56 
days a schedule that states the scope of the corrections or additions that are necessary. If 
the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager 
shall decide on the amount payable to the Contractor and issue a payment certificate. 

 

72. Operating and Maintenance Manuals 

72.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the PCC. 

72.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
PCC pursuant to GCC 72.1, or they do not receive the Project Manager’s approval, the 
Project Manager shall withhold the amount stated in the PCC from payments due to the 
Contractor. 

 

73. Termination 

73.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

73.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the 
current Program and the stoppage has not been authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the progress of the Works, and 
the instruction is not withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than 
for a reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the Employer to the 
Contractor within 84 days of the date of the Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project Manager; 

(f) the Project Manager gives two consecutive Notices to update the Program and 
accelerate the works to ensure compliance with GCC Subclause 22.1 [The Works to 
Be Completed by the Intended Completion Date] and the Contractor fails to update 
the Program and demonstrate acceleration of the works within a reasonable period 
of time determined by the Project Manager; 

(g) the Contractor does not maintain a Security, which is required; 

(h) the Contractor has delayed the completion of the Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in the 
PCC; and 

(i) if the Contractor, in the judgment of the Employer has engaged in integrity violations 
in competing for or in executing the Contract, pursuant to GCC 74.1 [Fraud and 
Corruption]. 

73.3 When either party to the Contract gives notice of a breach of Contract to the Project Manager 
for a cause other than those listed under GCC 73.2 above, the Project Manager shall decide 
whether the breach is fundamental or not. 

73.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
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73.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible. 

 

74. Fraud and Corruption 

74.1 If the Employer determines, based on reasonable evidence, that the Contractor has engaged 
in corrupt, fraudulent, collusive or coercive practices, or other integrity violations, including 
the failure to disclose any required information which constitutes a fraudulent practice, in 
competing for or in executing the Contract, then the Employer may, after giving 14 days 
notice to the Contractor, terminate the Contract and expel him from the Site, and the 
provisions of Clause 73 [Termination] shall apply as if such termination had been made 
under Sub-Clause 73.2 (i). 

74.2 ADB requires Borrowers (including beneficiaries of ADB-financed activities) and their 
personnel, as well as firms and individuals participating in an ADB-financed activity, 
including but not limited to, Bidders, Suppliers, and Contractors, agents, subcontractors, 
subconsultants, service providers, subsuppliers, manufacturers (including their respective 
officers, directors, employees, and personnel) under ADB-financed contracts to observe the 
highest standard of ethics during the procurement and execution of such contracts in 
accordance with ADB’s Anticorruption Policy (1998, as amended from time to time). In 
pursuance of this policy, ADB 

 
(a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 

(iv) “collusive practice” means an arrangement between two or more parties designed 

to achieve an improper purpose, including influencing improperly the actions of 

another party; 

(v) “abuse” means theft, waste, or improper use of assets related to ADB-related 

activity, either committed intentionally or through reckless disregard; and 

(vi) “integrity violation” means any act, as defined under ADB’s Investigation and 

Enforcement Framework (as amended from time to time), which violates ADB’s 

Anticorruption Policy, including (i) to (v) above and the following: failure to disclose 

and manage conflict of interest,17 obstructive practice, violation of debarment, 

retaliation against whistleblowers or witnesses, and other violations of ADB’s 

Anticorruption Policy, including failure to adhere to the highest ethical standards; 

(b) will reject a proposal for award if it determines that the Bidder recommended for award 
or any of its officers, directors, employees, personnel, subconsultants, subcontractors, 
service providers, suppliers, or manufacturers has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations in competing for the Contract; 

(c) will cancel the portion of the financing allocated to a contract if it determines at any 
time that representatives of the Borrower or of a beneficiary of ADB-financing engaged 
in corrupt, fraudulent, collusive, coercive, or obstructive practices or other integrity 

                                                
17 “Conflict of interest” means any situation in which a party has interests that could improperly influence that party’s performance 

of official duties or responsibilities, contractual obligations, or compliance with applicable laws and regulations. 
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violations during the procurement or the execution of that contract, without the 
Borrower having taken timely and appropriate action satisfactory to ADB to remedy the 
situation, including by failing to inform ADB in a timely manner at the time they knew 
of the integrity violations; 

(d) will impose enforcement and disclosure actions on a firm or an individual at any time, 
in accordance with ADB’s Anticorruption Policy and Investigation and Enforcement 
Framework, including declaring ineligible, either indefinitely or for a stated period of 
time, to participate18 in activities financed, administered, or supported by ADB or to 
benefit from a contract financed, administered, or supported by ADB or otherwise, if it, 
at any time, determines that the firm or individual has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations; and 

(e) will have the right to require that a provision be included in the Bidding Document and 
in contracts financed, administered, or supported by ADB, requiring Bidders, 
suppliers, contractors, consultants, manufacturers, service providers, and other third 
parties engaged or involved in ADB-related activities, and their respective officers, 
directors, employees, and personnel, to permit ADB or its representative to inspect the 
site and their assets, accounts, and records and other documents relating to the bid 
submission and contract performance and to have them audited by auditors appointed 
by ADB. 

74.3 All Bidders, consultants, contractors, suppliers, manufacturers, service providers, and 
other third parties engaged or involved in ADB-related activities and their respective 
officers, directors, employees, and personnel, are required to cooperate fully in any 
investigation when requested by ADB to do so. As determined on a case-by-case basis by 
ADB, such cooperation is set out in detail in the Investigation and Enforcement Framework 
(as amended from time to time). 

74.4 All Bidders, consultants, contractors, and suppliers shall require their officers, directors, 
employees, personnel, and agents to ensure that, in its contracts with its subconsultants, 
Subcontractors, and other third parties engaged or involved in ADB-related activities, such 
subconsultants, Subcontractors, and other third parties similarly are required to cooperate 
fully in any investigation when requested by ADB to do so. 

74.5 The Contractor undertakes that no fees, gratuities, rebates, gifts, commissions, or other 
payments, other than those shown in the bid, have been given or received in connection 
with the procurement process or in the contract execution.19 

 

75. Payment upon Termination 

75.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Project Manager shall issue a certificate for the value of the work done and 
Materials ordered less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not completed, as 
indicated in the PCC. Additional Liquidated Damages shall not apply. If the total amount 
due to the Employer exceeds any payment due to the Contractor, the difference shall be a 
debt payable to the Employer. 

75.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental 
breach of Contract by the Employer, the Project Manager shall issue a certificate for the 
value of the work done, Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works, and less advance payments 

                                                
18 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity 

(different names are used depending on the particular Bidding Document). 
19 The undertaking also applies during the period of performance of the contract. 
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received up to the date of the certificate. 

 

76. Property 

76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 
to be the property of the Employer if the Contract is terminated because of the Contractor’s 
default. 

 

77. Release from Performance 

77.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of either the Employer or the Contractor, the Project Manager shall certify that 
the Contract has been frustrated. The Contractor shall make the Site safe and stop work 
as quickly as possible after receiving this certificate and shall be paid for all work carried 
out before receiving it and for any work carried out afterward to which a commitment was 
made. 

 

78. Suspension of ADB Loan or Credit 

78.1 In the event that ADB suspends the Loan or Credit to the Employer, from which part of the 
payments to the Contractor are being made, 

(a) the Employer is obligated to notify the Contractor, with copy to the Project 
Manager, of such suspension within 7 days of having received ADB’s 
suspension notice. 

(b) if the Contractor has not received sums due it within the 28 days for payment 
provided for in GCC 50.1 [Payments], the Contractor may immediately issue a 
14-day termination notice. 

 

79. Eligibility 

79.1 The Contractor shall have the nationality of an eligible country as specified in Section 5 
[Eligible Countries] of the bidding document. The Contractor shall be deemed to have the 
nationality of a country if the Contractor is a citizen or is constituted, incorporated, or 
registered, and operates in conformity with the provisions of the laws of that country. This 
criterion shall also apply to the determination of the nationality of proposed Subcontractors 
or Suppliers for any part of the Contract including related services. 

79.2 The materials, equipment, and services to be supplied under the Contract shall have their 
origin in eligible source countries as specified in Section 5 [Eligible Countries] of the bidding 
document and all expenditures under the Contract will be limited to such materials, 
equipment, and services. At the Employer’s request, the Contractor may be required to 
provide evidence of the origin of materials, equipment, and services. 

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and equipment 
are mined, grown, produced, or manufactured, and from which the services are provided. 
Materials and equipment are produced when, through manufacturing, processing, or 
substantial or major assembling of components, a commercially recognized product results 
that differs substantially in its basic characteristics or in purpose or utility from its 
components. 
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Section 8: Particular Conditions 
of Contract 

 
This Particular Conditions of Contract (PCC) complements Section 7 (General Conditions of 

Contract), specifying data and contractual requirements linked to the special circumstances of the 

country, Employer, Project Manager, sector, overall project, and the Works. The PCC 

complements the GCC in the same way the Bid Data Sheet complements the Instructions to 

Bidders. 

 
The PCC has more detailed terms and conditions, which the Employer will apply in 

administering the specific contract. These provisions do not constitute a complete standard set 

of provisions. Employers should prepare country- or project-specific provisions for the PCC, and 

these should be developed into standard provisions. 

 
Whoever drafts the PCC should be thoroughly familiar with the provisions of the GCC and with 

any specific requirements of the Contract. Legal advice is recommended when amending provisions 

or drafting new ones. Note that clause numbers in the PCC correspond to those in the GCC, but 

the PCC provisions take precedence over those in the GCC. 
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Particular Conditions of Contract 

Except where otherwise indicated, all PCC forms should be filled out by the Employer prior to 

issuance of the Bidding Documents. Schedules and reports to be provided by the Employer 

should be annexed. 

 

A. General 
 

GCC 1.1(d) The financing institution is Asian Development Bank. 

GCC 1.1(r) The Employer is ARIAS Society, Khanapara, Assam  

GCC 1.1(w) The Intended Completion Date for the whole of the Works shall be 12 Months  

GCC 1.1(cc) The Project Manager is District Fishery Development Officer, Dibrugarh, Assam  

GCC 1.1(ff) The Site is located at Natun Bolai Arasuti Beel , Dibrugarh District and is defined 
in drawings  furnished at Vol-3 of the Bidding Document 

GCC 1.1(ii) The Start Date shall be Date of issue of Notice to Proceed with the work 

GCC 
1.1(mm) 

The Works consist Conservation, Restoration and Rejuvenation works of the Natun 

Bolai Arasuti Beel’ of Dibrugarh District under the Assam SWIFT Project including 

works related to desilting & de-weeding, embankment strengthening, 

construction of inlet and outlet drains, rearing tank, improvement of approach 

road, community hall cum wetland information centre & fish landing unit, pen 
culture, Bamboo Double‐ Layer Barricade with Fishing Net, installation of solar 

lights, katal fishing / jeng fishing (Fish Aggregating Device), overhead tank 

New GCC 
1.1 (nn) 

“Local” means pertaining to, or originating within, the territory of Employer’s 
Country.  

 “Local Labor” means laborers, workers, or employees (whether unskilled, semi-
skilled, or skilled) who are legally entitled to work under the laws of the Employer’s 
Country and are ordinarily residents therein. 

“Local Participation” means the engagement of Local Labor and the 
implementation of other measures for local job creation and skills development in 
the performance of the Works, as specified in the Contract  

GCC 2.2 Sectional Completions are: Not Applicable 

GCC 2.3(j) The following documents also form part of the Contract:  
1. Construction Methodology: Construction methodology as submitted by the 

Bidder and revised as per comments of employer given in letter of acceptance, if 

any. 

2. Quality control: Quality control procedures and assurance plans given in the 

bid by the Bidder and amended as per comments of Employer given in letter of 

acceptance, if any. 

3. Environmental,  Health and Safety (EHS):(i) Environmental, Health, and 

Safety Management Plan (EHSMP), with monitoring plan, that reflects the 

bidder’s understanding of key EHS risks, outlines proposed strategies to 

address them, and demonstrates readiness to manage these risks effectively. 

The EHSMP will be further developed into a detailed site-specific EHSMP after 

contract awarding, subject to review and approval by Project Manager or 
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Employer;(ii) most recent initial environmental examination report for Assam 

SWIFT Project disclosed in ADB website; (iii)Code of Conduct that will apply to 

its employees and subcontractors, to ensure compliance with its EHS 

obligations under the contract. 

GCC 3.1 The language of the contract is English 

The law that applies to the Contract is the law of India 

GCC 11.1 The Project Manager may delegate any of his duties and responsibilities. 

GCC 14.1 Schedule of other contractors: Not Applicable 

GCC 19.1 The minimum insurance amounts and deductibles shall be 
 

(a) for loss or damage to the Works, Plant and Materials: Equal to contract 

amount 

(b) for loss or damage to Equipment: 10% of the contract amount 

(c) for loss or damage to property (except the Works, Plant, Materials, 
and Equipment) in connection with Contract 5% of the contract 

amount 

(d) for personal injury or death: 
(i) of the Contractor’s employees: In accordance with the statutory 

requirements applicable in India 

(i) of other people: In accordance with the statutory requirements applicable in 

India 

GCC 20.1 Site Investigation Reports are: Detailed Progress Report shall be shared with the 

contractor. 

New GCC 
21.2 

“The Contractor shall prepare the sign board design in accordance with the 
Works’ Requirements. The sign board design shall be submitted to the Project 
Manager for Review. No physical Works shall commence on Site until the Project 
Manager has given (or is deemed to have given) a Notice of No-objection to the 
sign board design and until the sign board(s) have been properly installed in the 
agreed-upon location(s) at the Site.” 

GCC 23.1 The following shall be designed by the Contractor: As indicated in the scope of 

works 

GCC 26.1 The Site Possession Date(s) shall be: On the date of commencement of work 

GCC 29.1 Appointing Authority for the Adjudicator: Chairman, Institute of Engineers 

(India), Assam State Centre 
 

GCC 30.3 
The Adjudicator shall be paid by the hour at the rate of: Rs.  2,000.00/- (Rupees 

Two Thousand only) 

The reimbursable expenses are:  

1. Reasonable Travel expenses 
2. Reasonable Accommodation costs 

3. Meals and refreshments during work-related activities. 

GCC 30.4 
Institution whose arbitration procedures shall be used: [select from below] 

(a) Contracts with foreign contractors:  

International arbitration shall be conducted in accordance with the rules of 

UNCITRAL. If no rules have been specified, then Rules of the Singapore 

International Arbitration Centre (SIAC) shall apply. 
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Arbitration shall be administered by Singapore International Arbitration Centre 

(SIAC). If no institution has been specified, then SIAC shall be the institution to 
administer the arbitration. 

The place of arbitration shall be: Singapore.  

(b)  Contracts with domestic contractors:  

Arbitration shall be conducted in accordance with the laws of the Employer's country. 

GCC 34.1 The following is added after the last paragraph:  

The Contractor shall provide protection and assistance as necessary to ensure 
non-discrimination and equal opportunity, including for specific groups such as 
women, people with disabilities, Indigenous Peoples, and/or ethnic minorities, 
migrant workers, and children (of working age in accordance with Sub-Clause 
32.1 [Child Labor]).  

GCC 34.2 The following sentence shall apply: 

Respectful Work Environment 

The Contractor shall ensure that its employees and Subcontractors observe the 
highest ethical standards and refrain from any form of bullying, discrimination, 
misconduct and harassment, including sexual harassment and shall, at all times, 
behave in a manner that creates an environment free of unethical behavior, 
bullying, misconduct and harassment, including sexual harassment. The 
Contractor shall take appropriate action against any employees or Subcontractors, 
including suspension or termination of employment or sub-contract, if any form 
of unethical or inappropriate behavior is identified. 

The Contractor shall conduct training programs for its employees and 
Subcontractors to raise awareness on and prevent any form of bullying, 
discrimination, misconduct and harassment including sexual harassment, and to 
promote a respectful work environment. The Contractor shall keep an up to date 
record of its employees and Subcontractors who have attended and completed 
such training programs and provide such records to the Employer or the Project 
Manager at their first written request. 

 
B. Time Control 

 

GCC 35.1 The Contractor shall submit for approval a Program for the Works within 14 days 
from the date of the Letter of Acceptance. 

GCC 35.3 The period between Program updates is 14 days. 
 
The amount to be withheld for late submission of an updated Program is Rs 1 

(One) Lakh only 

 
C. Quality Control 

 

GCC 43.1 The Defects Liability Period is: 365 days 

 
D. Cost Control 
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New GCC 
50.5 

The following is added at the end of Sub-Clause 50.4: 

The Contractor is required to submit an assessment of the Contractor’s compliance 
with requirements assessed and/or measured based on the KPIs (if applicable).  

If the Contractor fails to meet any requirements assessed using the Key 
Performance Indicators (KPI) set out in Part B – Performance Damages and/or Part 
C – Bonuses, of the Particular Conditions, if applicable, as determined by the 
Project Manager, necessary adjustments to the payments shall be made. 

GCC 53.1 The currency of the Employer’s country is: Indian rupees (INR) 

GCC 54.1 The Contract not subject to price adjustment in accordance with 
GCC Clause 54, and the following information regarding coefficients do not apply. 

GCC 55.1 
The proportion of payments retained is 6% from each bill subject to the maximum 

of 5% of final contract price. 
 

GCC 56.1 The liquidated damages for the whole of the Works are 0.05% per day.  

The maximum amount of liquidated damages for the whole of the Works is 
10% of the final Contract Price. 

 

GCC 57.1 Not applicable 

GCC 58.1 The Advance Payments shall be: 10% and shall be paid to the Contractor no later 
than 15 days 

GCC 58.3 Repayment of the Advance Payments shall be: [insert percentage] from each 
payment certificate. 15% 

GCC 59.1 The Performance Security amount is 5% percent of the Contract Price. 
 

 
E. Finishing the Contract 

 

GCC 72.1 
The date by which operating and maintenance manuals are required is 28 Days of 

issue of certificate of completion of whole of work 

 
The date by which “as built” drawings are required is 28 days of issue of 

certificate of completion of whole of the work. 

GCC 72.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required in GCC 72.1 is Rs. 

2.00 Lakh (Rupees two lakh) only 

GCC 
73.2(h) 

The maximum number of days is 365 Days 

GCC 75.1 The percentage to apply to the value of the work not completed, representing the 
Employer’s additional cost for completing the Works, is 20% 
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Part A – Environmental, Health, and Safety 
(EHS) 

Metrics for Progress Reports As per the EMP provided in the Vol.-2 
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Section 9: Contract Forms 

This section contains forms which will be used to execute the Contract or,, once completed, 

will form part of the Contract, as applicable. The forms for Performance Security and 

Advance Payment Security, when required, shall only be completed by the successful Bidder 

after contract award. 

 
 

 

Table of Forms 

 

Notice of Intention for Award of Contract ....................................................... 127 

Letter of Acceptance ...................................................................................... 128 

Beneficial Ownership Disclosure Form .......................................................... 130 

Contract Agreement....................................................................................... 131 

Performance Security .................................................................................... 132 

Advance Payment Security ............................................................................ 133 

Environmental, Health, and Safety Code of Conduct ..................................... 135 
 
 
 
 
  



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

 
 

Package No. CW10-45  

Notice of Intention for Award of 
Contract20 

 
[on letterhead paper of the Employer] 

[date of notification] 
To:    [name of the Bidder]  
Attention:   [insert name of the Bidder’s authorized representative] 
Address:   [insert address of the Bidder’s authorized representative] 
Telephone and/or Fax numbers: [insert telephone and/or fax numbers of the Bidder’s authorized representative] 
Email Address:   [insert email address of the Bidder’s authorized representative] 

 

 
This is to notify you of our intention to award the contract [insert name of the contract and identification 

number, as given in the Bid Data Sheet]. You have [insert number of days as specified in ITB 44.1 of the BDS] days from 

the date of this notification to (i) request for a debriefing in relation to the evaluation of your Bid; 

and/or (ii) submit a bidding-related complaint in relation to the intention for award of contract, in 

accordance with the procedures specified in ITB 48.1. 

 

The summary of the evaluation is as follows: 

 

1. List of Bidders  

 

Name of 

Bidder 

Bid Price as Read Out at 

Opening Evaluated Bid Price 

   

   

   

 

2. Reason/s Why Your Bid Was Unsuccessful  

…………………………………………………………………………………………………………………

…. 
…………………………………………………………………………………………………………………

…. 

…………………………………………………………………………………………………………………

…. 

 

3. The Successful Bidder 

Name of Bidder  

Address  

Accepted Contract Amount  

Duration of Contract  

Scope of the Contract Awarded  

Amount Performance Security Required  

 

Authorized Signature: …………………………………………………………… 

Name and Title of Signatory: …………………………………………………… 

Name of Agency: ………………………………………………………………… 

                                                
20 This form shall be used only if standstill period is applicable as per BDS 44 

The Employer should send this notification simultaneously to each Bidder that submitted a bid. Notice of Intention 
for Award of Contract shall only be included if standstill provision is applicable in accordance with ITB 44.1. 

NOTE 
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Invitation to Finalization of the Draft Contract Before Notification of Award 

[on letterhead paper of the Employer] 

 
[date] 

 
To: [Name and address of the bidder]  
Subject:  
Contract No. [please specify] 

 

 
This is to notify you that your Bid dated [date] for execution of the [name of the contract and 
identification number, as given in the Bid Data Sheet] is hereby found as the Most Advantageous 
Bid by our Agency. 

 
You are hereby invited to discussions to finalize the draft contract, through […enter means of 
discussions, such as in-person meetings, venue, or electronic correspondence….]. The discussions 
on the finalization of the draft contract will include the topics given in the Attachment to this 
Invitation. 
 

 
Authorized Signature: ‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥ 
Name and Title of Signatory: ‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥  
Name of Agency:  ‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥‥ 

 
Attachment: Topics to be discussed during finalization of the draft contract.  
 

 
 
 

 

 
 
 

The invitation to finalization of the draft contract provisions shall consider the following:  
 
Finalization of draft contract can be made through in-person meetings or through correspondence, including electronic 
means through authorized emails of the parties to the draft contract.  
 
During the discussions for finalization of the draft contract, no substantial changes shall be made to the Bid of the Bidder, 
scope of the Works, provisions of the Contract or any other aspects of the Bidding Documents, which would unfairly affect 
the competitive position of other bidders.  
 
Without prejudice to the above, discussions during finalization of the draft contract may include, if applicable, the following; 
finalization of price adjustment indices, KPIs in relation to the Bid of the successful Bidder which have been evaluated under 
Technical Bid, schedules of payment currencies, mobilization plan, construction seasons, and any other matters which need 
clarification prior to issuance of Notification of Award.  
 
Parties shall take into account that the finalization of the draft contract provisions is not a negotiation stage, but clarification 
and finalization of various aspects within the Contract, before signing of the contract. At this stage, the Employer shall not 
use this step to reject the Bid of the Bidder and move to the second ranked Bidder, or the successful Bidder shall not refuse 
to sign the Contract based on any disagreements. If such circumstances arise, the Employer shall seek ADB’s no-objection 
prior to declaring that a contract with the successful bidder cannot be signed.  

NOTE 
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Letter of Acceptance 
 

[on letterhead paper of the Employer] 

 

[date] 
To: [name and address of the contractor] 

 

Subject: Contract No. [please specify] 
 

 
This is to notify you that your Bid dated [date] for execution of the [name of the contract and 

identification number, as given in the Bid Data Sheet ] for the Accepted Contract Amount in the 

equivalent of [amount in words and figures and name of currency] as corrected and modified in 

accordance with the Instructions to Bidders, is hereby accepted by our Agency. 

 
You are requested to furnish the Performance Security within 28 days in accordance with 

the Conditions of Contract and any additional security required as a result of the evaluation 

of your bid, using for that purpose the Performance Security Form included in Section 9 

(Contract Forms) of the Bidding Document. 

 
[Choose one of the following statements:] 

 

We accept that [insert the name of adjudicator proposed by the bidder] be appointed as the 

Adjudicator.  

[or] 

We do not accept that [insert the name of the adjudicator proposed by the bidder] be appointed as 

the Adjudicator, and by sending a copy of this Letter of Acceptance to [insert name of the 

appointing authority], the Appointing Authority, we are hereby requesting such Authority to 

appoint the Adjudicator in accordance with GCC 29.1. 

 

 
Authorized Signature: ....................................................................................... 
 

 
Name and Title of Signatory: .......................................................................... 
 

 
Name of Agency: ................................................................................................ 
 
 

 
Attachment: Draft Contract 
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Beneficial Ownership Disclosure Form 
(Not applicable) 

 by the Bidder. The power of attorney shall be attached with the Bid Schedules.   

NOTE TO BIDDERS:  

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful Bidder.  In case of joint venture, 

the Bidder must submit a separate Form for each member. The beneficial ownership information to be submitted in this 

Form shall be current as of the date of its submission.  

For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who ultimately owns or controls the 

Bidder by meeting one or more of the following conditions: 

 directly or indirectly holding 25% or more of the shares 

 directly or indirectly holding 25% or more of the voting rights 

 directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of 

the Bidder. 

NOTE 
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Contract Agreement 

THIS AGREEMENT made the [date] day of [month], [year], between [name of the Employer] 

(hereinafter “the Employer”), of the one part, and [name of the contractor] (hereinafter “the 

Contractor”), of the other part: 

WHEREAS the Employer desires that the Works known as [name of the contract] should be 

executed by the Contractor, and has accepted a Bid by the Contractor for the execution and 

completion of these Works and the remedying of any defects therein, 

The Employer and the Contractor agree as follows: 

1. In this Contract Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement. This Contract Agreement shall be interpreted in the following order of 

priority and shall prevail over all other Contract documents. 

(a) Letter of Acceptance, 
(b) Letter of Technical Bid, 
(c) Letter of Price Bid, 
(d) Addenda Nos. [insert addenda number if any]

21 

(e) Particular Conditions of Contract, including attachments 
(f) List of Eligible Countries that was specified in Section 5 of the bidding 

document, 
(g) General Conditions of Contract, 
(h) Specifications, 
(i) Drawings, 
(j) Completed Activity Schedules or Bill of Quantities, and 
(k) Environmental, Health, and Safety Code of Conduct for Contractor’s 

Personnel; 
(l) Environmental, Health, and Safety Management Plan (ESMP) and other 

EHS assessment and management documents [list the documents here, if 
applicable]; 

(m) any other documents shall be added here.22 

3. In consideration of the payments to be made by the Employer to the Contractor as 

indicated in this Agreement, the Contractor hereby covenants with the Employer to execute 

the Works and to remedy defects therein in conformity in all respects with the provisions 

of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein, the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Contract Agreement to be 

executed in accordance with the laws of [name of the borrowing country] on the day, month, 

and year indicated above. 

 
Signed by                                                                      Signed by  

for and on behalf of the Employer for and on behalf the Contractor 

in the presence of in the presence of 

                                                
21 Information contained in the addenda and or addendum should preferably be included in the contract documents to avoid 

potential ambiguities during contract implementation. If however, unavoidable priority should be decided depending on 
the nature of information provided in the addenda/addendum. 

22 Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 54.1). 
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Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 

 

Performance Security 
[Bank’s name and address of issuing branch or office]23 

 

Beneficiary: ..... [Name and address of the Employer]  

Date:  ................................ 

Performance  Guarantee  No.:   ............................................................................. 

 
We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has 

entered into Contract No. [reference number of the contract] dated [date] with you, for the 

execution of [name of contract and brief description of works] (hereinafter called “the Contract”). 

Furthermore, we understand that, according to the conditions of the Contract, a 

performance guarantee is required. 

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay 

you any sum or sums not exceeding in total an amount of [name of the currency and amount in 

words]24 [amount in figures] such sum being payable in the types and proportions of currencies 

in which the Contract Price is payable, upon receipt by us of your first demand in writing 

accompanied by a written statement stating that the Contractor is in breach of its 

obligation(s) under the Contract, without your needing to prove or to show grounds for your 

demand or the sum specified therein. 

This guarantee shall expire, no later than the [date] day of [month], [year],25 and any demand 

for payment under it must be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revisions, ICC Publication No. 758, except that the supporting statement under Article 

15(a) is hereby excluded.26 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

[Signature(s) and seal of bank (where appropriate)] 

 

Note to Bidder 
 

If the bank issuing performance security is located outside the Employer’s country, it shall be 
counter-guaranteed or encashable by a bank in the Employer’s country. 

 
 
  

                                                
23 All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 
24 The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and 

denominated either in the currency(ies) of the contract or in any freely convertible currency acceptable to the employer. If 
the bank issuing the performance security is located outside the country of the Employer, it shall have a correspondent 
financial institution located in the country of the Employer. 

25 Insert the date 28 days after the expected defect liability period. The Employer should note that in the event of an extension 
of the time for completion of the contract, the employer would need to request an extension of this guarantee from the 
guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. In 
preparing this guarantee, the employer might consider adding the following text to the form, at the end of the penultimate 
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [6 months] [1 
year], in response to the Employer’s written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee.” 

26 Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that 
subparagraph (ii) of Sub-article 20(a) is hereby excluded” as appropriate. 
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Advance Payment Security 
[Bank’s name and address of issuing branch or office]27 

 

Beneficiary: ................................................. [Name and address of the employer]  

Date:  ........................................................... 

Advance  Payment  Guarantee  No.:  ............................................................................ 

 
We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has entered 

into Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of 

contract and brief description of works] (hereinafter called “the Contract”). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment 

in the sum [name of the currency and amount in words]28 [amount in figures] is to be made against an 

advance payment guarantee. 

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any 

sum or sums not exceeding in total an amount of [name of the currency and amount in words]29 [amount in 

figures] upon receipt by us of your first demand in writing accompanied by a written statement stating 

that the Contractor is in breach of its obligation under the Contract because the Contractor: 

(a) used the advance payment for purposes other than the costs of mobilization 

and cash flow support in respect of the Works; or 

(b) has failed to repay the advance payment when it has become due and payable 

in accordance with the conditions of the Contract, specifying the amount payable by the 

Contractor. 

It is a condition for any claim and payment under this guarantee to be made that the advance 

payment referred to above must have been received by the Contractor on its account number 
[contractor’s account number] at [name and address of the bank]. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Contractor as indicated in copies of interim statements or payment 

certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our 
receipt of a copy of the interim payment certificate indicating that eighty percent (80%) of the 

Contract Price has been certified for payment, or on the [date] day of [month], [year],30 whichever is 

earlier. Consequently, any demand for payment under this guarantee must be received by us at this 

office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, 

ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby 

excluded.31 

Signature(s) and seal of bank (where appropriate) 

 

Note to Bidder 
 

                                                
27 All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 
28 The guarantor shall insert an amount representing the amount of the advance payment denominated either in the 
currency(ies) of the advance payment as specified in the Contract, or in any freely convertible currency acceptable to the 
employer. 
29 The guarantor shall insert an amount representing the amount of the advance payment denominated either in the 
currency(ies) of the advance payment as specified in the Contract, or in any freely convertible currency acceptable to the 
employer. 
30 Insert the expected expiration date of the time for completion. The employer should note that in the event of an extension 
of the time for completion of the contract, the employer would need to request an extension of this guarantee from the 
guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. In 
preparing this guarantee, the employer might consider adding the following text to the form, at the end of the penultimate 
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [6 months] [1 year], 
in response to the Employer’s written request for such extension, such request to be presented to the Guarantor before the 
expiry of the guarantee.” 
31 Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that 
subparagraph (ii) of Sub-article 20(a) is hereby excluded” as appropriate. 
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If the bank issuing advance payment security is located outside the Employer’s country, it shall be 
counter-guaranteed or encashable by a bank in the Employer’s country. 

  



 
 

Procurement of Works: Small Contracts Standard Bidding Document for Single-Stage: Two-Envelope Bidding Procedure 
Without Prequalification, for projects without MPC and with SPS 

 
 

Package No. CW10-45  

 
 

Environmental, Health, and Safety Code 

of Conduct 
  
Environmental, Health, and Safety Code of Conduct for Contractor’s Personnel Form 

 

NOTE TO EMPLOYER  

The following minimum requirements shall not be modified. The Employer may add additional 
requirements to address identified issues, informed by relevant environmental, health, and safety 
assessment.  

Delete this Box prior to issuance of the Bidding Document.  

NOTE TO 

BIDDER 
 

The minimum content of the Environmental, Health, and Safety (EHS) Code of Conduct form as 
set out by the Employer shall not be substantially modified. However, the Bidder may add 
requirements as appropriate, including to take into account Contract-specific issues/risks.   

The Bidder shall initial and submit the EHS Code of Conduct form as part of its bid. 

ENVIRONMENTAL, HEALTH, AND SAFETY   

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL 

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of 

Employer] for [enter description of the Works]. These Works will be carried out at [enter the Site and other 

locations where the Works will be carried out]. Our contract requires us to implement measures to 

address environmental, health, and safety (EHS) risks related to the Works. 

This EHS Code of Conduct is part of our measures to deal with environmental, health, and safety 

risks related to the Works as contained in the Environmental, Health, and Safety Management 

Plan (EHSMP) and other relevant project documents.  It applies to all our staff, laborers, and 

other employees at the Works Site or other places where the Works are being carried out. It also 

applies to the personnel of each subcontractor and any other personnel assisting us in the 

execution of the Works. All such persons are referred to as “Contractor’s Personnel” and are 

subject to this EHS Code of Conduct. 

This EHS Code of Conduct identifies the behavior that we require from all Contractor’s 

Personnel.  

Our workplace is an environment where unsafe, offensive, abusive, or violent behavior will not 

be tolerated and where all persons should feel comfortable raising issues or concerns without 

fear of retaliation. 

REQUIRED CONDUCT 

Contractor’s Personnel shall: 

1. carry out its duties competently and diligently; 

2. comply with this EHS Code of Conduct and all applicable laws, regulations, and other 

requirements, including requirements to protect the health, safety, and well-being of 

other Contractor’s Personnel and any other person;  

3. maintain a safe working environment, including by: 

(a) ensuring that workplaces, machinery, equipment, and processes under each 
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person’s control are safe and without risk to health;  

(b) wearing required personal protective equipment;    

(c) using appropriate measures relating to chemical, physical, and biological substances 

and agents; and (d) following applicable emergency operating procedures; 

4. report work situations that it believes are not safe or healthy and remove itself from a 

work situation that it reasonably believes presents an imminent and serious danger to 

its life or health; 

5. treat other people with respect and not discriminate against specific groups such as 

women, people with disabilities, migrant workers, or children; 

6. report violations of this EHS Code of Conduct; and 

7. not retaliate against any person who reports violations of this EHS Code of Conduct, 

whether to us or the Employer, or who makes use of the grievance mechanism for 

Contractor’s Personnel or the project’s Grievance Redress Mechanism.  

RAISING CONCERNS  

If any person observes behavior that it believes may represent a violation of this EHS Code of 

Conduct, or that otherwise concerns it, it should raise the issue promptly. This can be done by 

calling [insert number] to reach the Contractor’s hotline (if any) and leave a message. 

The person’s identity will be kept confidential, unless reporting of allegations is mandated by 

the country law. Anonymous complaints or allegations may also be submitted and will be given 

all due and appropriate consideration. We take seriously all reports of possible misconduct and 

will investigate and take appropriate action. We will provide warm referrals to service providers 

that may help support the person who experienced the alleged incident, as appropriate.  

CONSEQUENCES OF VIOLATING THE ENVIRONMENTAL, HEALTH, AND SAFETY CODE 

OF CONDUCT 

Any violation of this EHS Code of Conduct by Contractor’s Personnel may result in serious 

consequences, up to and including termination of the employment and/or engagement contract 

and possible referral to legal authorities. 

FOR CONTRACTOR’S PERSONNEL: 

I have received a copy of this EHS Code of Conduct written in a language that I comprehend. I 

understand that if I have any questions about this EHS Code of Conduct, I can contact [enter 

name of Contractor’s contact person(s) with relevant experience] requesting an explanation.   

Name of Contractor’s Personnel: [insert name]        

Signature:  

.................................................................................................................................................

............ Date: [day month year]:  

...................................................................................................................................... 

Countersignature of authorized representative of the Contractor: 

Signature:  

.................................................................................................................................................

............ Date: [day month year]:  

...................................................................................................................................... 
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BILL OF QUANTITIES 
 

ANNEXURE-1 
 

Name of Work: Conservation, Restoration and Rejuvenation of Natun Bolai Arasuti Beel of Dibrugarh District under Assam SWIFT Project 
 

(TO BE FILLED UP ONLINE) 

Name of Work: Conservation, Restoration and Rejuvenation of Natun Bolai Arasuti Beel in Dibrugarh District under Assam SWIFT Project  

Sl. 

No. 

Item Description Unit Total 

Quantity 

Rate 

inclusive of 

all Taxes 

Amount 

(Rs.) 

1 Weeds clearance :                                                                                                                                                            
Clearance of different types and nature of Water Hyacinth, Aquatic weeds, Taranies, Dalanies, 

Pitanies, repeated vegetation etc. from Beels/Tanks/Ponds/swampy and marshy areas dragging 

manually/ mechanically/ through machinery etc. with necessary ropes, bamboos, chains and other 

debries devices etc. making patches, cutting into pieces with the help of knifes/sickles/sews as 

necessary and depositing and stocking in the marginal areas of the beels/tanks/ponds/swampy and 

marshy areas in a regular form of bundhs or heaps within a lead of 100 m and lift up to 2.50 m as 
per direction of the deptt. etc complete (pushing out the patches or pieces of vegetations may also be 

made through the connecting channels with the river and burning the lifted vegetation after sunshine 

as and when applicable).                                                                                                                                         

i) Thin and floating water hyacinths and other aquatic weeds etc. 

Sqm 159987.83   

2 Weeds clearance :                                                                                                                                                        

Clearance of different types and nature of Water Hyacinth, Aquatic weeds, Taranies, Dalanies, 

Pitanies, repeated vegetation etc. from Beels/Tanks/Ponds/swampy and marshy areas dragging 
manually/ mechanically/ through machinery etc. with necessary ropes, bamboos, chains and other 

debries devices etc. making patches, cutting into pieces with the help of knifes/sickles/sews as 

necessary and depositing and stocking in the marginal areas of the beels/tanks/ponds/swampy and 

marshy areas in a regular form of bundhs or heaps within a lead of 100 m and lift up to 2.50 m as 

per direction of the deptt. etc complete (pushing out the patches or pieces of vegetations may also be 
made through the connecting channels with the river and burning the lifted vegetation after sunshine 

as and when applicable).                                                                                                                                        

ii) Thick and floating water hyacinths and other aquatic weeds etc. 

Sqm 11738.61   
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Name of Work: Conservation, Restoration and Rejuvenation of Natun Bolai Arasuti Beel in Dibrugarh District under Assam SWIFT Project  

Sl. 

No. 

Item Description Unit Total 

Quantity 

Rate 

inclusive of 

all Taxes 

Amount 

(Rs.) 

3 Weeds clearance :                                                                                                                                                        

Clearance of different types and nature of Water Hyacinth, Aquatic weeds, Taranies, Dalanies, 

Pitanies, repeated vegetation etc. from Beels/Tanks/Ponds/swampy and marshy areas dragging 
manually/ mechanically/ through machinery etc. with necessary ropes, bamboos, chains and other 

debries devices etc. making patches, cutting into pieces with the help of knifes/sickles/sews as 

necessary and depositing and stocking in the marginal areas of the beels/tanks/ponds/swampy and 

marshy areas in a regular form of bundhs or heaps within a lead of 100 m and lift up to 2.50 m as 

per direction of the deptt. etc complete (pushing out the patches or pieces of vegetations may also be 
made through the connecting channels with the river and burning the lifted vegetation after sunshine 

as and when applicable).                                                                                                                                      

iii) Thick and floating Taranies,Dalanies, Pitanies and other marginal aquatic weeds etc. upto a 

depth of 50 cm. 

Sqm 36016.00   

4 DE-SILTING & EXCAVATION: 

Removal of unsuitable soil including excavation, loading and disposal upto 1000 m lead  from the 

beds of Beels/Tanks/ Ponds/ Swampy lands to the proper grade and slopes as required and utilizing 
the soil in construction of embankment or repairing of existing embankment on all sides, lifting in 

uniform layers not exceeding 20 cm thick (excluding compaction), clearing light jungles and trees up 

to 50 cm girth from the site of work, dug belling, profiling, ploughing or roughening or benching the 

seat, breaking clods up to 25 mm cube ramming, removing roots and vegetation, dressing to the 

designed section complete as directed.  

All kind of soil.  
The de-silted soil is utilised for construction peripheral bund, rearing tank bund and Approach 

Road 

Cum 30200.00   

5   TURFING: 
Furnishing and laying of the live sods of perennial turf forming grass on embankment slope, verges or 

other locations shownon the drawingor as directed by the Engineer including preparation of ground, 

fetching of sods and  watering as per Technical Specification Clause 309. 

Sqm 22817.43   

6 Hume pipe laying at Bund :                                                                                                                                                              

Providing and laying reinforced cement concrete pipe NP3 for culverts on first class bedding of 

granular  material in single row including  fixing collar with cement mortar 1:2 but excluding 

excavation, protection works, backfilling, concrete and masonry works in head walls and parapets 
Clause 1106..........NP3 HP...600 mm dia 

Rm 50.00   

7 EARTHWORK IN EXCAVATION:                                                                                                                               

Earthwork in excavation for structures as per drawing and technical specifications Clause 305.1 

including setting out, construction of shoring and bracing, removal of stumps and other deleterious 

Cum 85.26   
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Name of Work: Conservation, Restoration and Rejuvenation of Natun Bolai Arasuti Beel in Dibrugarh District under Assam SWIFT Project  

Sl. 

No. 

Item Description Unit Total 

Quantity 

Rate 

inclusive of 

all Taxes 

Amount 

(Rs.) 

material and disposal upto a lead of 50 m, dressing of sides and bottom and backfilling in trenches 

with excavated suitable  material... (I) Ordinary soil.Upto 15.0m Depth       For HP  Culvert 

8 PLAIN/ REINFORCEMENT CONCRETE:                                                                                                                                   

Plain Cement Concrete M15 (1:3:6 nominal mix) in levelling course below open foundation of Head 

walls as per drawings & Technical Specification Clause 1109 

Cum 8.13   

9 BEDDING FOR PIPE:                                                                                                                                                     

Bedding for Pipe : Type B  (First Class) Bedding..Laying (First Class) bedding on well compacted sand, 

moorum or approved granular material as per Clause 1105 (ii)Granular material   

Cum 9.63   

10 LAYING OF HP PIPE:                                                                                                                                                              

Providing and laying reinforced cement concrete pipe NP3 for culverts on first class bedding of 
granular  material in single row including  fixing collar with cement mortar 1:2 but excluding 

excavation, protection works, backfilling, concrete and masonry works in head walls and parapets 

Clause 1106. 1000 mm dia 

Rm 22.50   

11 BRICK MASONRY WORK:                                                                                                                                              

Head Wall: Foundation :-Brick masonry work in cement mortar in foundation complete excluding 

pointing and plastering as per drawing and technical specifications Clauses 600,1202&1203                        
i. Brick masonry in 1:3 cement mortar 

Cum 57.29   

12 BRICK MASONRY WORK:                                                                                                                                             
Head Wall: Substructure :-Brick masonry work in cement mortar in Substructure complete excluding 

pointing and plastering as per drawing and technical specifications Clauses 600,1202&1203                        

i. Brick masonry in 1:3 cement mortar 

Cum 34.46   

13 PLASTERING WORK:                                                                                                                                                                            

Plastering with Cement Mortar (1:4), 15 mm thick on brickwork in substructure as per technical 

specification 

Sqm 119.76   

14 EARTH CAUSHIONING WORK:                                                                                                                                            

Construction of subgrade and earthen shoulders with approved material obtained from borrow pits 
with all lifts and leads, transporting to site, spreading, grading to required slope and compacted to 

meet requirement of Table 300.2 with lead upto 1000 m as per Technical Specification Clause 303.1. 

(i) Private Land (for Earth Work in  cushioning) 

Cum 19.30   

15 PROTECTION  WORK:                                                                                                                                                        

Providing and laying of dry rubble flooring complete as per drawings and technical specifications 

Clause 1303.3 

Cum 20.86   
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Name of Work: Conservation, Restoration and Rejuvenation of Natun Bolai Arasuti Beel in Dibrugarh District under Assam SWIFT Project  

Sl. 

No. 

Item Description Unit Total 

Quantity 

Rate 

inclusive of 

all Taxes 

Amount 

(Rs.) 

16 PROTECTION  WORK:                                                                                                                                                          

Providing and laying filter material underneath pitching in slopes 

Cum 2.63   

17 SITE CLEARANCE IN APPROACH ROAD :                                                                                                                                                              

Clearing and grubbing road land including uprooting wild vegetation, grass, bushes, shrubs, saplings 
and trees of girth upto 300 mm, removal of stumps of such trees cut earlier and disposal of 

unserviceable materials and stacking of serviceable material to be used or auctioned, upto a lead of 

1000 m including removal and disposal of top organic soil not exceeding 150 mm in thickness as per 

Technical Specification Clause 201.  By Manual Means-, In area of non thorny jungle 

Hectare 0.01   

18 CONSTRUCTION OF EMBANKMENT WITH MATERIAL OBTAINED FROM BORROW PITS:                                                                                                                                              

Construction of embankment with approved material obtained from borrow pits with a lift upto 1.5 

m, transporting to site, spreading, grading to required slope and compacting to meet requirement of 
Tables 300.1 and 300.2 with a lead upto 1000 m as per Technical Specification Clause 301.5 

(ii)Govt. Land 

For Approach Road 

Cum 27.21   

19 CONSTRUCTION OF SUBGRADE AND EARTHEN SHOULDERS:                                                                                                                                             

Construction of subgrade and earthen shoulders with approved material obtained from borrow pits 

with all lifts and leads, transporting to site, spreading, grading to required slope and compacted to 

meet requirement of Table 300.2 with lead upto 1000 m as per Technical Specification Clause 303.1. 
(ii)Govt. Land 

For Approach Road 

Cum 5.29   

20 GSB WORK:                                                                                                                                                                            

Construction of granular sub-base by providing well graded material, spreading in uniform layers 

with motor grader on prepared surface, mixing by mix in place method with rotavator at OMC, and 

compacting with smooth wheel roller to achieve the desired density, complete as per Technical 

Specification Clause 401.By Mix in Place Method 
(ii)For Grading II Material 

For Approach Road 

Cum 5.18   

21 WBM WORK:                                                                                                                                                                 

Providing, laying, spreading and compacting stone aggregates of specific sizes to water bound 

macadam specification including spreading in uniform thickness, hand packing, rolling with smooth 

wheel roller 80-100 kN in stages to proper grade and camber, applying and brooming, stone 

screening to fill-up the interstices of coarse aggregate, watering and compacting to the required 
density Grading 3 as per Technical Specification Clause 405. 

(A) By Manual Means.. Using stone screening Type-B 11.2 mm for Gr.III 

For Approach Road 

Cum 2.59   
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Name of Work: Conservation, Restoration and Rejuvenation of Natun Bolai Arasuti Beel in Dibrugarh District under Assam SWIFT Project  

Sl. 

No. 

Item Description Unit Total 

Quantity 

Rate 

inclusive of 

all Taxes 

Amount 

(Rs.) 

22 INTER LOCKING CONCRETE BLOCK PAVEMENT:                                                                                                                                                         

Providing and laying interlocking concrete block pavement with M40 grade grade of concrete blocks 

having thickness 80mm as per technical specification clause 1504 complete including carriage. 
Including Edge block/ Edge restraints 

For Approach Road 

Sqm 37.50   

23 SITE DEVELOPMENT COST  (Earth Work) : Excavating, supplying and filling of local earth 

(including royalty) by mechanical transport upto a lead of 5km also including ramming and watering 

of the earth in layers not exceeding 20 cm in trenches, plinth,sides of foundation etc. complete. 

Cum 1800.00   

24 SITE DEVELOPMENT COST  (GSB) : Construction of granular sub-base by providing close graded 

Material conforming to specifications, mixing in a mechanical mix plant at OMC, carriage of mixed 

material by tippers to work site, for all leads & lifts, spreading in uniform layers of specified thickness 

with motor grader on prepared surface and compacting with vibratory power roller to achieve the 

desired density, complete as per specifications and directions of Engineer-in-Charge. With material 
conforming to Grade-II (size range 53 mm to 0.075 mm ) having CBR Value-25 

Cum 18.00   

25 SITE DEVELOPMENT COST  (WBM: GR - III) : Laying, spreading and compacting stone aggregate of 
specified sizes to WBM specifications in uniform thickness, hand picking, rolling with 3 wheeled 

road/vibratory roller 8-10 tonne capacity in stages to proper grade and camber, applying and 

brooming requisite type of screening / binding material to fill up interstices of coarse aggregate, 

watering and compacting to the required density . 

Cum 9.00   

26 SITE DEVELOPMENT COST  (ICBP) : Providing and laying 60 mm thick faciory made cement 

concrete interlocking paver block of M -30 grade made by block making machine with strong 

vibratory compaction, of approved size, design & shape, laid in required colour and pattern over and 
including 50mm thick compacted bed of coarse sand, filling the joints with line sand etc. all complete 

as per the direction of Engineer-in-charge.  

Sqm 120.00   

27 EARTHWORK IN EXCAVATION:                                                                                                            

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means in foundation 

trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan), including dressing of sides and 

ramming of bottoms, for all lift, including getting out the excavated soil and disposal of surplus 

excavated soil as directed, within a lead of 50 m. All kinds of soil. For Community Hall, Fish 
Landing, Water Tank & Fencing Gate 

Cum 339.03   

28 ANTI-TERMITE TREATMENT :- Diluting and injecting chemical emulsion for POST-

CONSTRUCTIONAL anti-termite treatment (excluding the cost of chemical emulsion) :   Along 

external wall where the apron is not provided using chemical emulsion @ 7.5 litres / sqm of the 

vertical surface of the substructure to a depth of 300mm including excavation channel along the wall 

& rodding etc. With Chlorpyriphos/ Lindane E.C. 20% with 1% concentration  For Community Hall 

Rm 215.33   
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Name of Work: Conservation, Restoration and Rejuvenation of Natun Bolai Arasuti Beel in Dibrugarh District under Assam SWIFT Project  

Sl. 

No. 

Item Description Unit Total 

Quantity 

Rate 

inclusive of 

all Taxes 

Amount 

(Rs.) 

29 ANTI-TERMITE TREATMENT :- Diluting and injecting chemical emulsion for POST-

CONSTRUCTIONAL anti-termite treatment (excluding the cost of chemical emulsion) :   Along the 

external wall below concrete or masonry apron using chemical emulsion @ 2.25 litres per linear 
metre including drilling and plugging holes etc.:    With Chlorpyriphos/ Lindane E.C. 20% with 1% 

concentration,  For Fish Landing 

Rm 119.10   

30 Supplying chemical emulsion in sealed containers including delivery as specified.  

Chlorpyriphos emulsifiable concentrate of 20% litre.  For Community Hall, Fish Landing, 

Lit 295.38   

31 EARTHWORK IN FILLING :                                                                                                                 

Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundations etc. in 

layers not exceeding 20cm in depth, consolidating each deposited layer by ramming and watering, 

lead up to 50 m and lift upto 1.5 m.   For Community Hall 

Cum 438.02   

32 EARTHWORK IN PLINTH FILLING :                                                                                                                

Supplying and filling in plinth with sand under floors, including watering, ramming, consolidating 

and dressing complete. For Community Hall, Fish Landing, 

Cum 135.71   

33 Brick Soling Dry brick pitching half brick thick in drains including supply of bricks and preparing the 
surface complete : With common burnt clay F.P.S. (non modular) bricks of class designation 7.5 . For 

Community Hall 

Sqm 261.81   

34 PLAIN CEMENT CONCRETE (CAST -IN- SITU):                                                                                   

Plain cement concrete1:3:6 (1 Cement : 3 coarse sand (zone-III) derived from natural sources : 6 

graded stone aggregate 40 mm nominal size derived from natural sources).  For Community Hall 

Cum 27.42   

35 PLAIN CEMENT CONCRETE (CAST -IN- SITU):                                                                                  

Plain cement concrete Providing and laying in position cement concrete of specified grade excluding 

the cost of centering and shuttering - All work up to plinth level : 
1:1½:3 (1 Cement: 1½ coarse sand (zone-III) derived from natural sources : 3 graded stone aggregate 

20 mm nominal size derived from natural sources)   For Fish Landing & Gate 

Cum 21.51   

36 PLAIN CEMENT CONCRETE (CAST -IN- SITU):                                                                                 

Plain cement concrete Providing and laying in position cement concrete of specified grade excluding 

the cost of centering and shuttering - All work up to plinth level : 

1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from natural sources : 8 graded stone aggregate 40 

mm nominal size derived from natural sources)  For septic Tank 

Cum 2.20   

37 Making soak pit 2.5 m diameter 3.0 metre deep with 45 x 45 cm dry brick honey comb shaft with 

bricks and S.W. drain pipe 100 mm diameter, 1.8 m long complete as per standard design. With 
common burnt clay F.P.S. (non modular) bricks of class designation 7.5.  For Community Hall, Fish 

Landing, 

Each 2   
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38 SHUTTERING: Centering and shuttering including strutting, propping etc. and removal of form work 

for : Foundations, footings, bases for columns...Footing.  For Community Hall, Fish Landing, Water 

Tank & Fencing Gate 

Sqm 91.99   

39 SHUTTERING: Centering and shuttering including strutting, propping etc. and removal of form for 
Lintels, beams, plinth beams, girders, bressumers and cantilevers .  For Community Hall, Fish 

Landing, Water Tank & Fencing Gate 

Sqm 269.60   

40 SHUTTERING:  Centering and shuttering including strutting, propping etc. and removal of form work 

for : Columns, piers, abutments, pillars, posts and struts.  For Community Hall, Fish Landing, 

Water Tank & Fencing Gate 

Sqm 337.10   

41 STEEL REINFORCEMENT: Steel reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete upto plinth level & above plinth level. Thermo-

Mechanically Treated bars of grade Fe-500D or more.. For Community Hall, Fish Landing, Water 

Tank & Fencing Gate 

Kg 10084.98   

42 STEEL REINFORCEMENT: Steel reinforcement for R.C.C. work including straightening, cutting, 
bending, placing in position and binding all complete upto plinth level & above plinth level.. Mild steel 

and Medium Tensile steel bars . For Septic Tank 

Kg 584.41   

43 Supplying at site Angle iron post & strut of required size including bottom to be split and bent at 

right angle in opposite direction for 10cm length and drilling holes upto 10 mm dia. etc. complete.                        

For Fencing. 

Kg 1509.17   

44 REINFORCED CEMENT CONCRETE (CAST -IN- SITU):                                                                        

Providing and laying in position specified grade of reinforced cement concrete, excluding the cost of 

centering, shuttering, finishing and reinforcement - All work up to plinth level : 1:1.5:3 (1 cement : 
1.5 coarse sand (zone-III) derived from natural sources : 3 graded stone aggregate 20 mm nominal 

size de rived from natural sources).   For Community Hall, Fish Landing, Water Tank & Fencing 

Gate 

Cum 55.90   

45 REINFORCED CEMENT CONCRETE (CAST -IN- SITU):                                                                

Reinforced cement concrete work in walls (any thickness), including attached pilasters, buttresses, 

plinth and string courses, fillets, columns, pillars, piers, abutments, posts and struts etc. above 

plinth level up to floor five level, excluding cost of centering, shuttering, finishing and reinforcement :  
1:1.5:3 (1 cement : 1.5 coarse sand(zone-III) derived from natural sources : 3 graded stone aggregate 

20 mm nominal size derived from natural sources).  For Fish Landing, Water Tank & Fencing Gate 

Cum 7.48   

46 REINFORCED CEMENT CONCRETE (CAST -IN- SITU):                                                               

Reinforced cement concrete work in beams, suspended floors, roofs having slope up to 15° landings, 

balconies, shelves, chajjas, lintels,bands, plain window sills, staircases and spiral stair cases above 

plinth level up to floor five level, excluding the cost of centering, shuttering,finishing and 

Cum 18.09   
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reinforcement with 1:1.5:3 (1 cement : 1.5 coarse sand(zone-III) derived from natural sources : 3 

graded stone aggregate 20 mm nominal size derived from natural sources) .  For Community Hall, 

Fish Landing  

47 BRICK WORK :                                                                                                                                       

Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in 

foundation and plinth in: Cement mortar 1:4 (1 cement : 4 coarse sand).  For Community Hall 

Cum 28.58   

48 EXPOSED BRICK WALL :-                                                                                                                    

Brick work with common burnt clay selected F.P.S. (non modular) bricks of class designation 7.5 in 
exposed brick work including making horizontal and vertical grooves 10 mm wide 12 mm deep 

complete in cement mortar 1:6 (1 cement : 6 coarse sand).  From ground level upto plinth level.   For 

Fish Landing,  

Cum 24.50   

49 DAMP PROOF COURSE (DPC):                                                                                                           

Providing and laying damp-proof course 40mm thick with cement concrete 1:2:4 (1 cement : 2 coarse 

sand (zone-III) derived from natural sources : 4 graded stone aggregate 12.5mm nominal size derived 

from natural sources) .    For Community Hall, Fish Landing  

Sqm 45.23   

50 BRICK WORK :                                                                                                                                      

Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V level.Cement mortar 1:4 (1 cement :4 coarse sand).      

For Community Hall,  

Sqm 298.82   

51 BRICK WORK :                                                                                                                                      

Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in 

superstructure above plinth level up to floor V level…..Cement mortar 1:3 (1 cement :3 coarse sand).   

For Fish Landing,  

Sqm 137.69   

52 CEMENT PLASTER::                                                                                                                         

CEMENT PLASTER (IN COARSE SAND) 12 mm Cement Plaster of mix: 1:4 (1 cement: 4 coarse sand)   
For Fish Landing,  Gate 

Sqm 822.03   

53 CEMENT PLASTER::                                                                                                                       

CEMENT PLASTER (IN COARSE SAND) 15 mm Cement Plaster on rough side of single or half brick 

wall of mix: 1:4 (1 cement: 4 coarse sand). For Community Hall, Fish Landing  

Sqm 357.03   

54 CEMENT PLASTER WITH A FLOATING COAT OF NEAT CEMENT                                                                                                                                            

15 mm cement plaster on rough side of single or half brick wall finished with a floating coat of neat 

cement of mix : 1:3 (1 cement: 3 fine sand) .  For Community Hall, 

Sqm 29.62   
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55  PAINTING:                                                                                                                                          

Wall painting with plastic emulsion paint of approved brand and manufacture to give an even 

shade:..             - One or more coats on old work. .  For Fish Landing,  Gate 

Sqm 121.57   

56  PAINTING:                                                                                                                                        
Finishing walls with textured exterior paint of required shade :  New work (Two or more coats applied 

@ 3.28 ltr/10 sqm) over and including priming coat of exterior primer applied @ 2.20kg/10 sqm .  

For Fish Landing, 

Sqm 168.55   

57 TILES:                                                                                                                                                 

Providing and laying Vitrified tiles in floor in different sizes (thickness to be specified by the 

manufacturer) with water absorption less than 0.08% and conforming to IS:15622, of approved brand 

& manufacturer, in all colors and shade, laid on 20 mm thick cement mortar 1:4 (1 cement: 4 coarse 
sand) jointing with grey cement slurry @3.3 kg/sqm including grouting the joints with white cement 

and matching pigments etc. The tiles must be cut with the zero-chipping diamond cutter only. Laying 

of tiles will be done with the notch trowel, plier, wedge, clips of required thickness, leveling system 

and rubber mallet for placing the tiles gently and easily. Size of Tile 600 x 600 mm . Floor Tiles.  For 

Community Hall, 

Sqm 188.61   

58 TILES:                                                                                                                                                

Providing and fixing Ist quality ceramic glazed wall tiles conforming toIS: 15622 (thickness to be 
specified by the manufacturer), of approved make, in all colours, shades except burgundy, bottle 

green, black of any size as approved by Engineer-in-Charge, in skirting, risers of steps and dados, 

over 12 mm thick bed of cement mortar 1:3 (1 cement : 3coarse sand) and jointing with grey cement 

slurry @ 3.3kg per sqm, including pointing in white cement mixed with pigment of matching shade 

complete..WALL TILES. For Community Hall, Fish Landing  

Sqm 153.49   

59 TILES:                                                                                                                                            

Providing and laying Vitrified tiles in floor in different sizes (thickness to be specified by the 
manufacturer) with water absorption less than 0.08% and conforming to IS:15622, of approved brand 

& manufacturer, in all colours and shade, laid on 20 mm thick cement mortar 1:4 (1 cement:4 coarse 

sand) jointing with grey cement slurry @3.3 kg/sqm including grouting the joints with white cement 

and matching pigments etc. The tiles must be cut with the zero chipping diamond cutter only . Laying 

of tiles will be done with the notch trowel, plier, wedge, clips of required thickness, leveling system 

and rubber mallet for placing the tiles gently and easily. 
Glazed Vitrified tiles Matt/Antiskid finish of Size of Tile 600 x 600 mm sqm.  For Community Hall, 

Fish Landing  

Sqm 90.23   
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60 ALUMINIUM WINDOW                                                                                                                     

Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions etc. with 

EPDM rubber / neoprene gasket etc. complete as per the architectural drawings and the directions of 
engineer-in-charge. (Cost of aluminium snap beading shall be paid in basic item): With float glass 

panes of 5 mm thickness (weight not less than 12.50 kg/sqm) . For Community Hall, 

Sqm 14.52   

61 DOOR FRAME :                                                                                                                                  

Providing wood work in frames of doors, windows, clerestory windows and other frames, wrought 

framed and fixed in position with hold fast lugs or with dash fasteners of required dia & length (hold 

fast lugs or dash fastener shall be paid for separately). Second class teak wood.  For Community 

Hall, 

Cum 0.25   

62 Providing and fixing IS : 12817 marked stainless steel butt hinges (heavy weight) with stainless steel 
screws etc. complete : 100x60x2.50 mm.  For Community Hall, 

Each 24   

63 FLUSH DOOR : Providing and fixing ISI marked flush door shutters conforming to IS : 2202 (Part I) 

decorative type, core of block board construction of 1st class hard wood and well matched teak 3 ply 
veneering with vertical grains or cross bands and face veneers on both faces of shutters.  35 mm 

thick including ISI marked Stainless Steel butt hinges with necessary screws.  For Community Hall, 

Sqm 14.70   

64 UPVC Window :-                                                                                                                         

Providing and fixing factory made uPVC white colour sliding glazed window upto 1.50 m in height 

dimension comprising of uPVC multi-chambered frame with in-built roller track and sash extruded 

profiles duly reinforced with 1.60 ± 0.2 mm thick galvanized mild steel section made from roll forming 

process of required length (shape & size according to uPVC profile), appropriate dimension of uPVC 
extruded glazing beads and uPVC extruded interlocks, EPDM gasket, wool pile, zinc alloy (white 

powder coated) touch locks with hook, zinc alloy body with single nylon rollers (weight bearing 

capacity to be 40 kg), G.I fasteners 100 x 8 mm size for fixing frame to finished wall and necessary 

stainless steel screws etc. Profile of frame & sash shall be mitred cut and fusion welded at all corners, 

including drilling of holes for fixing hardware's and drainage of water etc. After fixing frame the gap 
between frame and adjacent finished wall shall be filled with weather proof silicon sealent over backer 

rod of required size and of approved quality, all complete as per approved drawing & direction of 

Engineer-in-Charge. (Single / double glass panes, wire mesh and silicon sealent shall be paid 

separately). Variation in profile dimension in higher side shall be accepted but no extra payment on 

this account shall be made.  Three track three panels sliding window with fly proof S.S 

wire mesh (Two nos. glazed & one no. wire mesh panels) 
made of (big series) frame 116 x 45 mm & sash 46 x 62 mm both having wall thickness of 2.3 ± 0.2 

mm and single glazing bead / double glazing bead of appropriate dimension. (Area of window above 

1.75 sqm).          For Fish Landing, 

Sqm 3.60   
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65 DOOR FITTINGS : Providing and fixing aluminium tower bolts, ISI marked, anodised (anodic coating 

not less than grade AC 10 as per IS : 1868 ) transparent or dyed to required colour or shade, with 

necessary screws etc. complete.   200x10 mm   For Community Hall, 

Each 24   

66 DOOR FITTINGS   Providing and fixing aluminium handles, ISI marked, anodised (anodic coating not 
less than grade AC 10 as per IS : 1868) transparent or dyed to required colour or shade, with 

necessary screws etc. complete : 100 mm . For Community Hall, 

Each 24   

67 DOOR FITTINGS   Providing and fixing aluminium sliding door bolts, ISI marked anodised (anodic 

coating not less than grade AC 10 as per IS : 1868), transparent or dyed to required colour or shade, 

with nuts and screws etc. complete :  300x16 mm . For Community Hall, 

Each 6   

68 PVC DOOR FRAME   Providing and fixing factory-made uPVC door frame made of uPVC extruded 

sections having an overall dimension as below (tolerance±1mm), with wall thickness 2.0 mm (± 0.2 

mm), corners of the door frame to be Jointed with galvanized brackets and stainless-steel screws, 

joints mitered and Plastic welded. The hinge side vertical of the frames reinforced by galvanized M.S. 
tube of size 19 X 19 mm and 1mm (± 0.1 mm) wall thickness and 3 nos. stainless steel hinges fixed to 

the frame complete as per manufacturer’s specification and direction of Engineer in- charge 

Extruded section profile size 42x50 mm .  For Community Hall, Fish Landing  

Rm 27.15   

69 PVC DOOR  SHUTTER                                                                                                                 

Providing and fixing to existing door frames. 30 mm thick factory made Polyvinyl Chloride (PVC) door 

shutter made of styles and rails of a uPVC hollow section of size 60x30 mm and wall thickness 2 mm 

(± 0.2 mm), with inbuilt decorative moulding edging on one side. The styles and rails mitred and joint 
at the corners by means of M.S. galvanised/ plastic brackets of size 75x220 mm having wall 

thickness 1.0 mm and stainless steel screws. The styles of the shutter reinforced by inserting 

galvanised M.S. tube of size 25x20 mm and 1 mm (± 0.1 mm) wall thickness. The lock rail made up of 

'H' section, a uPVC hollow section of size 100x30 mm and 2 mm (± 0.2 mm) wall thickness fixed to 

the shutter stles by means of plastic/ galvanised M.S. 'U' cleats. The shutter frame filled with a uPVC 
multi-chambered single panel of size not less than 620 mm, having over all thickness of 20 mm and 1 

mm (± 0.1 mm) wall thickness . The panels filled vertically and tie bar at two places by inserting 

horizontally 6 mm galvanised M.S. rod and fastened with nuts and washers, complete as per 

manufacturer's specification and direction of Engineer-in-charge.   For Community Hall, Fish 

Landing  

Sqm 9.00   

70 PAINTING WORK                                                                                                                          

Providing and applying white cement based putty of average thickness 1 mm, of approved brand and 
manufacturer, over the plastered wall surface to prepare the surface even and smooth complete. For 

Community Hall, Fish Landing  

Sqm 998.55   
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71 PAINTING WORK                                                                                                                         

Applying one coat of water thinnable cement primer of approved brandand manufacture on wall 

surface : Water thinnable cement primer.  For Community Hall 

Sqm 876.98   

72 PAINTING WORK                                                                                                                         Wall 
painting with premium acrylic emulsion paint of interior grade, having VOC (Volatile Organic 

Compound ) content less than 50 grams/ litre of approved brand and manufacture, including 

applying additional coats wherever required to achieve even shade and colour. Two coats . For 

Community Hall 

Sqm 876.98   

73 PAINTING WORK                                                                                                                         

Finishing with Deluxe Multi surface paint system for interiors and exteriors using Primer as per 

manufacturers specifications : Two or more coats applied on walls @ 1.25 ltr/10 sqm over and 
including one coat of Special primer applied @ 0.75 ltr /10 sqm .  For Community Hall 

Sqm 38.26   

74 ROOFING SHEET :   Providing & fixing at all heights, levels and locations Mill finish Aluminium alloy 
roofing sheets of alloy IS designation 31500, temper Hx8 conforming to IS 737 and dimensions as per 

IS code 2676 with characteristics of good formability and corrosion resistance. The profile sheets 

shall be fixed to truss members in slope or required pitch or curvature with Hex cap headed self 

drilling/tapping Stainless steel screws M6, 50 mm long with 3 mm EPDM seal washer etc. all 

inclusive of labour, scaffolding, T&P and sundries etc. complete as per directions of the Engineer-In-
Charge. (Cost of truss/frame work shall be paid separately).                                                                                                                                                          

0.56 mm, Aluminium troughed profile with center to center pitch of 200 mm, depth of 32 mm, overall 

profile width1092 mm, cover width 1000mm.   For Community Hall 

Sqm 249.30   

75 RIDGE SHEET :  Providing and fixing of Pre-coated colour or mill finish Aluminium Roofing 

Accessories in 0.71 mm thickness ,Alloy 31500 (IS designation) [Aluminium Alloy (AA) 3004 (ISO 

designation)] For color, coating shall be 5-7 microns epoxy primer on both sides of the sheet and 

polyester top coat 15-18 microns, using self drilling/tapping SS screws of size 6 x 50mm with 3mm 
thick EPDM seal and SS plain washer complete : Precoated/mill finish aluminium Ridges plain (500- 

600mm) . For Community Hall, Fish Landing  

Rm 26.85   
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76 FALSE CEILING:                                                                                                                              

Providing and fixing false ceiling at all height including providing and fixing of frame work made of 

special sections, power pressed from M.S. sheets and galvanized with zinc coating of 120 gms/sqm 
(both side inclusive) as per IS : 277 and consisting of angle cleats of size 25 mm wide x 1.6 mm thick 

with flanges of 27 mm and 37mm, at 1200 mm centre to centre, one flange fixed to the ceiling with 

dash fastener 12.5 mm dia x 50mm long with 6mm dia bolts, other flange of cleat fixed to the angle 

hangers of 25x10x0.50 mm of required length with nuts & bolts of required size and other end of 

angle hanger fixed with intermediate G.I. channels 45x15x0.9 mm running at the spacing of 1200 
mm centre to centre, to which the ceiling section 0.5 mm thick bottom wedge of 80 mm with tapered 

flanges of 26 mm each having lips of 10.5 mm, at 450 mm centre to centre, shall be fixed in a 

direction perpendicular to G.I. intermediate channel with connecting clips made out of 2.64 mm dia x 

230 mm long G.I. wire at every junction, including fixing perimeter channels 0.5 mm thick 27 mm 

high having flanges of 20 mm and 30 mm long, the perimeter of ceiling fixed to wall/partition with 

the help of rawl plugs at 450 mm centre, with 25mm long dry wall screws @ 230 mm interval, 
including fixing of gypsum board to ceiling section and perimeter channel with the help of dry wall 

screws of size 3.5 x 25 mm at 230 mm c/c, including jointing and finishing to a flush finish of 

tapered and square edges of the board with recommended jointing compound , jointing tapes , 

finishing with jointing compound in 3 layers covering upto 150 mm on both sides of joint and two 

coats of primer suitable for board, all as per manufacturer's specification and also including the cost 

of making openings for light fittings, grills, diffusers, cutouts made with frame of perimeter channels 
suitably fixed, all complete as per drawings, specification and direction of the Engineer in Charge but 

excluding the cost of painting with : 12.5 mm thick tapered edge gypsum plain board  celling 

conforming to IS: 2095- (Part I) :2011 (Board with BIS certification marks) sqm 1145.95.   For 

Community Hall 

Sqm 117.99   

77 RAILING  Steel work welded in built up sections/ framed work, including cutting, hoisting, fixing in 

position and applying a priming coat of approved steel primer using structural steel etc. as required. 
In gratings, frames, guard bar, ladder, railings, brackets, gates and similar works .   For Community 

Hall 

Kg 914.96   

78 TRUSS  Steel work in built up tubular (round, square or rectangular hollow tubes etc.) trusses etc., 

including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer, 

including welding and bolted with special shaped washers etc. complete. Hot finished welded type 

tubes .   For Community Hall 

Kg 4180.85   

79 Steel truss :- Steel work in built up tubular (round, square or rectangular hollow tubes etc.) trusses 

etc., including cutting, hoisting, fixing in position and applying a priming coat of approved steel 

primer, including welding and bolted with special shaped washers etc. complete.    Hot finished 

Kg 3173.83   
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seamless type tubes .  For Fish Landing & Water Tank 

80  Providing and fixing bolts including nuts and washers complete..    For Fish Landing & Water Tank Kg 11.28   

81 Providing and fixing hand rail of approved size by welding etc. to steel ladder railing, balcony 

railing, staircase railing and similar works, including applying priming coat of approved steel primer.   

.Angle Section ISA 50x50x3.    For  Water Tank 

Kg 55.20   

82 Roofing sheet :- Providing & fixing at all heights, levels and locations colour finish Aluminium alloy 

roofing sheets of alloy  IS designation  31500, temper Hx8 conforming to IS 737 and dimensions as 

per IS code 2676 with characteristics of good formability and corrosion resistance. The profile sheets 
shall be fixed to truss members in slope or required pitch or curvature with Hex cap headed self 

drilling/tapping Stainless steel screws M6, 50 mm long with 3 mm EPDM seal washer etc. all 

inclusive of labour, scaffolding, T&P and sundries etc. complete as per directions of the Engineer-In-

Charge. (Cost of truss/frame work shall be paid separately). 0.56 mm, Aluminium troughed profile 

with center to center pitch of 200 mm, depth of 32 mm, overall profile width1092 mm, cover width 
1000mm.  For Fish Landing 

Sqm 101.91   

83 GRILL :-  Providing and fixing M.S. grills of required pattern in frames of windows etc. with M.S. 
flats, square or round bars etc. including priming coat with approved steel primer all complete.Fixed 

to openings /wooden frames with Rawl plugs screws etc.  For Community Hall 

Kg 311.77   

84 EPOXY STEEL PAINT :-    Finishing with Epoxy paint (two or more coats) at all locations prepared 

and applied as per manufacturer's specifications including appropriate priming coat, preparation of 

surface, etc. complete. On steel work.    For Community Hall & Fish Landing  

Sqm 340.25   

85 PLINTH PROTECTION:  Making plinth protection 50mm thick of cement concrete 1:3:6 (1 cement: 3 

coarse sand (zone-III) derived from natural sources: 6 graded stone aggregate 20 mm nominal size 

derived from natural sources) over 75mm thick bed of dry brick ballast 40 mm nominal size, well 
rammed and consolidated and grouted with fine sand, including necessary excavation, levelling & 

dressing & finishing the top smooth.   For Community Hall 

Sqm 42.62   

86 ROLLING SHUTTERS :  Supplying and fixing rolling shutters of approved make, made of required 

size M.S. laths, interlocked together through their entire length and jointed together at the end by 

end locks, mounted on specially designed pipe shaft with brackets, side guides and arrangements for 

inside and outside locking with push and pull operation complete, including the cost of providing and 

fixing necessary 27.5 cm long wire springs manufactured from high tensile steel wire of adequate 
strength conforming to IS: 4454 - part 1 and M.S. top cover of required thickness for rolling 

shutters....  80x1.20 mm M.S. laths with 1.20 mm thick top cover.  For Fish Landing  

Sqm 17.64   
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87 Providing and fixing ball bearing for rolling shutters.    For Fish Landing  Each 4   

88 Ramp Railing :- Providing and fixing hand rail of approved size by welding etc. to steel ladder railing, 

balcony railing, staircase railing and similar works, including applying priming coat of approved steel 

primer.G.I. pipes 50mm dia.    For Fish Landing  

Kg 261.03   

89 Drain Cover Slab :-Providing and placing in position 100 mm thick factory made machine batched & 

machine mixed Precast RCC Rectangular Covers on drains of footpath of various sizes, of M-25 grade 
cement concrete for RCC work, including cost of centering, shuttering, reinforcement of 8 mm dia 

TMT bars of Fe 500 grade @ maximum 100mm c/c on both ways , neat cement punning on finished 

surface, properly encased on all edges with 1.6 mm thick , 100 mm wide MS sheet duly painted over 

priming coat , reinforcement to be welded at edges with MS sheet and providing 2 Nos. 12 mm dia 

bar for hooks etc i/c cost of cartage, all leads & lift, handling at site etc. all complete as per direction 

of Engineer-in-Charge.   For Fish Landing  

Sqm 7.21   

90 CEMENT PLASTER (IN FINE SAND): 15 mm cement plaster on the rough side of single or half brick 
wall of mix .1:4 (1 cement: 4 fine sand). For Septic tank 

Sqm 23.60   

91 MANHOLE COVER : Providing and fixing in position pre-cast R.C.C. manhole cover and frame of 

required shape and approved quality. Circular shape 450 mm internal diameter.   For Septic tank 

Each 1   

92 WATER PROOFING : Providing and laying water proofing treatment in sunken portion of WCs, 

bathroom etc., by applying cement slurry mixed with water proofing cement compound consisting of 

applying : (a) First layer of slurry of cement @ 0.488 kg/sqm mixed with water proofing cement 

compound @ 0.253 kg/ sqm. This layer will be allowed to air cure for 4 hours. (b) Second layer of 
slurry of cement @ 0.242 kg/sqm mixed with water proofing cement compound @ 0.126 kg/sqm. This 

layer will be allowed to air cure for 4 hours followed with water curing for 48 hours.   For Septic 

tank 

Sqm 23.60   

93 COLLAPSABLE GATE :  Providing and fixing in position collapsible steel shutters with vertical 

channels 20x10x2 mm and braced with flat iron diagonals 20x5 mm size, with top and bottom rail of 

T-iron 40x40x6 mm, with 40 mm dia steel pulleys, complete with bolts, nuts, locking arrangement, 

stoppers, handles, including applying a priming coat of approved steel primer.   For Community Hall 

Sqm 4.62   

94 PCC :- Plain cement concrete   1:2:4 (1 cement : 2 coarse sand (zone-III) derived from natural 
sources : 4 graded stone aggregate 20 mm nominal size derived from natural sources).  For 

Chainlink fench 

Cum 0.27   

95 CHAINLINK FENCH  :   Providing and fixing G.I. chain link fabric fencing of required width in mesh 

size 50x50 mm including strengthening with 2 mm dia wire or nuts, bolts and washers as required 

complete as per the direction of Engineer-in-charge. Made of G.I. wire of dia 4 mm.  For Chainlink 

fench 

Sqm 232.80   
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96 STEEL GATE : Providing and fixing hand rail of approved size by welding etc. to steel ladder railing, 

balcony railing, staircase railing and similar works, including applying priming coat of approved steel 

primer…......... M.S. tube.  For Chainlink fench Gate 

Kg 127.42   

97 STONE TILE WORK :   Stone tile work for wall lining upto 10 m height with special adhesive over 12 
mm thick bed of cement mortar 1:3 (1 cement : 3 coarse sand), including pointing in white cement 

with an admixture of pigment to match the stone shade...8mm thick (mirror polished and machine 

cut edge)..Granite stone of any colour and shade. For Entrance Gate 

Sqm 16.20   

98 WATER SUPPLY PIPES :-  Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold-water supply, including all CPVC plain & brass threaded fittings, 

including fixing the pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with 

one step CPVC solvent cement and testing of joints complete as per direction of Engineer in Charge.  
Internal work - Exposed on wall 

20 mm nominal dia Pipes..  For Community Hall 

Rm 18.00   

99 WATER SUPPLY PIPES :-  Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold-water supply, including all CPVC plain & brass threaded fittings, 

including fixing the pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with 

one step CPVC solvent cement and testing of joints complete as per direction of Engineer in Charge.  

Internal work - 25 mm nominal dia Pipes.  For Community Hall 

Rm 30.00   

100 WATER SUPPLY PIPES :-  Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold-water supply, including all CPVC plain & brass threaded fittings, 
including fixing the pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with 

one step CPVC solvent cement and testing of joints complete as per direction of Engineer in Charge.  

Internal work - Exposed on wall  32 mm nominal dia Pipes 

Rm 20.00   

101 WATER SUPPLY PIPES :-  Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold water supply, including all CPVC plain & brass threaded fittings, i/c 

fixing the pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with one step 
CPVC solvent cement and the cost of cutting chases and making good the same including testing of 

joints complete as per direction of Engineer in Charge.  

Concealed work, including cutting chases and making good the walls etc.  

20 mm nominal dia Pipes.  For Community Hall 

Rm 24.00   

102 WATER SUPPLY PIPES :-  Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold water supply, including all CPVC plain & brass threaded fittings, i/c 

fixing the pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with one step 
CPVC solvent cement and the cost of cutting chases and making good the same including testing of 

joints complete as per direction of Engineer in Charge.  

Rm 18.00   
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Concealed work, including cutting chases and making good the walls etc. 25 mm nominal dia Pipes 

103 WATER SUPPLY PIPES :-  Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold water supply including all CPVC plain & brass threaded fittings This 

includes jointing of pipes & fittings with one step CPVC solvent cement, trenching, refilling & testing 
of joints complete as per direction of Engineer in Charge..  External work. 25 mm nominal dia Pipes.  

For Fish Landing  

Rm 10.50   

104 WATER SUPPLY PIPES :-   Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 

having thermal stability for hot & cold water supply, including all CPVC plain & brass threaded 

fittings, i/c fixing the pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings 

with one 

step CPVC solvent cement and the cost of cutting chases and making good the same including testing 
of joints complete as per direction of Engineer in Charge. Concealed work, including cutting chases 

and making good the walls etc.... 15 mm nominal dia Pipes  For Fish Landing  

Rm 12.40   

105 WATER SUPPLY FITTINGS :- Providing and fixing PTMT bib cock of approved quality and colour… 

15mm nominal bore, 86 mm long, weighing not less than 88 gms.  For Fish Landing  

Each 3   

106  WATER SUPPLY FITTINGS :-  Providing and fixing PTMT pillar cock of approved quality and 

colour..15 mm nominal bore, 107 mm long, weighing not less 

than 110 gms.   For Fish Landing  

Each 3   

107  WATER SUPPLY FITTINGS :-   Reducer for 22 mm X 15 mm outer Dia SS pipe of grade 316L as per 

IS 6911:2017 and conforming to EN-10312 standard. For Fish Landing  

Each 2   

108 WATER SUPPLY FITTINGS :-   Elbow 90° for 15 mm outer dia SS pipe of grade 316L as per IS 

6911:2017 and conforming to EN-10312 standard.  For Fish Landing  

Each 6   

109  WATER SUPPLY FITTINGS :-  Equal Tee for 15 mm outer dia SS pipe of grade 316L as per IS 

6911:2017 and conforming to EN-10312 standard.  For Fish Landing  

Each 6   

110  WATER SUPPLY FITTINGS :-  Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & cold water supply including all CPVC plain & brass threaded 

fittings This includes jointing of pipes & fittings with one step CPVC solvent cement, trenching, 

refilling & testing of joints complete as per direction of Engineer in Charge. 100 mm nominal dia 

Pipes   For Community Hall 

Rm 36.00   

111  WATER SUPPLY FITTINGS :-  Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 

having thermal stability for hot & cold water supply including all CPVC plain & brass threaded 

fittings This includes jointing of pipes & fittings with one step CPVC solvent cement, trenching, 
refilling & testing of joints complete as per direction of Engineer in Charge.80 mm nominal dia Pipes    

For Community Hall 

Rm 27.00   

112 SANITARY FITTINGS : TRAPS ;  Bottle trap 31mm single piece moulded with height of270 mm, Each 9   
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effective length of tail pipe 260 mm from the centre of the waste coupling, 77 mm breadth with 25 

mm minimum water seal, weighing not less than 260 gms   For Community Hall , For Fish Landing 

113 SANITARY FITTINGS :   Providing and fixing P.V.C. waste pipe for sink or wash basin 

includingP.V.C. waste fittings complete. Flexible pipe. 32 mm dia  For Community Hall 

Each 4   

114 SANITARY FITTINGS :    BIB COCK   Providing and fixing C.P. brass long nose bib cock of approved 

quality conforming to IS standards and weighing not less than 810 gms. 

15 mm nominal bore   For Community Hall 

Each 4   

115 SANITARY FITTINGS :   STOP COCK  Providing and fixing C.P. brass stop cock (concealed) of 

standard design and of approved make conforming to IS:8931. 
15 mm nominal bore     For Community Hall 

Each 7   

116  SANITARY FITTINGS :   ANGLE VALVE  Providing and fixing C.P. brass angle valve for basin mixer 

and geyserpoints of approved quality conforming to IS:8931 

15mm nominal bore    For Community Hall 

Each 6   

117 SANITARY FITTINGS :    PILLER COCK  Providing and fixing wash basin with C.I. brackets, 15 mm 

C.P. brass pillar taps, 32 mm C.P. brass waste of standard pattern, including painting of fittings and 

brackets, cutting and making good the walls wherever require: 

White Vitreous China Wash basin size 630x450 mm 
with a pair of 15 mm C.P. brass pillar taps    For Community Hall 

Each 4   

118 SANITARY FITTINGS :    WC PAN   Providing and fixing white vitreous china pedestal type water 

closet (European type) with seat and lid, 10 litre low level white vitreous china flushing cistern & C.P. 

flush bend with fittings & C.I. brackets, 40 mm flush bend, overflow arrangement with specials of 

standard make and mosquito proof coupling of approved municipal design complete, including 

painting of fittings and brackets, cutting and making good the walls and floors wherever required : 

W.C. pan with ISI marked white solid plastic seat and lid    For Community Hall 

Each 4   

119 SANITARY FITTINGS :    URINAL BASIN   Providing and fixing white vitreous china flat back or wall 
corner type lipped front urinal basin of 430x260x350 mm and 340x410x265 mm sizes respectively 

with automatic flushing cistern with standard flush pipe and C.P. brass spreaders with brass unions 

and G.I clamps complete, including painting of fittings and brackets, cutting and making good the 

walls and floors wherever required : One urinal basin with 5 litre white P.V.C. automatic flushing 

cistern   For Community Hall 

Each 3   

120 SANITARY FITTINGS :   Providing and fixing water closet squatting pan (Indian type W.C. pan ) with 

100 mm sand cast Iron P or S trap, 10 litre low level white P.V.C. flushing cistern, including flush 
pipe, with manually controlled device (handle lever) conforming to IS : 7231, with all fittings and 

fixtures complete, including cutting and making good the walls and floors wherever required.White 

Vitreous china Orissa pattern W.C. pan of size 580x440 mm with integral type foot rests    For Fish 

Each 2   
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Landing  

121 SANITARY FITTINGS :   Providing, laying and jointing glazed stoneware pipes class SP-1 with stiff 

mixture of cement mortar in the proportion of 1:1 (1 cement : 1 fine sand) including testing of joints 

etc. complete : :.....100 mm diameter    For Fish Landing  

Metre 22.00   

122 SANITARY FITTINGS :   Providing and laying cement concrete 1:5:10 (1 cement : 5 coarse sand : 10 

graded stone aggregate 40 mm nominal size) up to haunches of S.W. pipes including bed concrete as 

per standard 
design : :.....100 mm diameter S.W. pipe   For Fish Landing  

Metre 22.00   

123 SANITARY FITTINGS :   Providing and fixing wash basin with C.I. brackets, 15 mm PTMT pillar 

cock, 32 mm PTMT waste coupling of standard pattern, including painting of fittings and brackets, 

cutting and making good the walls wherever required. White Vitreous China Flat back wash basin 

size 550x400 mm with single 15 mm PTMT pillar cock.   For Fish Landing  

Each 2.00   

124 SANITARY FITTINGS :    Providing and fixing white vitreous china pedestal for wash basin 

completely recessed at the back for the reception of pipes and 

fittings.   For Fish Landing  

Each 2   

125 SANITARY FITTINGS :    Providing and fixing PTMT Waste Coupling for wash basin and sink, of 
approved quality and colour.    Waste coupling 31 mm dia of 79 mm length and 62mm breadth 

weighing not less than 45 gms   For Fish Landing  

Each 2   

126 SANITARY FITTINGS :    Providing and fixing PTMT liquid soap container 109 mm wide, 125 mm 

high and 112 mm distance from wall of standard shape with bracket of the same materials with snap 

fittings of approved quality and colour, weighing not less than 105 gms..   For Fish Landing  

Each 2   

127 SANITARY FITTINGS :    Providing and fixing PTMT towel ring trapezoidal shape 215 mm long, 200 

mm wide with minimum distances of 37 mm from wall face with concealed fittings arrangement of 

approved quality and colour, weighing not less than 88 gms.   For Fish Landing  

Each 2   

128 SANITARY FITTINGS :    Providing and fixing PTMT towel rail complete with brackets fixed to 

wooden cleats with CP brass screws with concealed fittings arrangement of approved quality and 
colour.  450 mm long towel rail with total length of 495 mm, 78 mm wide and effective height of 88 

mm, weighing not less than 170 gms.    For Fish Landing  

Each 2   

129 SANITARY FITTINGS :    Providing and fixing PTMT shelf 440 mm long, 124 mm width and 36mm 

height of approved quality and colour, weighing not less than 

300 gms…  For Fish Landing  

Each 2   
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130 SANITARY FITTINGS :    Providing and fixing PTMT urinal cock of approved quality and colour.  15 

mm nominal bore, 80 mm long, 42 mm high and 30mm wide with BSP female threads weighing not 

less than 48gms.   For Fish Landing  

Each 2   

131 SANITARY FITTINGS :    Providing and fixing G.I. inlet connection for flush pipe connecting with 
W.C. pan.   For Fish Landing  

Each 2   

132 SANITARY FITTINGS :    Providing and fixing P.V.C. waste pipe for sink or wash basin including 

P.V.C. waste fittings complete..   Flexible pipe.. 32 mm dia.   For Fish Landing  

Each 2   

133 SANITARY FITTINGS :    Providing and fixing 100 mm sand cast Iron grating for gully trap.   For 

Fish Landing  

Each 2   

134 SANITARY FITTINGS :    Providing and fixing soil, waste and vent pipes :100 mm dia…Sand cast 

iron S&S pipe as per IS: 1729.    

Metre 12.75   

135 SANITARY FITTINGS :   Providing and fixing plain bend of required degree… 100 mm dia...Sand cast 

iron S&S as per IS - 1729.  For Fish Landing  

Each 2   

136 SANITARY FITTINGS :    Providing and fixing collar :… 100 mm dia...Sand cast iron S&S as per IS - 

1729.   For Fish Landing  

Each 2   

137 MIRROR  Providing and fixing mirror of superior glass (of approved quality) and of required shape 

and size with plastic moulded frame of approved make and shade with 6 mm thick hard board 

backing : 

Rectangular shape 1500x450 mm.    For Community Hall & Fish Landing  

Each 5   

138 TOWEL RAIL  Providing and fixing PTMT towel rail complete with brackets fixed to wooden cleats 

with CP brass screws with concealed fittings arrangement of approved quality and colour. 600 mm 

long towel rail with total length of 645 mm, width 78 mm and effective height of 88 mm, weighing not 
less than 190 gms.  For Community Hall 

Each 4   

139 SANITARY FITTINGS :  Providing and fixing gun metal gate valve with C.I. wheel of approved quality 

(screwed end) :20 mm nominal bore.  For Community Hall 

Each 4   

140 SANITARY FITTINGS :   Providing and fixing ball valve (brass) of approved quality, High or low 

pressure, with plastic floats complete :15 mm nominal bore. For Community Hall 

Each 4   

141 SANITARY FITTINGS :   Providing and fixing M.S. holder-bat clamps of approved design to Sand 
Cast iron/cast iron (spun) pipe embedded in and including cement concrete blocks 10x10x10 cm of 

1:2:4 mix (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size), including cost of 

cutting holes and making good the walls etc. : For 100 mm dia pipe .   

Each 5   
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142 SANITARY FITTINGS :   Providing and fixing double equal junction of required degree with access 

door, insertion rubber washer 3 mm thick, bolts and nuts complete :100x100x100x100 mm Sand 

cast iron S&S as per IS - 1729 .  

Each 6   

143 SANITARY FITTINGS :   Providing and placing on terrace (at all floor levels) polyethylene water 
storage tank, IS : 12701 marked, with cover and suitable locking arrangement and making necessary 

holes for inlet, outlet and overflow pipes but without fittings and the base support for tank.  For 

Community Hall 

Liter 1000.00   

144 ELECTRICAL PART :  Wiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5 

sq.mm FRLS PVC insulated copper conductor single core cable in surface / recessed medium class 

PVC conduit, with modular switch, modular plate, suitable GI box and earthing the point with 1.5 

sq.mm FRLS PVC insulated copper conductor single core cable etc. as required. Group C.   For 
Community Hall & Fish Landing  

Each 40   

145 Wiring for circuit/ submain wiring alongwith earth wire with the following sizes of FRLS PVC 
insulated copper conductor, single core cable in surface/ recessed medium class PVC conduit as 

required.                                                                                                                                            2 

X 1.5 sq. mm + 1 X 1.5 sq. mm earth wire . For Community Hall 

Rm 85.00   

146 Wiring for circuit/ submain wiring alongwith earth wire with the following sizes of FRLS PVC 

insulated copper conductor, single core cable in surface/ recessed medium class PVC conduit as 

required. 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire. For Community Hall 

Rm 130.00   

147 Wiring for circuit/ submain wiring alongwith earth wire with the following sizes of FRLS PVC 

insulated copper conductor, single core cable in surface/ recessed medium class PVC conduit as 
required.  2 X 6 sq. mm + 1 X 6 sq. mm earth wire.  For Community Hall 

Rm 70.00   

148 Supplying and fixing PVC batten / angle holder including connections etc as required.  For Fish 

Landing  

Each 12   

149 Ceiling Fan: 

Supply, Installation, Testing and Commissioning of 1200 mm sweep, BEE 5 star rated, ceiling fan 
with Brush Less Direct Current (BLDC) Motor, class of insulation: B, 3 nos. blades, 30 cm long down 

rod, 2 nos. canopies, shackle kit, safety rope, copper winding, Power Factor not less than 0.9, Service 

Value (CM/M/W) minimum 6.00, Air delivery minimum 210 Cum/Min, 350 RPM (tolerance as per IS 

: 374-2019), THD less than 10%, remote or electronic regulator unit for speed control and all 

remaining accessories including safety pin, nut bolts, washers, temperature rise=75 degree C (max.), 

insulation resistance more than 2 mega ohm, suitable for 230 V, 50 Hz, single phase AC Supply, 
earthing etc. complete as required.  For Community Hall & Fish Landing  

Each 12   
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150 Supplying and fixing modular type 6/6 Amp one way switch on existing modular plate and switch 

box including connections but excluding modular plate etc. as required.  For Fish Landing  

Each 1   

151 supply of exhust fan 200 mm sweep.  For Community Hall Each 4   

152 Installation of exhaust fan in the existing opening, including making good the damage, connection, 

testing, commissioning etc. as required. Upto 450 mm sweep     . For Community Hall 

Each 4   

153 Supplying and fixing following modular switch/socket on the existing modular plate & switch box 

including connections but excluding modular plate etc. as required. 5/6 A switch                                 

. For Community Hall                .                                                                                                                                                          

Each 38   

154 Supplying and fixing following modular switch/socket on the existing modular plate & switch box 

including connections but excluding modular plate etc. as required. 15/16 A switch.  For 

Community Hall 

Each 4   

155 Supplying and fixing following modular switch/socket on the existing modular plate & switch box 
including connections but excluding modular plate etc. as required. 3 pin 5/6 A socket outlet.  For 

Community Hall 

Each 4   

156 Supplying and fixing following modular switch/socket on the existing modular plate & switch box 

including connections but excluding modular plate etc. as required. 6 pin 15/16 A socket outlet.  For 

Community Hall 

Each 4   

157 Supplying and fixing two module stepped type electronic fan regulator on the existing modular plate 

switch box including connections but excluding modular plate etc. as required.   For Community 

Hall 

Each 6   

158 Supplying and fixing following size/ modules, Gl box alongwith modular base & cover plate for 

modular switches in recess etc. as required. 3 module.  For Community Hall                                                                                                                                                                               

Each 4   

159 Supplying and fixing following size/ modules, Gl box alongwith modular base & cover plate for 
modular switches in recess etc. as required. 8 Module (125mmX125mm).  For Community Hall 

Each 5   

160 Supplying and fixing following size/ modules, Gl box alongwith modular base & cover plate for 

modular switches in recess etc. as required. 12 Module (200mmX150mm).  For Community Hall 

Each 2   

161 Supplying and fixing following Modular base & cover plate on existing modular metal boxes etc. as 

required.3 module .  For Community Hall                                                                                                                                                                          

Each 4   

162 Supplying and fixing following Modular base & cover plate on existing modular metal boxes etc. as 
required. 8 Module. For Community Hall 

Each 5   

163 Supplying and fixing following Modular base & cover plate on existing modular metal boxes etc. as 
required. 12 Module.  For Community Hall 

Each 2   
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164 Supplying and fixing modular blanking plate on the existing modular plate & switch box excluding 

modular plate as required.  For Community Hall 

Each 8   

165 Supplying and fixing brass batten/ angle holder including connection etc. as required.  For 

Community Hall 

Each 14   

166 Supplying and fixing two-module stepped type electronic fan regulator on existing modular plate and 
switch box including connections but excluding modular plate etc. as required.  For Fish Landing  

Each 2   

167 Installation of Exhaust Fan in the existing opening including making good the damage, connection, 

Testing, commissioning etc required. Upto 450mm sweep.  For Fish Landing  

Each 2   

168 Supplying and fixing suitable size GI Box with modular plate and cover in front on surface or in 
recess, including providing and fixing 6 pin 5/6 amps & 15/16 amps modular socket outlet and 

15/16 amps modular switch, connection etc.. as required  . For Fish Landing  

Each 7   

169 Providing and fixing following capacity TP&N disconnector fuse switch unit inside the existing panel 

board with ISI marked HRC fuses including holes in cubicle panel, making connections, etc. as 

required. 32 A TP&N 

Each 1   

170 Providing and fixing following capacity TP&N disconnector fuse switch unit inside the existing panel 

board with ISI marked HRC fuses including drilling holes in cubicle panel, making connections, etc. 

as required. 125 A TP&N    .For Fish Landing                                                                                                                                                                        

Each 1   

171 Supplying and fixing following way, single pole and neutral, sheet steel, MCB distribution board, 240 

V, on surface/ recess, complete with tinned copper bus bar, neutral bus bar, earth bar, din bar, 
interconnections, powder painted including earthing etc. as required. (But without 

MCB/RCCB/Isolator). 16 way, Double door .   For Community Hall                                                                                                                                                   

Each 1   

172 Supplying and fixing single pole blanking plate in the existing MCB DB complete etc. as required.   

For Community Hall 

Each 6   

173 Supplying and fixing following rating, double pole, 240 V, isolator in the existing MCB DB complete 

with connections, testing and commissioning etc. as required.                                                                                                                                                                       

40 A.   For Community Hall 

Each 5   

174 Earthing with G.I. earth pipe 4.5 metre long, 40 mm dia including accessories, and providing 

masonry enclosure with cover plate having locking arrangement and watering pipe etc. with 
charcoal/coke and salt as required.   For Community Hall 

Each 1   

175 Supplying and laying 6 SWG G.I. wire at 0.50 metre below ground level for conductor earth electrode, 
including connection/termination with Gl thimble etc. as required.  For Community Hall 

Rm 15.00   
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176  LED Batten light (System lumen efficacy ≥120 <135 lm/Watt) Supplying, installation, Testing & 

Commissioning of LED surface mounted Batten light of following body material and construction as 

per IS: 10322 with driver (Replaceable) as per the requirement with Driver efficiency >85%, Operating 
voltage AC 140-270 Volt, freq 50/60 hz, Operating temp range -15 deg to 40 deg centigrade, internal 

surge protection of 2.5 KV with Short & Open circuit protection ,THD < 10%, P. F.≥0.95, IP20, CRI 

>80, Flicker free (flicker should be below 5%), life time (LED, Driver & electrical circuitary), of 

minimum 50000 Burning Hours with, 70% of initial Lumen maintained till life ends, CCT 

3000°K/4000°K /5700°K /6000°K/6500°K (As per ANSI Bin), SDCM(Standard Deviation Color 
Matching) <3, Maximum power consumption should not more than the specified rating and Fixture 

shall be of relevant BIS standard and trade mark certificate ( T.C.). Manufactures Word Mark/ Name 

Engraved/ Embossing/ Screen printing on housing. OEM must have its own in house NABL lab 

setup for all testing facilities for LED fixtures. complete. in all respect i/c connections with 1.5 sq mm 

FRLS, PVC insulated copper conductor single core cable and earthing etc. as required with Minimum 

5 year OEM warranty. System lumen efficacy ≥120 <135 Im/Watt output. LM79 & LM80 Test report 
from NABL lab for all testing required for LED fixtures as per BIS shall be submitted. Shape size and 

CCT shall be as approved by Engineer-in-Charge as per requirement. (Thermal management: heat 

sink of aluminium housing such that LED junction temperature shall not rise above 90°C).                                                                                                                                                                                                       

Powder coated die cast /Extruded aluminium Body (Thickness > 1.20 m 

36 watt.    For Community Hall 

Each 10.00   

177 Supplying of LED Recessed/ surface Down lighter (Round/ square/Rectangular) COB Type of 

following body material and construction as per IS: 10322 with driver as per the requirement with 
Driver efficiency >85%, Operating voltage AC 140-270 Volt, frequency 50/60 hz, Operating temp 

range-15 deg to 40 deg centigrade, internal surge protection of 2.5 KV with Short & Open circuit 

protection, THD < 10%, P. F.20.95, IP20, CRI >80, UGR (Unified Glare Rating) < 19, Flicker free 

(fiicker should be below 5%), life time (LED, Driver & electrical circuitary), of minimum 50000 

Burning Hours with 70% of initial Lumen maintained till life ends, CCT 3000°K / 
4000°K/5700°K/6000K/6500°K (As per ANSI Bin), SDCM (Standard Deviation Color Matching) <3, 

Maximum power consumption should not more than the specified rating and Fixture shall be 

confirming to relevant BIS standards and trade mark certificate (T.C.). Manufactures Word Mark/ 

Name Engraved/Embossing/ Screen printing on housing Complete in all respect i/c connections with 

1.5 sq mm FRLS, PVC insulated copper conductor single core cable and earthing etc. as required with 

Minimum 5 year OEM warranty. System lumen efficacy ≥105 and <120 lm/Watt output. LM79 & 
LM80 Test report from NABL lab for all testing required for LED fixtures as per BIS shall be 

submitted. Shape size and CCT shall be as approved by Engineer-in-Charge as per requirement. 

(Thermal management: heat sink of aluminium housing such that LED junction temperature shall 

Each 14   
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not rise above 90°C) Powder coated die cast /Extruded aluminium Body including trim with 

Aluminium Reflector.     18 watt.     For Community Hall 

178 Supply and fitting fixing of 5 KWA solar panel hybried system with 2HP motor pump.   For 

Community Hall 

Each 1   

179 Pen Culture: 

Construction of Pen Culture with Bamboo (1st Class) 85 mm - 100 mm dia, 4.5 m - 5.5 m long, 

vertically placed at 2.00 m centre to centre driven 1.50 m below ground/bed level and 2.50 m above 

ground/bed level tied with Jati or Bethua bamboo 50mm to 100 mm dia and 6m long above groung 
level horizontally in two rows at 2.00 m apart, Fencing with split bamboo kamis in horizontal 

direction at 300 mm c/c and vertical direction at 800 mm c/c having  tied with coconut fiber two poly 

twisted rope etc. manually with provision of hired country boat (2 nos.),  fitting and fixing of  PEN 

culture Net 115 GSM HDPE mono shade, 45 ply Nylon, 210D, 24 mm mesh size net with boarder 

rope of 10 mm dia Polypropylene and tie rope in every 2 meter intervals conforming to technical 

requirement of Textiles - Twisted Nylon Fish-Net Twines as per IS 4401-2006, complete as per 
drawings and technical specifications as directed by Engineer in-charge. 

Rm 976.00   

180 Katal Fishing 

Erection of Fish Agregating Device as Katal / Jeng Fishing circular structure at Beel/ Wetland 

covering 0.25 Ha water area with Bamboo Bholuka or Barua 55mm to 100mm dia and 6m long 

vertical member placed at 3.00 m centre to centre, Jati or Bethua Bamboo 50mm to 100 mm dia and 

6m long tie horizontally with vertical members (Kamis)- one row and Inclined members (strut) to 

support each vertical member driven 2.00 m below the ground/bed level and 3.50 m to 4.00 m above 
the ground/bed level tied with coconut fiber two ply twisted rope etc. manually with provision of 

hired country boat complete as per drawings and technical specifications as directed by Engineer in-

charge. 

Rm 720.00   
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181 Bamboo Partition structure  

Construction of Bamboo Screening Structure by placing and arranging of whole Bamboo in barricade 

type with Bamboo Bholuka or Barua 55mm to 100mm dia and 6m minimum in length,   vertically 
placed two rows in staggered manner at 2.50 m centre to centre, driven 2.00 m below  ground/bed 

level and 4.00 m above ground/bed level tied with Jati or Bethua bamboo 50mm to 100 mm dia and 

6m long above groung level horizontally in two rows at convenient level having  tied with coconut 

fiber two poly twisted rope etc. manually with provision of hired country boat (2 nos.), fitting and 

fixing of  72 ply HDPE 30mm kk mesh size net with boarder rope of 32mm dia TUF PP IR 3 strand 
220 mtr : 101 kg and tie rope in every 2 meter intervals conforming to technical requirement of 

Textiles - Twisted Nylon Fish-Net Twines as per IS 4401-2006, complete as per drawings and 

technical specifications as directed by Engineer in-charge. 

Rm 130.00   

182 SOLAR LAMP: 

Supply, Installation, Testing and commissioning of a Complete solar street-lighting system, including 

a 160Wp crystalline silicon solar photovoltaic module supplied with a compatible module mounting 

structure, clamps, fasteners, and UV-resistant cable tails, with test certification conforming to IEC 
61215 (Edition II)/IS 14286 and IEC 61730 from a NABL or IECQ accredited laboratory. The system 

shall incroporate a Lithium Iron Phosphate (LiFePO4) battery of 12.8V nominal voltage and 42 Ah 

capacity, equipped with an integrated Battery Management System (BMS) providing protections 

against over/under-voltage, over-current, short-circuit, over-temperature, and ensuring cell 

balancing, duly certified to IEC 62133-2011 or the latest BIS standard by a BIS-recognized lab or 

MNRE-accredited test centre. The MPPT charge controller, integrated with the luminaire and battery, 
shall operate at 12.8 V noinal, have a maximum current rating of 6A/12 A/14 A as required and 

provide automatic dusk-to-dawn operation, LiFEPO4 charging profiles, and full electronic protection. 

The LED street-light luminaire shall be rated at 30W(+5%), with high-effciency optics, a driver 

compatible with the MPPT output, and ingress protection of IP66 or higher, complying with relevent 

BIS standards, The system shall be mounted on a 6m long 2.2mm thick tubular hot-dip galvanized 
GI pole conforming to IS 1161 and IS 4736 complete with a single-arm bracket, MMS, and light arm 

to hold the luminaire and PV module, along with all necessary clamps and fasteners. The work shall 

include complte erection on a prepared foundation, all wiring and interconnection, functional testing 

(dusk-to-dawn operation) in the presence of the Engineer-in-Charge, and submission of as-built 

documentation. The contractor shall also provide a Comprehensive Maintenance Contract (CMC) for a 

period of five years from the date of commissioning covering preventive and breakdown maintenance, 
replacement of defective parts, and maintenance of illuinataion levels as specified. 

Nos 5   
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183 INFORMATION BOARD: 

Providing and fixing of typical Citizens Information Board with Logo as per MORD specifications and 

drawing. Two nos. 1.6mm thick MS  sheet duly welded with 5mm thick steel plate on back on edges. 
The 4 nos. steel plate will be welded horizontally with 2 nos. 75mm x 75mm of 12 SWG sheet tubes 

posts duly embedded in cement concrete M-15 grade blocks of 600mm x 600mm x 750mm, 750mm 

below ground level. The 2 nos. steel plate will be welded vertically to 2 nos. 75mm x 75mm of 12 SWG 

sheet tubes posts duly welded to vertical tubes. All M.S. will be stove enameled on both sides. 

Lettering and printing arrows, border etc. will be painted with ready mixed synthetic enamel paint of 
superior quality in required shade and coloue. All sections of framed posts and steel tube will be 

painted with primer and two coats of epoxy paint as per drawing Clause 1701 and Annexure 1700.1 

Nos 2   

184 Boring::-- Boring/drilling bore well of required dia for casing/ strainer pipe, by suitable method 

prescribed in IS: 2800 (part I), including collecting samples from different strata, preparing and 

submitting strata chart/ bore log, including hire & running charges of all equipments, tools, plants & 

machineries required for the job, all complete as per direction of Engineer-in-charge, upto 90 metre 

depth below ground level...All types of soil : 300 mm dia  
For Borewell 

metre 50.00   

185 Casing Pipe:: Supplying, assembling, lowering and fixing in vertical position in bore well, 
unplasticized PVC medium well casing (CM) pipe of required dia, conforming to IS: 12818, including 

required hire and labour charges, fittings & accessories etc. all complete, for all depths, as per 

direction of Engineer -in-charge........... 100 mm nominal size dia  

For Borewell 

metre 39.00   

186 Screen (RMS) pipes:...Supplying, assembling, lowering and fixing in vertical position in bore well 

unplasticized PVC medium well screen (RMS) pipes with ribs, conforming to IS: 12818, including hire 

& labour charges, fittings & accessories etc. all complete, for all depths, as per direction of Engineer-
in-charge.....100 mm nominal size dia  

For Borewell 

metre 9.00   

187 MS Pipe::---Supplying, assembling, lowering and fixing in vertical position in bore well, ERW (Electric 

Resistance Welded) FE 410 mild steel screwed and socketed/plain ended casing pipes of required dia, 

conforming to IS: 4270, of reputed & approved make, including painted with outside surface with two 

coats of anticorrosive paint of approved brand and manufacture, including required hire & labour 

charges, fittings & accessories, all complete, for all depths, as per direction of Engineer-in-
charge......150 mm nominal size dia having minimum wall thickness 5.00 mm 

For Borewell 

metre 3.00   

188 Development of tube well:   Development of tube well in accordance with IS : 2800 (part I) and 

IS:11189, to establish maximum rate of usable water yield without sand content (beyond permissible 

Hrs 10.00   
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limit), with required capacity air compressor, running the compressor for required time till well is 

fully developed, measuring yield of well by "V" notch method or any other approved method, 

measuring static level & draw down etc. by step draw down method, collecting water samples & 
getting tested in approved laboratory, i/c disinfection of tubewell, all complete, including hire & 

labour charges of air compressor, tools & accessories etc., all as per requirement and direction of 

Engineer-in-charge. 

For Borewell 

189 MS cap:    Providing and fixing suitable size threaded mild steel cap or spot welded plate to the top of 

bore well housing/ casing pipe, removable as per requirement, all complete for borewell 

of:…...........150 mm dia 
For Borewell 

each  1   

190 Lowering of column pipe:          Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) 

pipes,having thermal stability for hot & cold water supply including all CPVC plain & brass threaded 

fittings This includes jointing of pipes & fittings with one step CPVC solvent cement, trenching, 

refilling & testing of joints complete as per direction of Engineer in Charge..........40 mm nominal dia 

Pipes  

For Borewell 

 metre 40.00   

191 Gravel packing in tubewell:….Gravel packing in tubewell construction in accordance with IS: 
4097,including providing gravel fine/ medium/ coarse, in required grading & sizes as per actual 

requirement, all complete as per direction of Engineer-in-charge. 

For Borewell 

Cum 3.15   

192 EMP: 

Implementation & Monitoring of Environmental Management Plan (EMP) as the provisions in the 

Bidding Document Vol-2, for which the estimated cost is Rs.1,15,000/= 

L.S 1   
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ENVIRONMENTAL MANAGEMENT PLAN 

 

ANNEXURE-2 

Introduction 

The Environmental Management Plan (EMP) for Natun Bolai Arasuti Beel of Dibrugarh District, under 

the Assam Sustainable Wetland and Fisheries Transformation Project (SWIFT), presents a 

comprehensive framework of mitigation and monitoring measures aimed at safeguarding the beel 

ecosystem. It defines clear timelines, roles, and responsibilities to ensure effective implementation by 

the project proponent, contractors, and regulatory authorities. The EMP offers practical guidance to 

minimize environmental impacts and promote sustainable management practices throughout the 

project lifecycle. The Detailed Engineering Report (DER) for the site has also been reviewed, and 

appropriate mitigation measures have been developed to address potential impacts on both the 

environment and human health. 

 

Objectives of Environmental Management Plan 

The main objectives of this EMP are: 

 formulate avoidance, mitigation and compensation measures for anticipated environmental 

impacts during construction and operation, and ensure that environmentally sound, 

sustainable and good practices are adopted;  

 ensure compliance with Asian Development Bank’s applicable safeguard policies, and regulatory 

requirements of Govt. of Assam and the Government of India;   

 stipulate monitoring and institutional requirements for ensuring safeguard compliance; and 

 Proposed subproject should be environmentally sustainable. 

 

The EMP outlines a comprehensive set of mitigation, monitoring, and institutional measures designed 

to avoid, minimize, and mitigate adverse environmental impacts while enhancing positive outcomes of 

the Project. It also details the actions required to implement these measures effectively. The key 

components of the EMP include: 

 

 Mitigation of potentially environmental impacts; 

 Environmental monitoring during project implementation and operation; 

 Institutional capacity building and training; 

 Implementation schedule and estimated environmental management costs; and 

 Integration of the EMP with project planning, design, construction, and operation phases. 

 

The implementation of mitigation measures will depend on the nature, timing, and severity of the 

identified impacts. The implementation schedule is structured around a 12-month construction phase, 

commencing from the start of construction activities. Table 1.1 in Volume 2 presents the EMP showing 

the potential environmental impacts, corresponding mitigation measures, and the responsible agencies 

for implementation and monitoring during the pre-construction, construction, and operation and 

maintenance phases. Copy of the EMP must be available at all work sites throughout project 

implementation. The EMP will be included in the bidding documents and incorporated into the civil 

works contracts to ensure it is legally binding for all contractors. It will be reviewed and updated during 

implementation, if necessary. Any non-compliance or deviation from the EMP provisions will be treated 

as a violation of environmental safeguards obligations. 
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Environmental Monitoring Plan (EMP) 

Environmental monitoring (Table 1.2 in Volume 2)is a vital tool for effective environmental management, 

as it provides the necessary data to support informed decision-making. To ensure that the mitigation 

measures and Environmental Management Plan (EMP) are effectively implemented during the 

construction and operation phases of the subproject, a well-designed and consistently followed 

Environmental Monitoring Plan (EMoP) is essential. 

 

The primary objectives of the environmental monitoring program are to: 

 Assess the effectiveness of the mitigation measures outlined in the EMP; 

 Evaluate the adequacy of the environmental assessment process; 

 Recommend ongoing improvements to the environmental management approach based on 

monitoring results and revise the EMP and monitoring strategies accordingly; 

 Enhance environmental quality through proper and timely implementation of mitigation 

measures; and 

 Ensure compliance with applicable environmental regulations and community-related 

commitments. 

 

To determine the effectiveness of the environmental management program, regular monitoring of key 

environmental parameters will be carried out. Three types of monitoring will be undertaken under the 

EMP: 

 

EMP Implementation Monitoring: To be carried out by the contractor during the construction phase 

(for contractor-led components) and by the Beel Development Committee (BDC) during the operations 

phase, as per the project design. 

 

Environmental Quality Monitoring: To be undertaken by a contractor-appointed testing agency or 

laboratory accredited by the National Accreditation Board for Testing and Calibration Laboratories 

(NABL) and/or the Ministry of Environment, Forest and Climate Change (MoEFCC), Government of 

India, as specified in the EMP. 

 

EMP Compliance Monitoring: To assess whether the EMP measures are being properly implemented 

by the contractor or the BDC, conducted by the Environmental Safeguard Officer of the PMU and the 

Environmental Safeguards Coordinator (ESC) of the CPIU. 

 

Table 1.2 in Voliume 2 presents the environmental monitoring program, specifying the type of 

monitoring, parameters to be assessed, monitoring frequency, monitoring locations, and responsible 

institutions for implementation and supervision during the pre-construction, construction, and 

operation phases. Monitoring costs have been estimated based on experience from similar projects in 

Assam and prevailing market rates. 

  

Monitoring results will be compared against EMP requirements, site-specific management plans, and 

applicable environmental performance standards. Any non-compliance will be highlighted in the 

environmental monitoring reports. Contractual staff will assist the DoF in reviewing and assessing both 

the internal monitoring results submitted by contractors and BDCs, and the outcomes of the external 

environmental quality monitoring to ensure alignment with defined performance standards. 

 

Performance Monitoring Indicators 
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Key physical, biological, and social components influencing the environment at subproject sites serve 

as overarching performance indicators for evaluating environmental performance. In addition to these 

broad indicators, specific environmental parameters have been selected for regular monitoring due to 

their regulatory relevance, the existence of standardized assessment procedures, and the availability of 

technical expertise, as outlined in the Environmental Monitoring Plan (EMoP). 

 

These specific environmental parameters can be quantitatively measured over time and serve as targeted 

performance indicators for monitoring subproject impacts, especially at critical locations.  

The selected parameters include: 

 

 Water quality, assessed against Surface Water Quality Standards (IS:2296 - Class B) and the 

Wetland Health Report Card framework developed by the Ministry of Environment, Forest and 

Climate Change (MoEFCC), Government of India, with supplementary parameters from CIFRI 

guidelines to capture factors affecting fish health. 

 Ambient air quality, monitored using CPCB’s National Ambient Air Quality Standards (NAAQS) 

and WHO guidelines for PM₂.₅, PM₁₀, CO, NOₓ, and SO₂. 

 Ambient noise levels, measured in reference to CPCB Ambient Noise Standards and WHO limits. 

 Extent of water hyacinth removal (de-weeding) from beel areas. 

 Volume of silt removed from peripheral areas, inlets, and outlets of beel. 

 Increase in water availability during the lean season, indicating improved hydrology. 

 Increase in fish production and rejuvenation of native fish species populations. 

 Improved sanitation and solid waste management around beel areas, particularly at fish landing 

sites, aggregation zones, and auction centers. 

 Adoption of eco-friendly tourism practices, such as waste minimization, sustainable 

infrastructure, and environmental education initiatives. 

 

Compliance monitoring 

EMP compliance monitoring involves the systematic assessment of the implementation progress and 

effectiveness of the environmental mitigation measures outlined in the EMP. This evaluation will be 

conducted regularly by the contractor and the CPIU. The PMU will compile and report the status of EMP 

implementation, including contractor environmental performance and overall project environmental 

compliance, through quarterly project progress reports and annual environmental monitoring reports. 

 

 

 

More details are furnished in the detailed EMP provided in the Vol.-

2, which is an integral part of the Bidding Document 
 


