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ARIAS SOCIETY 
Assam Rural Infrastructure and Agricultural Services Society 

(An Autonomous Body under Govt. of Assam)  
Project Coordination Unit (PCU) of the World Bank Financed 

Assam Agribusiness and Rural Transformation Project (APART): 
Agriculture complex, Khanapara, G.S. Road, Guwahati-781022 (Assam, India)  

Tel: +91 361-2332125; Fax: +91 361-2332564; website: www.arias.in; email spd@arias.in 

 

Draft Indicative Terms of Reference (ToR)  

For District Horticulture Coordinator (DHC)  

 

(A) BACKGROUND AND OBJECTIVES OF THE PROJECT  

1. The Government of Assam (GoA) through Government of India (GoI) has received a loan from the World Bank for 

the ‘Assam Agribusiness and Rural Transformation Project (APART)’. The ARIAS Society is the apex coordinating 

and monitoring agency for APART. 

2. The Project Development Objective (PDO) of APART is to “add value and improve resilience of selected 

agriculture value chains, focusing on smallholder farmers and agro-entrepreneurs in targeted districts of 

Assam”.”. The project will achieve the proposed PDO by: (i) enabling investments in agri-enterprises, improving 

the investment environment and investment promotion, facilitating access to finance for agribusiness 

enterprises, and, where appropriate, pushing for process, regulatory changes; (ii) facilitating the growth of agri 

enterprise clusters to increase competitiveness, revenue and employment growth; and supporting development 

of a modern supply chains; and (iii) fostering the development of climate resilient production clusters, and 

improving producer access to knowledge, technologies, markets, and infrastructure so that they are able to 

respond to market opportunities and climate variability. 

3. The project has four components: The 1st component is Enabling Agri Enterprise Development, with sub 

components being (i) enhancing state capacity to attract private investments, (ii) setting up of an Enterprise 

Development and Promotion Facility (EDPF) (iii) setting up of an Agribusiness Investment Fund (AIF) (iv) 

establishing Stewardship Councils. The 2nd component is Facilitating Agro Cluster Development with sub-

components being- (i) support establishment of cluster level Industry Associations (IAs), (ii) supply chain support. 

The 3rd component is Fostering Market Led Production and Resilience Enhancement with sub components being 

(i) promoting climate resilient technologies and their adoption, (ii) Facilitating market linkages through market 

intelligence and product aggregation, (iii) Facilitating access to and responsible use of financial services. The 4th 

component is Project Management, Monitoring & Learning. 

4. The Agriculture Department is one of the major stakeholder Departments of APART and the related project 

activities would be implemented through Directorate of Agriculture (DoA), Directorate of Horticulture and Food 

Processing (DoH&FP), Assam State Agricultural Marketing Board (ASAMB) and Assam Agricultural University 

(AAU) at the State level and Agricultural Technology Management Agency (ATMA) & District Agriculture Offices at 

District level. At the State level, Operational Project Implementation Units (OPIUs) have been set up in the 

Directorates/Agencies and at District level, District Level Coordination Committees (DLCCs) have been notified for 

smooth functioning of the project. 

5. The ARIAS Society in conjunction with Directorate of Horticulture& Food Processing(DoH&FP) now intends to hire 

fifteen (15) District Horticulture Coordinators(DHCs) in 15 project districts
1
 (undivided as of 1st April, 2016), 

purely on contractual basis, and hence the ToR has been framed. While the recruitment process will be 

undertaken by the State Project Director (SPD), ARIAS Society, the related contract agreement will be signed by 

the Project Director, ATMA. 

(B) OBJECTIVES OF THE ASSIGNMENT AND SCOPE 

6. The DHC will support the ATMA and Directorate of Horticulture and Food Processing (DoH&FP) in meeting the 

objectives of the Project as per the Project Implementation Plan (PIP), Annual Work Plans (AWPs) etc. The scope 

of the work would include development of Agribusiness sector and value addition of Horticulture commodities 

selected for APART. 

                                                           
1  Barpeta,Cachar, Darrang, Goalpara, , Golaghat, Jorhat, Kamrup,  Karbi-Anglong, Kokrajhar, Lakhimpur, 
Morigaon,Nagaon, Nalbari, Sivasagar and Sonitpur, 
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7. The key roles and responsibilities of the DHC include the followings:- 

a.   Act as main coordinating person or touch point between Project Authority at State level and District level 

regarding execution of all Horticulture related activities/works. 

b.   Support the Project Team in preparation and refinement of District Level Value Chain Action Plan (VCAP) for 

Horticultural commodities. 

c.   Lead the climate resilient, market led production demonstration initiative for the horti crops under the 

subcomponent C.1 of the Project.  

d.   Liaise and coordinate with the District Agricultural Technology Management Agencies (ATMAs) under the 

District Agriculture Office and Krishi Vigyan Kendras (KVKs)/Regional Agricultural Research Stations (RARSs) 

under Assam Agricultural University. Climate resilient, market led productions of horti commodities are 

mainly being taken up by District ATMAs and KVKs/RARSs.     

e.   To ensure that the crop demonstrations are carried out as per the prescribed Package of Practices (PoPs) and 

Standard Operating Procedures (SoPs).  In addition, DHC will also ensure that the beneficiary selection for 

demonstrations is as per project guidelines and protocols.  

f.   Apart from distribution of agricultural inputs, the project also involves distribution of machines to the 

farmers/ farmer groups under the project. DHC shall ensure that the purchase (in case of community 

procurement), distribution and usage of machine is as per the prescribed project guidelines and bring to the 

notice of project authorities, in case the prescribed project guidelines have not been followed.       

g.   Liaising and Coordination with international agencies/ CG Centres: The project engaged the services of 

International agencies/ Consultative Group on International Agricultural Research (CGIAR) centres for 

providing technical assistance for potato and vegetable value chains in Horticulture sector, eg. International 

Potato Centre (CIP) and World Vegetable Centre (WVC). The DHC shall liaise and coordinate with these 

agencies for smooth conduct of project activities, particularly the crop demonstrations, training and capacity 

building programme, survey etc. and also support in training curriculum development and knowledge 

dissemination.  

h.   Provide strategic guidance to the project in the area of agriculture extension. The DHC will ensure that the 

price forecasts, marketing advisories released by the Market Intelligence Cell (MIC) being set up in the project 

at Assam State Agricultural Marketing Board (ASAMB) reach the farmers/ farmers groups in a timely manner.  

i.   Ensure that the training and capacity building programs being taken up with respect to crop commodity value 

chains are updated, as per user needs and follow prescribed project guidelines. DHC may carry out sample 

checks on such training and capacity building programs   

j.   Will work towards effective technology transfer through crop demonstrations ensuring required adoption 

rates. The project inter-alia aims at least 3.60 lakhs farmers adopting climate resilient technologies by the end 

of project.    

k.  Provide the necessary support to the district ATMA and others involved in project in the planning, scheduling 

and coordination of activities pertaining to agribusiness and value chain development for the Horticulture 

commodities. This would include, among others:- 

i. Strategies and operational modalities for the development of alternate marketing channels for the 

Horticultural commodities. 

ii. Strategies and operational modalities for the investments in agribusiness, foster backward and 

forward linkages in the value chain; 

iii. Closely liaising with the concerned sub office of the Enterprise Development and Promotion Facility 

(EDPF) being set up under the project and facilitating FPOs, progressive farmers, agri entrepreneurs 

etc. to benefit from the activities of EDPF. Facilitating creation of need based synergies between 

project FPOs in the District and concerned  Industry Associations   

l.   The DHC will work closely with Public Information and Communications Specialist (PICS) of Project 

Coordination Unit (PCU) for designing extension materials to be used in project activities particularly for crop 

related activities.   

m.   Ensure the convergence of APART programmes with various Govt. schemes in agricultural extension and also 

ensure that there is no duplicity with other schemes/ programs.   

n.   Documenting success stories, case studies, innovative business models and disseminating at various forums as 

directed.  
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o.   Any other related task assigned by the State Project Director(SPD),ARIAS Society /Director, Horticulture & 

Food Processing(DoH&FP) and Project Director(PD), ATMA. 

8. Travel Requirements: The DHC will be required to undertake extensive field-visits and tours as per the 

project requirements with the approval of the Project Director, ATMA. 

 

(C) QUALIFICATIONS, EXPERIENCE, AGE ETC. 

9.  Educational Qualifications: Bachelors degree in Agriculture/Horticulture from any recognized university/ 

Institution.  

10. Working Experience: DHC must possess at least  three years of professional experience in Horticulture related 

activities/ Agriculture extension or related activities in any public/private sector organization.   

11. Computer Skills: The DHC must have experience of using Internet based applications, using and working with 

advanced word processing/spreadsheet including MS Word, MS Excel and MS Power Point and other related 

applications. 

12. Language: Fluency in English and Hindi and Assamese.  

13. Age: Age of the candidate should not be more than 45 years as on 1st Jan, 2019. However, at the discretion of 

SPD, for candidates having exceptional relevant experience and qualification, the age limit may be relaxed. 

(D)  DURATION OF CONTRACT, NOTICE PERIOD ETC  

14. The tenure of DHC is intended for entire duration of the project and co-terminus with the project period of 

APART. However, continuity of the DHC beyond one (1) year from the date of signing the agreement and joining 

the position will depend upon his/her performance. The assignment is purely contractual in nature and shall not, 

under any circumstance, be extended beyond the APART’s closing date, without thereby incurring any liability to 

the GoA/ PCU/ ARIAS Society/World Bank/GoI etc. The contract with DHC may be terminated by either side at 

any point of time during the contractual period by serving a 30 days’ notice without assigning any reason and 

without thereby incurring any liability to the GoA/ PCU/ ARIAS Society/World Bank/GoI etc. The ARIAS Society or 

the Government of Assam shall not undertake any responsibility for subsequent deployment of the DHC  

15.  The DHC shall not assign or sub-contract, in whole or in part, his/her obligations except with the Reporting 

Officer’s prior written consent and approval by the State Project Director, ARIAS Society. The DHC will have to 

serve the project on full time basis. He/she will provide services from the respective ATMA at district level. 

(E) REMUNERATION AND PAYMENT TERMS AND LEAVE 

16. Depending on the qualifications, experience, competency, and also the remuneration/pay package of the last 

assignment, the consolidated fixed remuneration of the DHC will be determined and mutually agreed, which 

could be in the range of Rs. 4.80 lakh to Rs. 6.00 lakh per year. This annual rate shall inter alia inclusive of all 

taxes, health/service related allowance, cost of accommodation and food, conveyance to attend the office etc. 

Taxes as applicable will be dealt with as per applicable laws. The remuneration may be enhanced on an annual 

basis as per the prevailing project rules. 

If suitable candidates with above mentioned experience are not available, then candidates with minimum three 

(3) years of experience in the fields indicated above, may be considered for interviews/ tests at a lower 

remuneration package to be decided through mutual agreement with the candidate. 

 

17. Travelling, Boarding & Lodging expenses for approved official tours outside Headquarters will be reimbursed as 

per prevailing HR rules.  

18. The remuneration will be given in equal monthly installments and the Performance-Linked-Incentive (PLI) will be 

given Quarterly based on the performance and achievement against the mutually agreed deliverables by the 

DHC.. Taxes as applicable shall be dealt with as per applicable laws.   

19. The provisions of leave would be as per Human Resource Policy of the ARIAS Society. 

(F) REPORTING AND PERFORMANCE REVIEW 
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20. The DHC will report to the Project Director of ATMA of the assigned district on a day-to-day basis. The 

performance of DHC will be quarterly reviewed by a committee comprising of PD, ATMA, District Nodal Officer, 

APART & Alternate Nodal Officer (OPIU-Horticulture) as members. The quarterly report shall be submitted by the 

PD, ATMA to the SPD, ARIAS Society for its final review. The final authority on any issue(s) that may arise during 

the employment period of the DHC shall be resolved by the State Project Director, ARIAS Society, and the 

decision taken by the SPD shall prevail. 

(G) FACILITIES TO BE PROVIDED 

21. Give access to all the required documents, correspondences, and any other information associated with the 

project and as deemed necessary and shared office space (in the office premises of PD, ATMA), along with 

necessary facilities like computer, printer, scanner, telephone, internet connectivity etc. (No clerical assistance 

will be provided). 

 

 

Note: This is a draft indicative ToR; The SPD, ARIAS Society reserves the right to change, update or modify 

this ToR at any stage during the recruitment process or at the time of signing of the Contract Agreement. 


