

GOVERNMENT OF ASSAM, INDIA
ASSAM AGRICULTURAL COMPETITIVENESS PROJECT (AACP)
IDA Cr. No.- 4013

NATIONAL COMPETITIVE BIDDING

NAME OF WORK : Infrastructure Development of Rural Haat at Bedeti,
Dist- Sonitpur

PERIOD OF SALE OF BIDDING DOCUMENTS : FROM 18ST JULY 2011 TO 16TH AUG, 2011

LAST DATE AND TIME FOR RECEIPT OF BIDS : DATE 17TH AUG, 2011 TIME 14.00 HOURS

TIME AND DATE OF OPENING OF BIDS : DATE 17^H AUG, 2011 TIME 14.30 HOURS

PLACE OF OPENING OF BIDS : Office of the Chamber of Chief Engineer, Agriculture,
Directorate of Agriculture, Assam, Khanapara,
: Guwahati-22
:

OFFICER INVITING BIDS : CHIEF ENGINEER, AGRICULTURE,
DIRECTORATE OF AGRICULTURE,
ASSAM, KHANAPARA, GUWAHATI-22

**INVITATION FOR BID
(IFB)
GOVERNMENT OF ASSAM, INDIA
ASSAM AGRICULTURAL COMPETITIVENESS PROJECT (AACP)
IDA Cr. No: - 4013
INVITATIONS FOR BIDS (IFB)
NATIONAL COMPETITIVE BIDDING**

Bid No. AACP/Market/3298/2008-09/Pt-I (A)/98

Dated-11.07.2011

1. The Government of India has received a credit from the International Development Association towards the cost of **Assam Agricultural Competitiveness Project** and intends to apply a part of the funds to cover eligible payment under the contracts for construction of works as detailed below. Bidding is open to all bidders from eligible source countries as defined in the **IBRD Guidelines for Procurement**. Bidders from India should, however, be registered with the Government of Assam or other state Government / Government of India or State/ Central Government Undertaking. **Bidders are advised to note the minimum qualification criteria specified in clause 4 of the Instructions to Bidders to qualify for the award of the contract.**
2. The Chief Engineer, Agriculture, Assam invites bids for the construction of works (Remaining works for completion) detailed in the table. The bidders may submit bids for any or all the following works given in table below.
3. Bidding documents (set of three) may be purchased from the office of the Chief Engineer, Agriculture , Assam, Khanapara, Guwahati-781022 **from 18ST JULY 2011 TO 16TH AUG, 2011** for a non- refundable fee (three sets) as indicated, in the form of cash or Demand Draft on any Scheduled bank payable at Guwahati in favour of Director of Agriculture, Assam, Khanapara, Guwahati-22. Interested bidders may obtain further information at the same address. Bidding documents requested by mail, will be dispatched by registered / speed post on payment of on extra amount of Rs. 500.00. The Chief Engineer, Agriculture will not be held responsible for the postal delay if any, in the delivery of the documents or non- receipt of the same.
4. Bids must be accompanied by security of the amount specified for the work in the table below, drawn in favour of Director of Agriculture , Assam, Khanapara, Guwahati-22 payable at Guwahati. Bid security will have to be in any one of the forms as specified in the bidding documents and shall have to be valid for 45 days beyond the validity of the bid.
5. Bids must be delivered to the Chief Engineer Agriculture, Assam, Khanapara, Guwahati-22 on or before **12.00 hours on 17th Aug, 2011** and will be opened on the same day at 12.30 hours, in the presence of the bidders who wish to attend. If the office happens to be closed on the date of receipt of the bids as specified, the bids will be received and opened on the next working day at the same time and venue.
6. A pre-bid meeting will be held on **27th July, 2011 at 11.30 hours** at the Auditorium hall of Directorate of Agriculture, Assam, Khanapara, Guwahati- 22 to clarify the issues and to answer to bidders of the bidding documents.
7. Other details can be seen in the bidding documents.

List of work

TABLE-I

Sl. No	<u>Name of work- Infrastructure Development of Rural Haat</u> (Remaining works for completion)	<u>Approximate value of works</u> (Rs. In Lakhs)	<u>Bid security</u> (Rs. In Lakhs)	<u>Cost of documents</u> (Rs.)	<u>Period of completion</u> (days from the issue of notice to proceed with the works)
1	2	3	4	5	6
1	Raniganj at Dhubri District	51.64	1.03	1000/-	90 days
2	Dulakakhoria at Golaghat District	52.41	1.04	1000/-	90 days
3	Bedeti at Sonitpur District	64.08	1.28	1000/-	90days

TABLE-II

Sl. No	<u>Name of work- Infrastructure Development of Wholesale Market</u> (Remaining works for completion)	<u>Approximate value of works</u> <u>(Rs. In Lakhs)</u>	<u>Bid security</u> <u>(Rs.in Lakhs)</u>	<u>Cost of documents</u> <u>(Rs.)</u>	<u>Period of completion</u> (days from the issue of notice to proceed with the works)
1	2	3	4	5	6
1	Rajmai Hat at Sivasagar District	108.86	2.18	1000/-	90 days
2	Rupohi Hat at Nagaon District	153.53	3.07	1000/-	90 days
3	Moirabari at Morigaon District	131.50	2.63	1000/-	90days

Chief Engineer Agriculture,
Assam, Khanapara, Guwahati-22

TABLE

<u>Package NO</u>	<u>Name of work</u>	<u>Approximate value of works (Rs.)</u>	<u>Bid security (Rs.)</u>	<u>Cost of documents (Rs.)</u>	<u>Period of completion</u>
1	2	3	4	5	6
CM-I	INFRASTRUCTURE DEVELOPMENT OF WHOLE SALE MARKST AT RAJMAI, DISTT-GOLAGHAT, ASSAM (Remaining works for completion)	Rupees one Crore eight Lakhs eighty six thousand only Rs. 1,08,86000.00	Rupees two lakhs seventeen thousand seven hundred twenty only Rs. 2,17,720/-	Rupees one thousand only Rs. 1000/-	90 days from the issue of notice to proceed with the work

Chief Engineer, Agriculture,
Directorate of Agriculture,
Assam, Khanapara, Guwahati-22