Aal

PROCUREMENT OF CIVIL WORKS
UNDER
NATIONAL SHOPPING PROCEDURES

(For Works valued less than equivalent of $ 30,000 each)

N




INVITATION FOR QUOTATIONS FOR CONSTRUCTION OF
CIVIL WORKS UNDER SHOPPING PROCEDURES

To
Dear Sirs,
Sub: INVITATION FOR QUOTATIONS FOR CONSTRUCTION OF
1. You are invited to submit your most competitive quotation for the following works:-
Brief Description Approximate value Period of
of the Works of Works (Rs.) Completion
2. Government of India has received a credit from the International Development
Association (IDA) in various currencies equivalent to US$ towards the
cost of the Project and intends to apply part of the
proceeds of this credit to eligible payments under the contract for which this invitation
for quotations is issued.
3. The Project in state is being implemented by
, which is an autonomous society registered under the Societies
Registration Act.
4. To assist you in the preparation of your quotation, we are enclosing the following :
1. Layout Drawings of the works;
1. Structural Details;
1ii. Detailed Bill of Quantities, with estimated rates and prices;
v. Technical Specifications;
V. Instructions to Bidders (in two sections).
vi. Draft Contract Agreement format which will be used for finalizing the
agreement for this Contract.
5. You are requested to provide your offer latest by ........ccccceevviivciieiiieiienieeinnns hrs. on
! Delete if inapplicable
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Quotations will be opened in the presence of Bidders or their representatives who
choose to attend at AM/PM on in
the office of

We look forward to receiving your quotations and thank you for your interest in this
project.

(Employer )

Name:

Address:

Tel. No:

Fax No.
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Instructions to Bidders

SECTION - A

Scope of Works

The

(Employer) invites quotations for the construction of

works as detailed in the table given below

Brief Description Approximate value Period of
of the Works of Works (Rs.) Completion

The successful bidder will be expected to complete the works by the intended
completion date specified above.

Qualification of the bidder : The bidder shall provide qualification information
which shall include :-

(a)

(b)
(c)
(d)

total monetary value of construction works performed for each year of the
last 3 years :

Income tax clearance certificate from the concerned IT circle;
Report on his financial standing; and

Details of any litigation, current or during the last 3 years in which the bidder
is involved, the parties concerned and disputed amount in each case.

To qualify for award of the contract the bidder:-

(a)

(b)

(©)

should have satisfactorily completed as a prime contractor at least one similar
work of value not less than Rs. 500,000 in the last three years;

should possess valid electrical license for executing building electrification
works (in the event of the works being sub - contracted, the sub-contractor
should have the necessary license);

should possess required valid license for executing the water supply/sanitary

works (in the event of the works being sub-contracted, the sub-contractor
should have the necessary license);
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5.1

5.2

5.3

5.4

5.5

5.6

Bid Price
a) The contract shall be for the whole works as described in the Bill of quantities,
drawings and technical specifications. Corrections, if any, shall be made by

crossing out, initialling, dating and re writing.

b) All duties, taxes and other levies payable by the contractor under the contract
shall be included in the total price.

C) The rates quoted by the bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

d) The rates should be quoted in Indian Rupees only.
Submission of Quotations

The bidder is advised to visit the site of works at his own expense and obtain all
information that may be necessary for preparing the quotation.

Each bidder shall submit only one quotation.

The quotation submitted by the bidder shall comprise the following :-
(a) Quotation in the format given in Section B.

(b) Signed Bill of Quantities ; and

(c¢) Qualification information form given in Section B duly completed.

The bidder shall seal the quotation in an envelope addressed to the
................................................. (Purchaser). The envelope will also bear the following

identification :-

o Quotation for (Name of the Contract)

o Do not open before (time and date of quotation opening).
Quotations must be received in the office of the (Employer)

not later than the time and date given in the letter of invitation . If the specified date is
declared a holiday, quotations shall be received upto the appointed time on the next
working day.

Any quotation received by the .................... , (Employer) after the deadline for
submission of quotations will be rejected and returned unopened to the bidder.

Validity of Quotation
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10.

10.1

10.2

Quotation shall remain valid for a period not less than 45 days after the deadline date
specified for submission.

Opening of Quotations

Quotations will be opened in the presence of bidders or their representatives who
choose to attend on the date and time and at the place specified in the letter of
invitation.

Information relating to evaluation of quotations and recommendations for the award of
contract shall not be disclosed to bidders or any other persons not officially concerned
with the process until the award to the successful bidder is announced.

Evaluation of Quotations

The Employer will evaluate and compare the quotations determined to be substantially
responsive i.e. which

(a) meet the qualification criteria specified in clause 3 above;
(b) are properly signed ; and

(©) conform to the terms and conditions, specifications and drawings without
material deviations.

Award of contract

The Employer will award the contract to the bidder whose quotation has been
determined to be substantially responsive and who has offered the lowest evaluated
quotation price and who meets the specified qualification criteria.

Notwithstanding the above, the Employer reserves the right to accept or reject any
quotations and to cancel the bidding process and reject all quotations at any time prior

to the award of contract.

The bidder whose bid is accepted will be notified of the award of contract by the
Employer prior to expiration of the quotation validity period.
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11.

12.

13.

Performance Security

Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to
the ..oooveenee. (Employer) the performance security (either a bank guarantee or a
bank draft in favour of the Employer) for an amount equivalent of 3 % of the
contract price. The Performance Security shall be valid till the expiry of the period of
maintenance of the work, specified in clause 12.

Period of Maintenance :
The “Period of Maintenance” for the work is six months from the date of taking over
possession or one full monsoon season whichever occurs later. During the period of
maintenance, the contractor will be responsible for rectifying any defects in
construction free of cost to the Employer.

Purchase of all construction materials including cement and steel as per the

specifications (ISI certification marked goods wherever available) shall be the
responsibility of the contractor.
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1.

2.

3.

SECTION - B

Format for Qualification Information.
Format for Submission of Quotation.

Format of Letter of Acceptance.
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QUALIFICATION INFORMATION

1 For Individual Bidders

1.1 Principal place of business:

Power of attorney of signatory of Quotation.

[Attach copy]

1.2 Total value of Civil Engineering 19
construction work performed in the last 19
three years (in Rs. Lakhs) 19

1.3 Work performed as prime contractor (in the same name) on works of a similar nature
over the last three years.

Project Name of Descrip- Contract Value of Date of Stipulated Actual Remarks

Name Employer tion of No. contract issue of  period of date of explaining
work (Rs.Lakhs) work comple- compl reasons
order tion e-tion  for delay
and work
completed

Existing commitments and on-going works:

Description Place & Contract No. Value of Stipulated  Value of works*  Anticipated

of Work State & Date Contract period of remaining to be  date of
(Rs. Lakh) completion completed completion
(Rs. Lakhs)
@ (0] A “) 6] (6) U]
* Enclose a certificate from Engineer concerned.
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1.4

1.5

1.6

1.7

Proposed subcontracts and firms involved.

Sections of the Value of Sub- Sub-contractor Experience in
works contract (name & address) similar work

L
* % % ok X %

Evidence of access to financial resources to meet the requirements of working capital :
cash in hand, lines of credit, etc. List them below and attach copies of support
documents.

Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who
may provide references if contacted by the Employer.

Information on litigation history in which the Bidder is involved.

Other Employer Cause of dispute Amount Remarks showing
party(ies) involved present status
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QUOTATION

*

Description of the Works :

To:

Subject : ConStruction Of ......cc.oeviiiiieeieeiece e
Reference s Letter NOweueeeee e, dated......ccccvuuunnnn... from.....ccoounnenn....
Sir,

We offer to execute the Works described in your letter referred to above in accordance with

the Conditions of Contract enclosed therewith at ......... percentage above / below the
estimated rates, i.e., for a total Contract Price of -

Rs.** [ in figures ]
Rs. [ in words ].

This quotation and your written acceptance of it shall constitute a binding contract between
us. We understand that you are not bound to accept the lowest or any quotation you receive.

We hereby certify that we have taken steps to ensure that no person acting for us or on our
behalf will engage in bribery.

We hereby confirm that this quotation is valid for 45 days as required in Clause 6 of the
Instructions to Bidders.
Yours faithfully,

Authorized Signature : Date:

Name & Title of Signatory
Name of Bidder
Address

* To be filled in by the Employer before issue of the Letter of Invitation.

*ox To be filled in by the Bidder, together with his particulars and date of submission at
the bottom of this Form.
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LETTER OF ACCEPTANCE
CUM NOTICE TO PROCEED WITH THE WORK

(LETTERHEAD OF THE EMPLOYER)

Dated :
To : [Name and address of the Contractor]
Dear Sirs,
This is to notify you that your Quotation dated for execution
of the for the
contract price of Rupees [amount in

words and figures], is hereby accepted by us.

You are hereby requested to furnish performance security for an amount of Rs.
(equivalent to 3% of the contract price) within 15 days of the receipt
of the letter. The Performance Security in the form of Bank guarantee or a Bank draft in
favour of ......cccoceiiiiieenn (Employer) shall be wvalid till the expiry of the period of
maintenance i.e. upto . Failure to furnish the Performance
Security will entail cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not later
than under the instructions of the Engineer,
and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the Performance
Security, contract for the above said work stands concluded.

Yours faithfully,

Authorized Signature
Name and title of Signatory
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Draft Agreement form for
Construction through National Shopping

ARTICLES OF AGREEMENT
This deed of agreement is made in the form of agreement on day
month 199 L, between the
(Employer) or his authorized representative (hereinafter
referred to as the first party) and (Name of the Contractor), S/O
resident of (hereinafter referred to as the second party),
to execute the work of construction of (hereinafter referred to

as works) on the following terms and conditions.
2. Cost of the Contract

The total cost of the works (hereinafter referred to as the “total cost”) is Rs. as
reflected in Annexure - 1.

3.1 Payments under its contract:

Payments to the second party for the construction work will be released by the first
party in the following manner :-

On signing of agreement : 25% of total cost
On reaching plinth level (first stage) : 25% of the total cost
On reaching lintel level (second stage) : 25% of the total cost
On reaching roof level (third stage) : 15% of the total cost
Plastering and completion of whole

work (fourth stage) : 10% of the total cost

(The above has been drafted for construction of school buildings; modify this suitably for other
works)

3.2 Payments at each stage will be made by the first party :
(a) on the second party submitting an invoice for an equivalent amount ;
(b) on certification of the invoice (except for the first installment) by the engineer
nominated by the first party with respect to quality of works in the format in

Annexure - 2; and

(c) upon proper and justified utilization of at least 50 % of the previous installment
and 100 % of any prior installment.

12 NSP/CW



Notice by Contractor to Engineer

The second party, on the works reaching each stage of construction, issue a notice to
the first party or the Engineer nominated by the first party (who is responsible for
supervising the contractor, administering the contract, certifying the payments due to
the contractor, issuing and valuing variations to the contract, awarding extensions of
time etc.), to visit the site for certification of stage completion. Within 15 days of the
receipt of such notice, the first party or the engineer nominated by it, will ensure issue
of stage completion certificate after due verification.

Completion time
The works should be completed in (months/weeks/days) from the

date of this Agreement. In exceptional circumstances, the time period stated in this
clause may be extended in writing by mutual consent of both the parties.

If any of the compensation events mentioned below would prevent the work being
completed by the intended completion date, the first party will decide on the intended
completion date being extended by a suitable period :

a) The first party does not give access to the site or a part thereof by the agreed
period.

b) The first party orders a delay or does not issue completed drawings,
specifications or instructions for execution of the work on time.

C) Ground conditions are substantially more adverse than could reasonably have
been assumed before issue of letter of acceptance and from information
provided to second party or from visual inspection of the site.

d) Payments due to the second party are delayed without reason.
e) Certification for stage completion of the work is delayed unreasonably.

Any willful delay on the part of the second party in completing the construction
within the stipulated period will render him liable to pay liquidated damages.
@ Rs. * per day which will be deducted from payments due to him. The
first party may cancel the contract and take recourse to such other action as deemed
appropriate once the total amount of liquidated damages exceeds 2 % of the contract
amount.

(Note : The amount of liquidated damages per day should be determined at 0.05
% of the contract value of the works and indicated here).

Duties and responsibilities of the first party
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8.1

8.2

83

8.4

8.5

9.1

The first party shall be responsible for providing regular and frequent supervision and
guidance to the second party for carrying out the works as per specifications. This will
include written guidelines and regular site visit of the authorized personnel of the first
party, for checking quality of material and construction to ensure that it is as per the
norms.

The first party shall supply 3 sets of drawings, specifications and guidelines to the
second party for the proposed works.

Possession of the site will be handed over to the second party within 10 days of
signing of the agreement.

The Engineer or such other person as may be authorized by the first party shall hold
meeting once in a month where the second party or his representative at site will
submit the latest information including progress report and difficulties if any, in the
execution of the work. The whole team may jointly inspect the site on a particular day
to take stock of activities.

The Engineer shall record his observations/instructions at the time of his site visit in a
site register maintained by the second party. The second party will carry out the
instructions and promptly rectify any deviations pointed out by the engineer. If the
deviations are not rectified, within the time specified in the Engineer’s notice, the first
party as well as the engineer nominated by it, may instruct stoppage or suspension of
the construction. It shall thereupon be open to the first party or the engineer to have
the deviations rectified at the cost of the second party.

Duties and responsibilities of the second party
The second party shall :

a) take up the works and arrange for its completion within the time period
stipulated in clause 5;

b) employ suitable skilled persons to carry out the works ;
c) regularly supervise and monitor the progress of work ;

d) abide by the technical suggestions / direction of supervisory personnel
including engineers etc. regarding building construction ;

e) be responsible for bringing any discrepancy to the notice of the representative
of the first party and seek necessary clarification :
f) ensure that the work is carried out in accordance with specifications, drawings

and within the total of the contract amount without any cost escalation ;

g) keep the first party informed about the progress of work ;
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10.

11.

12.

h)

be responsible for all security and watch and ward arrangements at site till
handing over of the building to the first party ; and

maintain necessary insurance against loss of materials/cash, etc. or workman
disability compensation claims of the personnel deployed on the works as well
as third party claims.

Pay all duties, taxes and other levies payable by construction agencies as per
law under the contract (First party will effect deduction from running bills in
respect of such taxes as may be imposed under the law).

Variations / Extra Items

The works shall be carried out by the second party in accordance with the approved
drawings and specifications. However, if, on account of site conditions or any other
factors, variations are considered necessary, the following procedure shall be
followed:-

a)

The second party shall provide the Engineer with a quotation for carrying out
the Variation when requested to do so by the Engineer. The Engineer shall
assess the quotation, which shall be given within seven days of the request
before the Variation is ordered.

b) If the quotation given by the second party is unreasonable, the Engineer may
order the Variation and make a change to the Contract Price which shall be
based on Engineer’s own forecast of the effects of the Variation on the
Contractor’s costs.

) The second party shall not be entitled to additional payment for costs which
could have been avoided by giving early warning.

Securities

The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form and by
a bank or surety acceptable to the Employer. The Performance Security shall be valid
until a date 28 days from the date of issue of the Certificate of Completion in the case
of a Bank Guarantee.

Termination

12.1

12.2

The Employer may terminate the Contract if the other party causes a
fundamental breach of the Contract.

Fundamental breaches of Contract include, but shall not be limited to the
following:

(a) the contractor stops work for 28 days and the stoppage has not been
authorized by the Engineer;
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13.

14.

12.3

12.4

(b) the Contractor has become bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

(©) the Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

(d) the Contractor does not maintain a security which is required,

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated the Contractor shall stop work immediately, make
the Site safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

13.1

13.2

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a certificate for the value of the work
done less advance payments received up to the date of the issue of the
certificate, less other recoveries due in terms of the contract, less taxes due to
be deducted at source as per applicable law.

If the Contract is terminated at the Employer’s convenience, the Engineer shall
issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the Contractor’s personnel employed
solely on the Works, and the Contractor’s costs of protecting and securing the
Works and less advance payments received up to the date of the certificate, less
other recoveries due in terms of the contract and less taxes due to be deducted
at source as per applicable law.

Dispute settlement

If over the works, any dispute arises between the two parties, relating to any aspects of
this Agreement, the parties shall first attempt to settle the dispute through mutual and
amicable consultation.

In the event of agreement not being reached, the matter will be referred for arbitration
by a Sole Arbitrator not below the level of retired Superintending Engineer, PWD to
be appointed by the first party. The Arbitration will be conducted in accordance with
the Arbitration and Conciliation Act, 1996. The decision of the Arbitrator shall be
final and binding on both the parties.
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Annexure I

BILL OF QUANTITIES
SL.No. | Description of | Qty. | Unit Estimated Cost Amount
Work
In figure In Words
(Rs.)
Gross Total Cost : Rs. ....cueevuveenencnnene

We agree to execute the works in accordance with the approved drawings and technical
specifications at ............ percentage above/below the estimated rates, i.e., for a total contract
price of Rs. ........... (amount in figures ) (Rs. ........... amount in words).

Signature of Contractor
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Annexure - 2
Format of certificate
Certified that the works upto level in respect

of construction of at have been
executed in accordance with the approved drawing and technical specifications.

Signature
Name & Designation
(Official address)
Place :
Date :

Office seal

NR/Is Friday, October 29, 2004
m:\pdat\sbd\works\doc\w-5.doc
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